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 INFORMATIONAL PROPOSAL  (For information only, not to be used for bidding) 
 

                                NEBRASKA DEPARTMENT OF ROADS 
                                LETTING DATE: December 04, 2014 
 
 
 
 
           CALL ORDER: 710       CONTRACT ID: 7592A 
 
           CONTROL NO./SEQ. NO.: 70592A /000 PROJECT  NO.: S-136-4(1014) 
 
              TENTATIVE START DATE: 03/30/15     CONTRACT TIME:  130 WORKING DAYS 
 
           LOCATION: US-136, BLOOMINGTON - FRANKLIN 
           IN COUNTY: FRANKLIN 
                                                                         BIDDER 
 
              GROUP 1 GRADING 
              GROUP 4 CULVERTS 
              GROUP 4A CULVERT AT STA. 1948+87.00 
              GROUP 4B CULVERT AT STA. 2081+37.00 
              GROUP 4C CULVERT AT STA. 3004+91.00 
              GROUP 5 SEEDING 
              GROUP 6 BRIDGE AT STA. 2039+61.62 
              GROUP 7 GUARDRAIL 
              GROUP 8B ELECTRICAL 
              GROUP 9 BITUMINOUS 
              GROUP 10 GENERAL ITEMS 
 
 
 
 
 
 
 
 
 
 
 

 
 
                     SEE SPECIAL PROVISIONS FOR GROUP TIES 
 
 
                                     NOTES 
      ___________________________________________________________________ 
     |                                                                   | 
     |       THE TOTAL AMOUNT OF WORK WHICH WILL BE ACCEPTED IN          | 
     |       THIS LETTING IS LIMITED TO $__________________________.     | 
     |___________________________________________________________________| 
      ___________________________________________________________________ 
     |                                                                   | 
     |       THE NUMBER OF _______________ CONTRACTS WHICH WILL BE       | 
     |       ACCEPTED IN THIS LETTING IS LIMITED TO _______________.     | 
     |___________________________________________________________________| 
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NOTICE TO ALL BIDDERS 
 
To report bid rigging activities, call:  1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
 

LETTING QUESTIONS 
 

Prior to the letting, any questions pertaining to the Special Provisions or the Plans for this 
project should be submitted to NDOR in a written format through the Bid Express (BidX) website 
at https://www.bidx.com/ne/lettings.  Likewise, NDOR will post answers exclusively to the BidX 
website.  All official answers will be identified as “Authorized by NDOR.”  Questions will not be 
answered verbally. 
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STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

 
Required Provisions Supplemental to the 

 
Standard Specifications for Highway Construction 

 
I. Application  
 

These contract provisions shall apply to all work performed on the contract by the 
contractor with his own organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the contract by piecework, 
station work, or by subcontract. 
 
The contractor shall insert in each of his subcontracts all of the stipulations contained in 
the Special Provisions and these Required Provisions.  
 
A breach of any of the stipulations contained in these Required Provisions may be 
grounds for termination of the contract.  

 
II. Equal Opportunity  
 

1. Selection of Labor 
 

During the performance of this contract, the contractor shall not discriminate against 
labor from any other state.  

 
2. Nebraska Fair Employment Practices Act  
 

The contractor shall not discriminate against any employee or applicant for 
employment, to be employed in the performance of this contract with respect to his 
hire, tenure, terms, conditions, or privileges of employment, because of his race, 
color, religion, sex or national origin.  The contractor agrees to post in a conspicuous 
place or places a notice to be provided by the State Highway Department which sets 
forth excerpts of the Act.  
 

3. Nebraska Equal Pay Act  
 

The contractor shall not discriminate on the basis of sex by paying wages to 
employees of one sex at a lesser rate than the rate paid to employees of the 
opposite sex for comparable work on jobs which have comparable requirements.  
An abstract of the Act is included on the notice which is provided by the 
State Highway Department.  
 
 
 

April 4, 1995 
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Ill. Employment of Labor  
 

1. General  
 

No person under the age of sixteen (16) years, and no one whose age or physical 
condition is such as to make his employment dangerous to his health or safety, or to 
the health and safety of others shall be employed on any project.  This paragraph 
shall not be construed to deny the employment of older people or physically 
handicapped persons, otherwise employable, where such persons may be safely 
assigned to work which they can ably perform.  
 
No person currently serving sentence to a penal or correction institution shall be 
employed on any project. 

 
Except as specifically provided under this section, workers who are qualified by 
training or experience to be assigned to projects of this character shall not be 
discriminated against on any grounds whatsoever.  

 
2. Payrolls  

 
Payrolls and basic records relating thereto will be maintained during the course of 
the work and preserved for a period of three years thereafter for all laborers and 
mechanics working on the site of the work.  
 
The contractor's and subcontractor's payroll records shall be available for inspection 
by authorized representatives of the State Highway Department and authorized 
representatives of Federal Agencies.  
 
The wages of labor shall be paid in legal tender of the United States, except that this 
condition will be considered satisfied if payment is made by a negotiable check, on a 
solvent bank, which may be cashed readily by the employee in the local community 
for the full amount, without discount or collection charges of any kind.  Where checks 
are used for payment the contractor shall make all necessary arrangements for them 
to be cashed and shall give information regarding such arrangements.  

 
No fee of any kind shall be asked or accepted by the contractor or any of his agents 
from any person as a condition of employment on the project.  
 
No laborers shall be charged for any tools used in performing their respective duties 
except for reasonably avoidable loss or damage thereto.  
 
Every employee on the work covered by this contract shall be permitted to lodge, 
board and trade where and with whom he elects and neither the contractor nor his 
agents, nor his employees shall directly or indirectly require as a condition of 
employment that an employee shall lodge, board or trade at a particular place or with 
a particular person.  
 
No charge shall be made for any transportation furnished by the contractor or his 
agents to any person employed on the work.  
 

April 4, 1995 
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No individual shall be employed as a laborer on this contract except on a wage 
basis, but this shall not be construed to prohibit the rental of teams, trucks or other 
equipment from individuals.  No such rental agreement, or any charges for feed, 
gasoline, supplies, or repairs on account of such agreement, shall cause any 
deduction from the wages accruing to any employee except as authorized by the 
regulations hereinbefore cited.  

 
IV. Safety and Accident Prevention  
 

In the performance of this contract, the contractor shall comply with all applicable Federal, 
State and local laws governing safety, health and sanitation.  The contractor shall provide 
all safeguards, safety devices and protective equipment and take any other needed 
actions, on his own responsibility or as the contracting officer may determine, reasonably 
necessary to protect the life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance of the work covered by 
the contract.  
 

V. Subletting or Assigning the Contract  
 

The contractor shall perform with his own organization contract work amounting to not less 
than 30 percent of the total contract amount except that any items designated in the 
contract as "Specialty Items" may be performed by subcontract and the amount of any 
such "Specialty Items" so performed may be deducted from the total contract amount 
before computing the amount of work required to be performed by the contractor with his 
own organization.  
 
Any items that have been selected as "Specialty Items" for the contract are listed as such 
in the Special Provisions found elsewhere in the contract.  

 
No portion of the contract shall be sublet, assigned, or otherwise disposed of except with 
the written consent of the contracting officer or his authorized representative.  Requests 
for permission to sublet assign or otherwise dispose of any portion of the contract shall be 
in writing and accompanied by a showing that the organization which will perform the work 
is particularly experienced and equipped for such work.  The contractor shall give 
assurance that the minimum wage for labor as stated in his proposal shall apply to labor 
performed on all work sublet, assigned or otherwise disposed of in any way.  Consent to 
sublet, assign or otherwise dispose of any portion of the contract shall not be construed to 
relieve the contractor of any responsibility for the fulfillment of the contract.  

 
 
 
 
 
 
 
 
 
April 4, 1995 
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SPECIAL PROVISIONS 
FOR 

STATE 
PROJECT NO. S-136-4(1014) 

 
GENERAL CONDITIONS 

 
 Bids for the work contemplated in this proposal form will be received at the office of the 
Nebraska Department of Roads in Room 104 of the Central Office Building at 1500 Highway 2 
at Lincoln, Nebraska, on December 4, 2014, until 1:30 P.M.   
 

a. Bids submitted by mail should be addressed to the Nebraska Department of Roads, 
c/o Contract Lettings Section, P.O. Box 94759, Lincoln, NE 68509-4759. 

 

b. Bids submitted electronically over the internet, shall be submitted using www.bidx.com. 
 

 The 2007 Edition of the Standard Specifications for Highway Construction, including all 
amendments and additions thereto effective at the date of the contract, are made a part of these 
Special Provisions, through reference. 
 

 The Required Provisions dated April 4, 1995, are attached to and are a part of this 
proposal form.   
 

 The attention of bidders is directed to the Required Provisions covering subletting or 
assigning the contract.   
 

 The proposal contains a statement that the contractor is complying with, and will 
continue to comply with, fair labor standards in the pursuit of his business and in the execution 
of the work contemplated in this proposal.   
 

 Fair labor standards shall be construed to mean such a scale of wages and conditions of 
employment as are paid and maintained by at least fifty per cent of the contractors in the same 
business or field of endeavor as the contractor filing this proposal.   
 
 GROUPS 1, 4, 4A, 4B, 4C, 5, 6, 7, 8B, 9 AND 10 ARE TIED TOGETHER AND BIDDING 
PROPOSAL FORMS FOR THIS WORK WILL BE ISSUED AND A CONTRACT AWARDED TO 
A CONTRACTOR WHO IS QUALIFIED FOR BITUMINOUS. 
 
 

STATUS OF UTILITIES 
 
The following information is current as of October 1, 2014. 
 
Aerial and/or underground utility facilities may exist within this project. The Contractor should 
request a utility status update at the preconstruction conference, and/or prior to starting work. 
 
Any utility adjustments or interruption of service for the convenience of the Contractor shall be 
the sole responsibility of the Contractor. 
 
To arrange for utilities to locate and flag their underground facilities, contact Diggers Hotline of 
Nebraska at 1-800-331-5666, or dial 811. 
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The following utilities have facilities within the project area, and have been provided project 
plans: 
 
 Southern Power District:  Has existing power lines that are in the area that are in conflict.  

The contact person is Grant Hansen, Engineering Supervisor, 308-381-9491. 
 
 Charter Communications:  Has existing communication lines in the area.  No 

reply/response received back regarding their facility location or facility conflict with the 
project. 

 
 SourceGas:  Has existing gas lines in the area. No reply/response received back 

regarding their facility location or facility conflict with the project. 
 

Village of Bloomington:  Has existing water lines in the area.  The information received 
from them states no conflicts with the project.  The contact person is Scott Ingram, 
Board Chairman, 308-991-2289. 

 
City of Franklin:  Has water lines, sanitary sewer lines and power lines in the area.  The 
information received from them states no conflicts with the project.  The contact person 
is Lawrence Stover, Jr., Water/Sewer Superintendent, 308-470-0559. 
 
Frontier Communications:  Has existing communication lines in the area.  No 
reply/response received back regarding their facility location or facility conflict with the 
project. 

 
All utility rehabilitation will be accomplished prior to or concurrent with construction. 
 
 

STATUS OF RIGHT OF WAY 
 
 The right of way for this project has been acquired and physical possession is held by 
the State of Nebraska and ready for the Contractor's use, except tracts listed below: 
 

Unacquired Right-of-Way Tracts as follows: 

Tract Number Status of Tract Hearing Date 

None None None 

 
Right-of-Way Tracts with Pay Items: 

Tract Number Pay Items 

None None 

 

 No encroachments on the old right of way. 

 The right of way has been acquired in accordance with the current Federal Highway 
Administration directives covering the acquisition of real property. 

 All right of way clearance has been completed. 
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 All necessary rights of way, including control of access rights when pertinent, have been 
acquired including legal and physical possession. 

 No individual or families were required to be relocated. 

 Steps relative to relocation advisory assistance and payments for business and moving 
personal property as required by the current Federal Highway Administration directives 
covering the administration of the Highway Relocation Assistance Program are not 
required. 

 This certificate is issued to cover Tract 18A which was needed after the original 
certificate was processed. 

 
 

SPECIAL PROSECUTION AND PROGRESS 
(General Requirements) 

 
Contractor may start work on March 2, 2015 without the charge of working days, doing the 
following only; culvert pipe and box culvert extensions, general clearing and grubbing, 
excavation, and build new box culvert at Sta. 2081+37 or Sta. 3004+91.  Cannot work on both 
boxes at Sta. 2081+37 and Sta. 3004+91 simultaneously. 
 
Working day count will start on March 30, 2015 for the rest of the work and the detour may start.  
Two lane, two way traffic shall be restored on US-136 & L-31D when bridge construction at Sta. 
2039+61 is finished.  Remaining work will be done utilizing flagging. 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Sta. 3050+11 - 3050+26, Lt.) 

 
Removal of concrete sidewalk at this location shall minimize vibration which may negatively 
impact the Lincoln Hotel structure.  Method of removal shall be limited to handheld pavement 
sawing and/or use of a handheld jackhammer or chipping hammer weighing no more than the 
30 pound class.  Other non-vibratory hand tools may be used.  Concrete rubble shall be 
removed by hand. 
 
 

SPECIAL PROSECUTION AND PROGRESS  
(Contaminated Work, Internal Liquidated Damage) 

 
Any pavement surface that is contaminated by the Contractor with petroleum products, solvents, 
or other deleterious materials may be subject to repair at no cost to the Department.  Any 
bituminous mixture that is contaminated by the Contractor with petroleum products, solvents, or 
other deleterious materials may be rejected.  If the bituminous mixture is already incorporated in 
the work, it shall be removed and replaced by the Contractor at no additional cost to the 
Department.  In addition, for each occurrence, the Contractor will be: 
 
 (1)  charged lane rental for the additional disruption of traffic during the repair work, and 
 
 (2)  the Contractor shall be responsible for all required traffic control devices, flagging, 

pilot car, etc. 
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Lane Rental = [(1 – (%T÷100)) x (vpwh) x ($ Pass.) + (%T÷100) x (vpwh) x ($Trucks)] x D 
 = [(1 – 0.11) x (77) x ($0.23) + (0.11) x (77) x ($ 0.44)] x 10 
 = [$15.76 + $3.73] x 10 
 = $194.90 / lane / hour  Rounded to $195 / lane / hour. 
 
Where: ADT = 1,170 
 % Vehicles during work hours (7 a.m. – 6 p.m.) = 72 ±% 
 vpwh = Vehicles per work hour = [(%vpwh ÷ 100) x  (ADT ÷ # lanes)] / 11 = 77 
 % T = % Trucks =  11% 
 $ Pass. = $0.23 
 $Trucks = $0.44 
 D = Delay (in minutes) = The actual delay time resulting from a reduction of the 

posted speed, a flagging delay, or any other traffic delay 
that is the result of the repair or replacement work.  A 
flagging delay will be estimated at 10 minutes. 

 
Any portion of an hour shall be considered as one whole hour. 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Cement Stabilized Bituminous-Special Liquidated Damages) 

 

The Contractor will be required to complete the placement of the initial lift of asphaltic concrete 
over any given portion of Cement Stabilized Bituminous no later than 28 calendar days after 
completing that portion of Cement Stabilized Bituminous.  The intent of this special provision is 
to ensure that no portion of Cement Stabilized Bituminous remains un-surfaced for more than 
28 calendar days. 
 
Until the 29th calendar day following completion of the Cement Stabilized Bituminous for any 
given portion, the Contractor will be compensated for making necessary repairs to the Cement 
Stabilized Bituminous unless damage is caused by the Contractor’s operations on the project.  
 
Should the placement of the initial lift of asphaltic concrete be completed later than 28 calendar 
days after completing any given portion of the Cement Stabilized Bituminous, the Contractor will 
be assessed special liquidated damages based on the delay to the public caused by having to 
drive on the uncovered, stabilized surface.  These special liquidated damages shall be 
assessed per calendar day and shall begin on the 29th calendar day and continue per calendar 
day until, and including, the day the overlay is placed --- regardless of the amount of stabilized 
material that remains uncovered after 28 calendar days. 
 
This special liquidated damage assessment has not been provided for elsewhere in the 
Contract and, therefore, shall be considered in addition to other liquidated damages described 
in the Contract.  The damages, per calendar day, shall be calculated as follows: 
 

 User Cost = [(1-%T)(ADT)($ Pass) + (%T)(ADT)($ Truck)] x D 
 

 Where:  %T = percent trucks 
     ADT = Average daily traffic (shown in the plans) 
     $ Pass =  passenger car factor = $0.23 
     $ Truck =  truck factor = $0.44 
    D = delay time*, in minutes 
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           * Difference between travel time for the entire length of the project, regardless of 
length affected, at the normally posted speed and the travel time at the safe and 
practical speed determined by the Engineer.  If safe travel is not possible on the 
stabilized material and a detour established by the Engineer becomes necessary, 
the delay time shall be the difference between travel time for the entire length of 
the project, regardless of length affected, at the normally posted speed and the 
travel time necessary to travel from one end of the project to the other utilizing 
the detour. 

 
In addition to the special liquidated damage assessment described above, the Contractor shall 
be responsible for the repair of any pavement structure deterioration that the Engineer attributes 
to the Contractor’s failure to cover the stabilized material in 28 calendar days.  The deteriorated 
areas will be promptly repaired by the Contractor at no additional cost to the Department 
(including material, labor, equipment, and traffic control).  If the Contractor cannot or does not 
promptly repair such deteriorated areas and it becomes necessary for the Engineer to have 
repairs made by others, all costs of such repairs shall be deducted from the Contractor’s 
payment. 
 
Exceptions to these requirements will be considered only when the delaying circumstances are 
determined by the Engineer to be beyond the control of the Contractor. 
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Trenched Widening/Cement Stabilized Bituminous) 

 
The following work shall be performed during daylight hours of the same day. 
 
 A. Perform Trenched Widening. 
 B. Place the growth from cement stabilized bituminous into the trenched widening.  
 C. Fog Seal. 
 
Prior to 29 calendar days, place initial lift of Asphaltic Concrete Type SPR. 
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Concrete Surface Milling) 

 
Traffic on the milled concrete surface shall be limited to 7 calendar days following Concrete 
Surface Milling. 
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ENVIRONMENTAL COMMITMENT 
 

 
Control No.:    70592A    Project No.:    S-136-4(1014)  
 
Project Name:    Bloomington – Franklin   
 
Below are the Conservation Conditions that will be required for this project.  All conditions and 
regulations of any permit obtained for this project will be followed by the Contractor. 
 
(Responsible Party for the measure is found in parentheses) 
 
This project is permitted under the US Army Corps of Engineers (USACE) Nationwide 
Permit #3(a)(c). 
 
All Nationwide Permit General Conditions and Nebraska Regional Conditions will be 
followed, as applicable.  Based on the project scope (NDOR Control No. 70592A), the items 
indicated with checkmarks in the attached document (NDOR Contractor Requirements Sheet) 
appear to be applicable and relevant to the Contractor and Project Manager. (Contractor, 
District Construction) 
 
Regulated Wetlands and/or Water Resources for this project have been identified and 
delineated in the field by NDOR.  The Contractor shall not drive through, stage, store, waste or 
stockpile materials and equipment within delineated wetland boundaries (Wetlands – Do Not 
Disturb) and/or environmentally sensitive areas (Area of Environmental Concern – Do Not 
Disturb) as shown in the 2-W aerial plan sheets and/or the erosion control plan sheets included 
in the plan set. (Contractor, District Construction) 
 
Contact Person: Kimberly Baker, Highway Environmental Biologist, (402) 479-4544 
 
General Conservation Conditions 
 
A-1 Changes in Project Scope.  If there is a change in the project scope, the project limits, 

or environmental commitments, the NDOR Environmental Section must be contacted to 
evaluate potential impacts prior to implementation.  Environmental commitments are not 
subject to change without prior written approval from the Federal Highway 
Administration. (District Construction, Contractor) 

 
A-2 Conservation Conditions.  Conservation conditions are to be fully implemented within 

the project boundaries as shown on the plans. (District Construction, Contractor) 
 
A-3 Early Construction Starts.  Request for early construction starts must be coordinated 

by the Project Construction Engineer with NDOR Environmental for approval of early 
start to ensure avoidance of listed species sensitive lifecycle timeframes.  Work in these 
timeframes will require approval from the Federal Highway Administration and could 
require consultation with the USFWS and NGPC. (District Construction, Contractor) 

 
A-4 E&T Species.  If federal or state listed species are observed during construction, 

contact NDOR Environmental.  Contact NDOR Environmental for a reference of federal 
and state listed species. (NDOR Environmental, District Construction, Contractor) 
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A-5 Refueling.  Refueling will be conducted outside of those sensitive areas identified on the 
plans, in the contract, and/or marked in the field. (Contractor) 

 
A-6 Restricted Activities.  The following project activities shall, to the extent possible, be 

restricted to between the beginning and ending points (stationing, reference posts, mile 
markers, and/or section-township-range references) of the project, within the right-of-
way designated on the project plans:  borrow sites, burn sites, construction debris waste 
disposal areas, concrete and asphalt plants, haul roads, stockpiling areas, staging 
areas, and material storage sites.  Any project related activities that occur outside of 
these areas must be environmentally cleared/permitted with the Nebraska Game and 
Parks Commission as well as any other appropriate agencies by the contractor and 
those clearances/permits submitted to the District Construction Project Manager prior to 
the start of the above listed project activities.  The contractor shall submit information 
such as an aerial photo showing the proposed activity site, a soil survey map with the 
location of the site, a plan-sheet or drawing showing the location and dimensions of the 
activity site, a minimum of 4 different ground photos showing the existing conditions at 
the proposed activity site, depth to ground water and depth of pit, and the “Platte River 
depletion status” of the site.  The District Construction Project Manager will notify NDOR 
Environmental which will coordinate with FHWA for acceptance if needed.  The 
contractor must receive notice of acceptance from NDOR, prior to starting the above 
listed project activities.  These project activities cannot adversely affect state and/or 
federally listed species or designated critical habitat. (NDOR Environmental, District 
Construction, Contractor) 

 
A-7 Waste/Debris. Construction waste/debris will be disposed of in areas or a manner 

which will not adversely affect state and/or federally listed species and/or designated 
critical habitat. (Contractor) 

 
S-3 Revegetation. All permanent seeding and plantings (excluding managed landscaped 

areas), shall use species and composition native to the project vicinity as shown in the 
Plan for the Roadside Environment.  However, within the first 16 feet of the road 
shoulder and within high erosion prone locations, tall fescue or perennial ryegrass may 
be used at minimal rates to provide quick groundcover to prevent erosion, unless state 
or federally listed threatened or endangered plants were identified in the project area 
during surveys.  If listed plants were identified during survey, any seed mix 
requirements identified during resource agency consultations shall be used for the 
project. (NDOR Environmental) 

 
S-5 Species Surveys. If species surveys are required for this project, results will be sent 

by NDOR to the USFWS, NGPC, and if applicable COE.  FHWA will be copied on 
submittals. (NDOR Environmental, District Construction) 

 
Whooping Crane 
 
WC-1 Construction activities will not be initiated during Whooping Crane migration periods.  

(Spring migration:  March 10 – May 10; and Fall migration:  September 16 – 
November 16). (NDOR Environmental, Construction, Contractor) 

 
OR 
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WC-2 If construction activities occur during Whooping Crane migration periods (Spring 
migration:  March 10 – May 10; and Fall migration:  September 16 – November 16), 
NDOR or a qualified biologist will perform surveys according to protocol during 
construction activities (prior to the start of daily construction activities).  If species 
are present, the District will notify the Contractor to stop work within 1/2 mile of the 
whooping crane and follow the protocol to determine when work can resume (also not 
initiate work if species is found in the morning survey).  Options for resuming work 
may include but are not limited to: (NDOR Environmental, Construction, Contractor) 

 
 Construction activities are limited to the hours from 10:00 a.m. to 4:00 p.m. (CST) 

during the migration period, unless morning survey indicates Whooping Cranes 
are not present. 

 
 If a whooping crane is observed during the survey within ½ mile of the project but 

departs the area (further than ½ mile from the project), then work can resume.  
Document this departure according to protocol. 

 
AND 
 
WC-3 Herbaceous species used for re-seeding outside of residentially or 

industrially/commercially developed areas will be native species that are less than 
1 meter in height at maturity. (Design, NDOR Environmental). 

 
R-11 For the whooping crane, nighttime work with lights from March 10 - May 10 and 

September 16 - November 16 is not authorized.  If nighttime work is required, the 
Contractor will notify the District and the District will request approval from NDOR 
Environmental Section at least 10 working days prior to construction so consultation with 
the USFWS, NGPC, and FHWA can be initiated.  Approval from these agencies is 
required. (NDOR Environmental, District Construction, Contractor) 

 
Northern Long-Eared Bat 
 
NLEB-1 Tree clearing, bridge deck joint replacements over the bridge deck, bridge and >5-ft 

in rise box-culvert removal activities will be scheduled to occur between October 1st 
– March 31st to avoid impacts to the northern long-eared bat roosting period. 
(NDOR Environmental, Construction, Contractor) 

 
OR 
 
NLEB-2 If tree clearing, bridge deck joint replacement over the bridge deck, or removal of 

bridge/>5-ft in rise box-culvert structures occurs during the northern long-eared bat 
roosting period (April 1st – September 30th), NDOR or a qualified biologist will 
perform surveys prior to the start of these activities.  If the species is absent, work 
may proceed.  If the species is found, NDOR Environmental Section will consult 
with the USFWS, NGPC, and FHWA prior to the start of tree clearing or 
construction at bridge/culvert locations. (NDOR Environmental, Construction, 
Contractor) 
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Bald Eagle 
 

 Suitable bald eagle nesting and/or roosting habitat exists within 0.5 miles of the 
Environmental Study Area.  If construction will begin between February 1 and April 15, a 
nest survey must be completed at least 1 but not more than 14 days prior to 
construction.  If construction will begin between April 15 and October 1, a nest survey 
completed in March is sufficient, as nests will likely already be constructed if nesting will 
occur that year.  However, a nest survey may be completed anytime during this 
timeframe, as long as it is completed prior to construction.  If bald eagles are nesting in 
the area, consultation with NGPC and USFWS will be required.  Eagle roosting surveys 
will be conducted if construction occurs between October 1 and January 31. 

 
NDOR Construction Project Managers should contact NDOR Environmental at 
402-479-3546 or Melissa.marinovich@nebraska.gov at least 30 days prior to construction 
start to schedule Northern Long-Eared Bat and Bald Eagle surveys. 
 
Contact Person: Melissa Marinovich, Highway Environmental Biologist, (402) 479-3546 
 
 
Asbestos 
 
The bridge structures S136 05029, S136 05108 and SL31D 00024 were tested for asbestos 
containing material (ACM).  None of the suspect materials sampled was found to have more 
than 1% asbestos.  The contractor is required to submit a written NESHAP (National Emission 
Standards for Hazardous Air Pollutants) notification.  Since no ACM is present, the notification is 
sent only to the Nebraska Department of Environmental Quality (NDEQ).  The contractor shall 
submit the NESHAP Notification of Demolition and Renovation to NDEQ at least 10 working 
days prior to commencement of any demolition activities or disturbance of any ACM.  The ten 
day clock starts with the day the Notification is postmarked, hand delivered (includes submittals 
by email notification) or picked up by a commercial delivery service, such as UPS, FedEx, etc.  
Faxing documents is prohibited.  The NDOR project manager shall be provided copies of said 
notifications and their submittal date, which shall be recorded in the ECOD system. 
 
Lead 
 
There is potential for lead based painted components to be found on the bridge structures 
S136 05029, S136 05108 and SL31D 00024.  If the method of removal of these components 
generates paint debris, the waste shall be handled in accordance with NDOR’s Standard 
Specification for Highway Construction Section 732 (Lead-based Paint Removal) and Title 128, 
Rules and Regulation Governing Hazardous Waste Management in Nebraska.  Extreme caution 
shall be implemented to minimize the amount of potential lead based painted material or debris 
from falling to the watercourse below the bridges.  The Contractor would be required to recycle 
lead plates in accordance with Paragraph 3 (Environmental Requirements) in Section 203.01 of 
the Standard Specifications for Highway Construction.  The Contractors implementation plan 
efforts shall be documented in ECOD. 
 
Encountering Unexpected Waste 
 
If contaminated soils and/or water or hazardous materials are encountered, then all work within 
the immediate area of the discovered hazardous material will stop until NDOR/FHWA is notified 
and a plan to dispose of the Hazardous Materials has been developed.  Then NDEQ will be 
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consulted and a remediation plan will be developed for this project.  The potential exists to have 
contaminants present resulting from minor spillage during fueling and service associated with 
construction equipment.  Should contamination be found on the project during construction, the 
NDEQ will be contacted for consultation and appropriate actions to be taken.  The Contractor is 
required by NDOR's Standard Specification Section 107 (Legal Relations and Responsibilities 
to the Public) to handle and dispose of contaminated material in accordance with applicable 
laws.  
 
Monitoring Well 
 
There are several monitoring wells and soil vapor extraction (SVE) wells located between 
Stations 3050 and 3057 near the intersection of L-31D and Highway 10 in the town of Franklin.  
Some wells may be located within the NDOR right-of-way.  The monitoring wells/SVE wells shall 
be located and marked as Do Not Disturb.  Construction activities near the wells will be 
performed with care to avoid damaging any wells.  In the event that a monitoring well/SVE well 
manhole is damaged, the contractor shall notify the Engineer immediately.  NDOR will 
coordinate with the Nebraska Department of Environmental Quality (NDEQ) as directed by the 
Engineer.  The contractor shall replace any damaged manholes at the Engineer’s direction.   If 
the well casing or seal was damaged, NDOR would contact the NDEQ to discuss further 
necessary actions.  The Contractor shall comply with NDEQ direction concerning repair and/or 
replacement of damaged monitoring/SVE wells.  Repair and/or replacement of damage wells 
may require assistance by a certified Water Well Monitoring Supervisor and/or a licensed well 
driller.  All work to repair and/or replace the damaged wells shall be the contractor’s 
responsibility. 
 
Additional Commitment 
 
The Lincoln Hotel, located 519 15th Avenue, was listed on the NRHP in 1989 under Criterion A, 
for Commerce and Criterion C, for Georgian Revival Architectural Style.  Curb ramp demolition 
and reconstruction at the northwest corner of 15th and M Streets will be completed using hand 
tools to avoid vibratory effects to the hotel building. 
 
Contact Person: Tom Plattner, Highway Environmental Biologist, (402) 479-3548 
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Whooping Crane Fact Sheet   

Whooping Cranes in Flight                     Foraging Whooping Cranes               Adult with juvenile  

  

The Whooping Crane (Grus americana) is a federal and state listed endangered 
migratory species.  The Whooping Crane was federally listed as endangered in 1967.  
Major river systems used by whooping cranes in Nebraska include the Platte, Loup, 
Republican, and Niobrara rivers.  Additionally, a 3-mile-wide, 56-mile-long reach of the 
Platte River between Lexington and Denman, Nebraska, has been federally designated 
as critical habitat for whooping cranes.  (Information from U.S. Fish and Wildlife Service) 

        

Whooping Crane (Grus americana)  

Order: Gruiformes  
Family: Gruidae  
Status:  State and Federally Endangered 

Description: L 52"(132 cm) W 87"(221 cm). Sexes similar but males are larger. White 
body with red and black facial markings. Yellow bill and long dark legs. Immature is 
white with tawny head and neck, and reddish-brown mottling on rest of body.  Habitat: 
In Nebraska is found along the Platte Valley, with its wide slow moving river and 
associated sandbars and islands. Nearby wet meadows, croplands, and marshlands 
are important for foraging. Status/Range: Occasional spring and fall migrant along 
Platte Valley. 90% of sightings within 30 miles of Platte River, and 80% occurred 
between Lexington and Grand Island. Call: Shrill “ker-loo-ker-lee-loo” trumpet. 
Comments: Endangered. Management and protection programs slowly succeeding.  

Similar:  Sandhill Crane, Snow Geese, and especially American White Pelicans in flight.

(Information from Nebraska Game and Parks Commission website)  

 

The Whooping Crane is one of the rarest birds in 
North America and also one of the largest.  
Whooping cranes are vulnerable to accidents during 
migration.  Each spring they travel north from their 
wintering grounds around Aransas National Wildlife 
Refuge in Texas to their breeding grounds in Wood 
Buffalo National Park in central Canada (2,400 
miles).  Each fall this route is reversed.  Their journey 
traverses eastern Montana, North Dakota, South 
Dakota, Nebraska, Kansas, Oklahoma and Texas.  
In Nebraska, they stop to rest and feed on the Platte, 
North and Middle Loup and Niobrara Rivers.  
(Information taken from the USFWS Draft Revised 
International Whooping Crane Recovery Plan Jan 
2005)  

American White Pelican 
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Whooping Crane Survey Protocol  
 

Whooping Cranes can be disturbed by sight (human figures, equipment within sight) and sound 
(loud equipment, banging, etc.) that are abnormal (roadway traffic is normal), therefore surveys 
are needed to ensure disturbance is minimized.  
 

Dates of Survey: 
 Spring Migration – March 10 – May 10 
 Fall Migration – September 16 – November 16 

NDOR will receive migration updates from USFWS.  Surveys are to be conducted 3 times a 
week until Whooping Cranes are reported in South Dakota (Fall) or Kansas (Spring), then they 
will be required daily.  If all Whooping Cranes have moved out of the area, NDOR and USFWS 
will consult and no further surveys may be necessary. 

Bridge Projects (Roosting Survey) 
Time of Survey: 

 Prior to sunrise (published clock time) to make use of the beginning daylight hours, 
record start and stop time 

 Optional evening survey (after 4:00 p.m.) to check for birds potentially coming into roost 
 Do east side of bridge first to reduce glare from sun. 

Method of Survey: 
 Stand at the four corners of the bridge – look at all up and down stream channels as far 

as you can see 
 Use binoculars or spotting scope 
 Watch for at least 15 minutes overall 

 Look for bird movements – possibly moving within channel among vegetation 
 Look for Whooping Cranes among Sandhill Crane groups 

 If cloudy, overcast or foggy and visibility is reduced to below 0.5 miles, allow time for 
clearing– take additional time to ensure the best survey possible 

 

Linear Projects (Foraging Survey)-not crossing a major river 
Time of Survey: 

 Survey project within one hour of start of workday, with at least one survey done no later 
than 10 a.m.  Record start and stop time. 

 Survey by driving the area of project to be worked on that day and searching fields for 
birds within 0.5 miles of project. 

 

**For projects which are a combination of bridge and linear work use both methods.** 
 

If Whooping Cranes are not seen during the morning survey, work may begin after 
completion of the survey. 
 

If Whooping Cranes are spotted within 0.5 miles of the active construction: 
 Do not start work. 
 Stop work if seen at times other than the morning survey. 
 Contact NDOR Environmental Section: Melissa Marinovich (402) 479-3546, or Zach 

Cunningham, (402) 479-4464. 
 Melissa Marinovich or Zach Cunningham will contact USFWS and NGPC for further 

instructions. 
 Do not resume work at the bridge or within 0.5 mile of the abutments until NDOR 

Environmental Section relays the "all clear" message to the Project Manager. 
 Work can begin or resume if birds move off; record sighting, bird departure time, and 

work start time on survey form. 
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            WETLANDS 404 PERMIT 
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NDOR Contractor Requirements Sheet 
Wetlands and Waters of the U.S. 
Environmental Permitting Unit 

 
In accordance with Section 404 of the Clean Water Act (discharge of dredged or fill material into 
waters of the United States), NDOR has evaluated the project for necessary Contractor 
requirements.  The requirements are based on nationwide permit general conditions and 
Nebraska regional conditions set forth by USACE, which can be viewed online at: 
http://www.nwo.usace.army.mil/html/od-rne/nwp.html.  Note that not all of the USACE general 
and regional conditions appear below, because they are either not relevant to Contractor 
commitments or will be executed by NDOR.  Contractor must also comply with special 
conditions in the 404 permit. 
 
Based on the project scope (NDOR Control No. 70592A), the Contactor requirements 
indicated with check marks below require action and/or compliance by the Contactor. 
 

 Navigation 
 
No activity may cause more than a minimal adverse effect on navigation in navigable waters 
of the United States. 
 
Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or 
otherwise, must be installed and maintained at the permittee's expense on authorized 
facilities in navigable waters of the United States. 
 

 Aquatic Life Movements and Management of Water Flows 
 
No activity may substantially disrupt the necessary life cycle movements of those species of 
aquatic life indigenous to the waterbody, including those species that normally migrate through 
the area, unless the activity's primary purpose is to impound water.  Culverts placed in 
streams must be installed to maintain low flow conditions. 
 
To the maximum extent practicable, the pre- construction course, condition, capacity, and 
location of open waters must be maintained for each activity, including stream channelization 
and storm water management activities, except as provided below.  The activity must be 
constructed to withstand expected high flows.  The activity must not restrict or impede the 
passage of normal or high flows, unless the primary purpose of the activity is to impound water 
or manage high flows.  The activity may alter the pre-construction course, condition, capacity, 
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or 
relocation activities). 
 

 Adverse Effects From Impoundments 
 
If the activity creates an impoundment of water, adverse effects to the aquatic system due to 
accelerating the passage of water, and/or restricting its flow must be minimized to the maximum 
extent practicable. 
 

 Spawning Areas 
 
Activities in spawning areas during spawning seasons must be avoided to the maximum extent 
practicable.  Activities that result in the physical destruction (e.g., through excavation, fill, or 
downstream smothering by substantial turbidity) of an important spawning area are not 
authorized. 
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 Migratory Bird Breeding Areas 

 
Activities in waters of the United States that serve as breeding areas for migratory birds must be 
avoided to the maximum extent practicable. 
 

 Shellfish Beds 
 
No activity may occur in areas of concentrated shellfish populations, unless the activity is 
directly related to a shellfish harvesting activity authorized by NWPs 4 and 48. 
 

 Water Supply Intakes 
 
No activity may occur in the proximity of a public water supply intake, except where the activity 
is for the repair or improvement of public water supply intake structures or adjacent bank 
stabilization. 
 

 Equipment 
 
Heavy equipment working in wetlands or mudflats must be placed on mats, or other measures 
must be taken to minimize soil disturbance. 
 

 Removal of Temporary Fills 
 
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations.  The affected areas must be revegetated, as appropriate. 
 

 Soil Erosion and Sediment Controls 
 

 SWPPP Required 
 
Appropriate soil erosion and sediment controls must be used and maintained in effective 
operating condition during construction, and all exposed soil and other fills, as well as any work 
below the ordinary high water mark or high tide line, must be permanently stabilized at the 
earliest practicable date.  Permittees are encouraged to perform work within waters of the 
United States during periods of low-flow or no-flow. 
 

 Borrow Site Identification 
 
The contractor shall notify NDOR of the location of any borrow site that will be used in 
conjunction with the construction of the authorized activity. 
 

 Revegetation of Disturbed Areas  
 
All areas adjacent (contiguous, bordering, neighboring) to jurisdictional waters disturbed by 
construction shall be revegetated with appropriate perennial, native grasses and forbs and 
maintained in this condition.  Phalaris arundinacea (Reed Canary Grass), Lythrum salicaria 
(Purple Loosestrife), Bromus inermus (Smoth Brome), Phragmites, sp. (Common Reed, River 
Reed) and Tamarix, sp. (Salt Cedar), are NOT appropriate choices of vegetation.  A cover crop 
may be planted to avoid in the establishment of native vegetation.  The disturbed areas shall be 
reseeded concurrent with the project or immediately upon completion.  Revegetation shall be 
acceptable when ground cover of desirable species reaches 75%.  If this seeding cannot be 
accomplished by September 15 the year of project completion, then an erosion blanket shall be 
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placed on the disturbed areas.  The erosion blanket shall remain in place until ground cover of 
desirable species reaches 75%.  If the seeding can be accomplished by September 15, all 
seeded areas shall be properly mulched to prevent additional erosion.  When the vegetation has 
become established, all temporary erosion control materials shall be removed from the project 
site.  Biodegradable or photodegradable materials need not be removed. 
 

 Discovery of Previously Unknown Remains and Artifacts 
 
If you discover any previously unknown historic, cultural or archeological remains and artifacts 
while accomplishing the activity authorized by this permit, you must immediately notify the 
District Engineer of what you have found, and to the maximum extent practicable, avoid 
construction activities that may affect the remains and artifacts until the required coordination 
has been completed.  The District Engineer will initiate the Federal, Tribal and state coordination 
required to determine if the items or remains warrant a recovery effort or if the site is eligible for 
listing in the National Register of Historic Places. 
 

 Temporary Structures/Work/Fill 
 
The use of dredged material in the construction of temporary structures or used for temporary 
work or used as temporary fill shall not be allowed.  The term “dredged material” means material 
that is excavated or dredged from waters of the U.S.  All temporary fill material shall be obtained 
from an upland source. 
 
At the completion of the construction activity, all temporary fill material shall be removed in its 
entirety from the water of the U.S. to an upland area and the affected area shall be restored to 
its pre-construction condition. 
 
The Nebraska Regulatory Office shall be notified with documentation (i.e. photos) when the site 
has been restored to its pre-project condition. 
 

 Stream Channelization Projects  
 
Buffer strips shall be set aside along both sides of the channel no less than 50 feet from the top 
of each side slope landward.  The buffer strips shall be planted to a mixture of perennial, native 
grasses, forbs and trees required for tree mitigation and maintained in this condition.  Reed 
Canary Grass (Phalaris arundinacea), Purple Loosestrife (Lythrum salicaria) and Smooth Brome 
(Bromus inermus) are NOT appropriate choices of vegetation.  Revegetation will be acceptable 
when ground cover of desirable species reaches 75%. 
 

 Suitable Material 
 
No activity may use unsuitable fill material as defined in the list below.  Material used for 
construction or discharged must be free from toxic pollutants in toxic amounts (see Section 307 
of the Clean Water Act). 
 
OMAHA DISTRICT PROHIBITED/RESTRICTED MATERIALS: 
 
1. Vehicle bodies, farm machinery and metal junk, including appliances and metal 

containers, are prohibited. 
 
2. The use of old or used asphalt paving material as a fill material and the use of new or 

used asphalt for bank stabilization or erosion control is prohibited. 
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3. The use of organic debris as fill material is prohibited.  (Properly anchored trees, 
treetops, root wads, logs, and hay bales may be allowed on a case-by-case basis.) 

 
4. Any material subject to leaching when in an aquatic environment is prohibited (for 

example, but not limited to, chemically-treated building material, roofing material, and 
wood debris). 

 
5. Individual or unanchored tires are prohibited.  (Tires may be allowed on a case-by-case 

basis when placed in the form of a mat or grid with multiple anchoring points to reduce 
the risk of design failure.) 

 
6. Small aggregate (i.e., less than 6 inches in diameter) may not be placed below the 

ordinary high water mark (OHWM) of a water body for the purpose of bank stabilization 
or erosion control when such aggregate will be unstable or subject to frequent failure.  
Small aggregate may, however, be placed below the OHWM if its purpose is to fill the 
interstices of a well graded rock riprap revetment or channel lining. 

 
7. Slab material, regardless of source, must be broken before placement so that the 

dimension of the largest slab will not be more than 3.5 times the dimension of the 
smallest slab (unless justified by a qualified Engineer) and must be free of exposed 
rebar, wire and wire mesh. 

 
8. The use of clean brick, broken concrete and cinder block for erosion control or bank 

stabilization will be considered on a case-by-case basis.  If allowed, the broken concrete 
must be free of exposed rebar, wire, wire mesh, asphalt paving material, paint, and other 
erodible materials.  Broken concrete must range in size from 6 to 36 inches (unless 
justified by a qualified Engineer). 
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FLOODPLAIN PERMIT 

 



Project No. S-136-4(1014) 

- 36 - 

 



Project No. S-136-4(1014) 

- 37 - 

NOTICE TO BIDDERS 
(Storm Water Pollution Prevention Plan) 

(A-20-0307) 
 

 The Contractor shall understand the terms and conditions of the general National 
Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site.  For reference, the 
general permit is posted on the Department's website. 
 
 Additionally, the Contractor, as evidenced by their signature on this proposal, agrees 
and understands that, if awarded the contract on this project, he/she: 
 

1) becomes a co-permittee, along with the owner(s), to the Nebraska 
Department of Environmental Quality NPDES General Permit for Storm 
Water Discharges from construction sites on this project; 

 
2) is legally bound to comply with the Clean Water Act to ensure compliance 

with the terms and conditions of the storm water pollution prevention plan 
developed under the NPDES permit and the terms of the NPDES permit; 
and 

 
3) will hold the owners harmless for damages or fines arising as a result of 

noncompliance with the terms of the storm water permits and 
authorizations associated with the work on this project. 

 
 

SPECIAL PROSECUTION AND PROGRESS  
(Migratory Birds) 

(A-42-1112) 
 
 The Department of Roads will, to the extent practicable, schedule the letting of projects 
such that clearing and grubbing can occur outside of the primary nesting season in Nebraska 
which has been determined to generally occur between April 1 and September 1.  Work on 
structures, such as but not limited to bridges and culverts, should occur outside the primary 
swallow nesting season, April 15 to September 30, unless approved methods of avoiding 
nesting have been taken on the bridge and/or culvert structures.  The nesting dates above are a 
guide only, nesting can occur outside of those dates.  Work outside of those dates is not exempt 
from compliance with the Migratory Bird Treaty Act. 
 
 The Contractor shall, to the extent possible, schedule work on structures, such as but 
not limited to bridges and culverts, and clearing and grubbing activities to occur outside the 
primary nesting season in Nebraska.  However, if circumstances dictate that project 
construction or demolition must be done when nesting migratory birds may be present, a survey 
of the number of active nests and species of birds shall be conducted by qualified personnel 
representing the Contractor, and assisted by the Project Manager (PM), NDOR Environmental 
Section staff, or the United States Department of Agriculture (USDA) Animal and Plant Health 
Inspection Service (APHIS) - Wildlife Services Office.  If the survey finds that nests will be 
impacted by the proposed construction, the Contractor may be responsible for delays. 
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 The following guidance is provided for compliance with the Migratory Bird Treaty Act for 
construction of NDOR projects:  

 
1. The Contractor shall submit a plan to the NDOR regarding how he intends to 

accomplish bridge demolition or clearing and grubbing of the project to avoid 
conflict with nesting migratory birds. 

 
2. The Contractor must submit a temporary erosion control plan tailored to fit the 

plan for clearing and grubbing. 
 
3. If construction operations result in unavoidable conflict with nesting migratory 

bird's eggs or young, which will result in "taking" nests and their contents, the 
Contractor should notify the NDOR Project Manager (PM).  The PM shall notify 
the Environmental Section of Planning and Project Development by telephone at 
402-479-4766. 

 
4. The NDOR Environmental Section will then determine if assistance in conducting 

the survey will be provided by the NDOR Environmental Section (if available) or 
from the USDA APHIS - Wildlife Services Office and arrange for assistance with 
the survey of nest numbers, bird species, etc.  Results of the survey shall be 
maintained by the NDOR until project completion. 

 
5. If the nesting survey is required, and the project was awarded prior to the nesting 

season, and the Contractor did not accomplish clearing/grubbing and/or work on 
bridge/culvert structures outside the nesting season, the Contractor will 
reimburse the Department of Roads for each survey required at $1,000 per 
survey.  If the project was awarded during the nesting season, and construction 
activities are such that clearing/grubbing and/or work on bridge/culvert structures 
must be accomplished prior to any other activity on the project, then there will be 
no charge assessed for the initial survey.  The Contractor is responsible for 
removing all trees surveyed, that do not contain active nests, and for taking 
appropriate measures on bridge/culvert structures, within 3 days of the survey.  
Reimbursement for additional surveys may be charged if the Contractor fails to 
remove the trees within 3 days of the survey, and requires an additional survey.  
Survey reimbursement will be determined on a project specific basis, considering 
the project timeline and associated activities. 

 
6. If an active nest is found during the survey, the Contractor should do everything 

possible to restructure his activities and leave the nest undisturbed until the 
young fledge.  Fledging could occur within a week, or up to a month, after the 
survey depending on the species of bird and whether the nest contained eggs or 
young.  Also depending on the species of bird and their sensitivity to disturbance, 
a buffer of up to 30 feet surrounding the tree with the active nest could be 
required. 

 
7. If construction cannot be rescheduled to allow the birds to fledge, and it is 

determined as an unavoidable "take" circumstance, the Contractor shall stop all 
work within 30 feet of the active nest and coordinate with the Construction 
Project Manager to determine how to proceed.  The Construction Project 
Manager will then coordinate with the NDOR Environmental Section and they will 
facilitate coordination with the US Fish and Wildlife Service and the Federal 
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Highway Administration (for projects using Federal-aid) to determine the 
appropriate way to address the active nest.  No work shall occur within 30 feet of 
the active nest until US Fish and Wildlife Service coordination is complete and 
the requirements of the Migratory Bird Treaty Act are satisfied. 

 
8. It is the Contractor’s responsibility to schedule his work to accommodate the 

process of conducting a survey(s) and submitting the necessary documentation if 
avoidance is not practicable.  The Contractor shall be responsible for using any 
legal and practical method to prevent the nesting of birds in order to prevent the 
need for any survey and prevent the need for additional surveys.  It is understood 
and agreed that the Contractor has considered in the bid all of the pertinent 
requirements concerning migratory birds (including endangered species) and that 
no additional compensation, other than time extensions if warranted, will be 
allowed for any delays or inconvenience resulting in these requirements. 

 
 

STORM WATER DISCHARGES 
(A-43-0408) 

 
In compliance with the Federal Water Pollution Control Act, authorization to discharge storm 
water on this project has been granted under National Pollutant Discharge Elimination System 
(NPDES) General NPDES Permit Number NER110000 for Storm Water Discharges from 
Construction Sites to Waters of the State of Nebraska.  This permit became effective on 
January 1, 2008. 
 
Contractors are advised that, under the Construction Storm Water General Permit, plant sites, 
camp sites, storage sites, and borrow or waste sites not shown on the plans may be 
subject to separate NPDES permit authorization requirements for stormwater discharges 
from those locations.  Contractors shall be responsible for verifying the need for NPDES 
permit coverage with the Nebraska Department of Environmental Quality (NDEQ).  When 
required for these locations, the filing of a "Notice of lntent" shall be made by the Contractor 
directly to the NDEQ. 
 
Additionally, asphalt (SIC Code 2951) or concrete (SIC Code 3273) batch plants that are owned 
by a private contractor and are operated on a contract-for-service basis to perform work for the 
Contractor completing the project may be subject to NPDES General Permit Number 
NER000000 for Industrial Storm Water Discharges.  While the plant may be required for 
completion of the project, it is not under the control of the Department (or other project owner); 
and the filing of a "Notice of Intent" shall be made by the Contractor directly to the NDEQ. 
 
The NDEQ may be contacted at 402-471-4220 for additional information. 
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REQUIRED SUBCONTRACTOR/SUPPLIER QUOTATIONS LIST 
(A-43-0307) 

 
All bidders must provide to the NDOR the identity of all firms who provided quotations on all 
projects, including both DBEs and non-DBEs.  This information must be on a form provided by 
the NDOR Contracts Office. 
 
If no quotations were received, the bidder must indicate this in the space provided. 
 
Each bidder will be required to submit one list per letting to cover all projects bid. 
 
 

PROPOSAL GUARANTY BID BOND 
(A-43-0307) 

 
Paragraphs 1.a. and 1.b. of Subsection 102.15 in the Standard Specifications are void and 
superseded by the following: 
 

 a. OPTION 1 - (Project Specific Paper Bid Bond).  The Bid Bond shall be executed 
on an original Department Bid Bond Form, which may be obtained from the 
Department.  The original Bid Bond shall be delivered to the Department with the 
bid.  A reproduction or a copy of the original form will not be accepted and will 
cause the bid not to be opened and read. 

 

 b. OPTION 2 - (Annual Bid Bond).  The Department at its discretion may allow a 
bidder to place an "Annual Bid Bond" on file with the Department.  This bond 
would cover all projects the bidder bids for a 12-month period shown in the bond.  
The bidder must indicate in the bid submittal to the Department that their "Annual 
Bid Bond" applies to the submitted bid.  The original Annual Bid Bond shall be 
executed on the Department of Roads Bid Bond Form, which may be obtained 
from the Department.  A reproduction or a copy of the original form will not be 
accepted. 

 
WORKER VISIBILITY  

(A-43-0507) 
 
Pursuant to Part 634, Title 23, Code of Federal Regulations, the following modified rule is being 
implemented: 
 

 Effective on January 1, 2008, all workers within the right-of-way who are exposed either 
to traffic (vehicles using the highway for purposes of travel) or to construction equipment 
within the work area shall wear high-visibility safety apparel. 

 
 High-visibility safety apparel is defined to mean personal protective safety clothing that: 
 

  1 - is intended to provide conspicuity during both daytime and nighttime 
usage, and  

 

  2 - meets the Performance Class 2 or Class 3 requirements of the 
ANSI/ISEA 107-2004 publication titled "American National Standards for 
High-Visibility Safety Apparel and Headwear." 
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VALUE ENGINEERING PROPOSALS (VEP) 

(A-43-0807) 
 
Subsection 104.03 in the Standard Specifications is amended to include the following: 
 

14. A VEP will not be accepted if the proposal is prepared by an Engineer or the 
Engineering Firm who designed the contract plans. 

 
 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
(A-43-0210) 

 
Paragraph 4.a. of Subsection 107.01 in the Standard Specifications is void and superseded by 
the following: 
 

4. a. Whenever the Contractor violates any governing Federal, State or Local 
environmental quality regulation and/or is in noncompliance with any 
environmental commitment, the violating activity must cease immediately until 
the appropriate remedy can be determined by: the Engineer, the NDOR 
Environmental Section, the Federal Highway Administration (for projects utilizing 
Federal-aid) and other agencies, as deemed appropriate.  The Engineer, with 
assistance from the NDOR Environmental Section and the FHWA, will provide a 
written order confirming the appropriate corrective action to the Contractor.  Work 
can resume to normal conditions once the Engineer determines that the violation 
or non-compliance has been addressed in accordance with the order for 
corrective action. 

 
Subsection 107.01 in the Standard Specifications is amended to include the following 
two paragraphs: 
 

5. Should the Contractor encounter any previously unidentified hazardous 
materials, the Engineer shall be promptly notified.  The Contractor shall suspend 
operations in the area involved until such time that arrangements are made for 
their proper treatment or removal. 

 
6. The Contractor shall prevent the transfer of invasive plant and animal species.  

The Contractor shall wash equipment at the Contractor's storage facility prior to 
entering the construction site.  The Contractor shall inspect all construction 
equipment and remove all attached vegetation and animals prior to leaving the 
construction site. 

 
 

SPECIAL PROSECUTION AND PROGRESS  
(Federal Immigration Verification System) 

(A-43-1209) 
 
The Contractor shall register with and use a Federal Immigration Verification System to 
determine the work eligibility status of newly hired employees physically performing services 
within the State of Nebraska.  The Prime Contractor shall contractually require every 
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subcontractor to register with and use a Federal Immigration Verification System to determine 
the work eligibility status of newly hired employees physically performing services within the 
State of Nebraska. 
 
The Federal Immigration Verification System shall be an electronic verification of the work 
authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 
1996, 8 U.S.C. 1324a, known as the E-Verify Program.  The Contractor may use an equivalent 
Federal program designated by the United States Department of Homeland Security or other 
Federal agency authorized to verify the work eligibility status of a newly hired employee.  The 
equivalent program shall comply with the Immigration Reform and Control Act of 1986. 
 
The Prime Contractor shall furnish a letter to the NDOR Construction Division in Lincoln on 
company letterhead and signed by an officer of the company stating that documentation is on 
file certifying that the Contractor and all subcontractors have registered with and used a Federal 
Immigration Verification System.  The Contractor shall maintain all records of registration and 
use for a period of three years and make records available upon request.  The Contractor shall 
contractually require subcontractors to maintain all records for a period of three years and make 
records available upon request. 
 
Payment will not be made to the Contractor for using the Federal Immigration Verification 
System or the maintenance of the records.  This work shall be subsidiary to the work being 
performed. 
 
The Contractor’s Certification shall become part of the final records of the Contract.  The 
Department considers this document to have direct bearing to the beginning interest date and 
may affect the amount of interest earned. 
 
 

CONTRACT TIME ALLOWANCE 
(A-43-0911) 

 
Paragraph 5. of Subsection 108.02 of the Standard Specifications is void and superseded by 
the following: 
 
 5. Each week, the Engineer shall post on the Department’s website a report of 

working days or calendar days charged.  The Contractor then has 14 days from 
the day the Engineer’s report is posted to provide a written explanation of why 
he/she does not concur with the working days or calendar days as assessed. 

 
Paragraph 6.b. of Subsection 108.02 of the Standard Specifications is amended to include the 
following: 
 
 (4) If the time allowance for the contract has been established on a calendar day 

basis, the Contractor is expected to schedule the work and assign whatever 
resources are necessary to complete the work in the time allowance provided 
regardless of the weather.  Accordingly, regardless of anything to the contrary 
contained in these Specifications, the Department will not consider delays 
caused by inclement or unseasonable weather as justification for an extension of 
the contract time allowance unless: 
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   i. the weather phenomena alleged to have contributed to or caused 
the delay is of such magnitude that it results in the Governor 
issuing a Disaster Declaration, and 

   ii. the weather phenomena alleged to have contributed to or caused 
the delay can clearly be shown to have directly impacted the work 
on the critical path identified on the Contractor’s schedule. 

 
Paragraphs 10.b. and 10.c. of Subsection 108.02 of the Standard Specifications are void and 
superseded by the following: 
 
 b. (1) If the extra work is not in the original contract, time extensions will be 

granted by determining the actual time necessary to accomplish the extra 
work. 

 
  (2) If the extra work is the result of the addition of additional quantities of 

existing contract items, time extensions will be granted by either: 
 
   (i) determining the actual time necessary to accomplish the extra 

work; or 
   (ii) determining the additional time to be granted by comparing the 

value of the additional quantities of work to the total amount of the 
original contract when measurement of the actual additional time 
is not possible or practical. 

 
  (3) In either case, only the time necessary to perform the extra work of the 

additional quantities of existing contract items when the extra work or the 
additional quantities of existing contract items are deemed to be the 
current controlling operation will be granted as a time extension. 

 
 c. Increases in quantities of work associated with traffic control items measured by 

the day will not be considered for extending the contract time allowance.  
Overruns of traffic control items that are measured by methods other than time 
may be considered for extending the contract time allowance, but they must be 
deemed to be a controlling operation when the overrun of quantities occurs. 

 
 

PARTIAL PAYMENT 
(A-43-1110) 

 
Paragraph 2. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 2. When the value of the work completed during a semi-monthly period exceeds 

$10,000, the Contractor will receive semi-monthly progress estimates from which 
the Department shall make such retentions as may be allowed by the contract, 
provided that the nature and quality of the completed work are satisfactory and 
provided further that the progress of the work conforms to the requirements of 
Subsection 108.07. 
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Paragraph 3.b. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 b. Under normal circumstances, the Department shall not retain any earnings on a 

progress estimate.  However, the Department reserves the right to retain such 
amounts as are necessary for material deficiencies, anticipated liquidated 
damages, unpaid borrow, and for other reasons to protect the Department’s 
interests. 

 
 

PARTIAL PAYMENT 
(A-43-0611) 

 
Paragraph 4. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 4. a. (1) Upon presentation by the Contractor of receipted bills, billing invoices, or 

such other documentation sufficient to satisfy the Engineer and verify the 
Contractor’s or subcontractor’s actual costs for the materials, payments 
may also be allowed for acceptable nonperishable materials purchased 
expressly to be incorporated into the work and delivered in the vicinity of 
the project or stored in acceptable storage places within Nebraska. 

 
  (2) Materials not delivered and stored in the immediate vicinity of or on the 

actual project site must be clearly marked to identify the project on which 
they are to be used, must be segregated from similar materials at the 
storage site, and cannot be included in a supplier’s inventory of material 
available for sale for other purposes. 

 
  (3) All items eligible for partial payment as stored materials must be available 

for verification, sampling, and measurement. 
 
     b. The amount to be included in the payment will be determined by the Engineer, 

but in no case shall it exceed 100 percent of the value of the materials 
documented.  This value may not exceed the appropriate portion of the value of 
the contract item or items in which such materials are to be incorporated, nor 
shall the quantity in any case exceed the total estimated quantity required to 
complete the project. 

 
     c. Payment will not be approved when the documented value of such materials 

amounts to less than $1,000.00, when the progress of the work is not in 
accordance with the requirements set forth in Subsection 108.07, or when the 
material can reasonably be expected to be incorporated into the work and eligible 
for payment as completed work on a progress estimate within 15 days of being 
placed into storage. 

 
     d. Deductions at rates and in amounts which are equal to the payments will be 

made from estimates as the materials are incorporated into the work. 
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     e. Payment for the materials shall not in itself constitute acceptance, and any 
materials which do not conform to the specifications shall be rejected in 
accordance with Subsection 106.05. 

 
     f. The Contractor shall be responsible for all damages and material losses until the 

material is incorporated into the work and the work is accepted. 
 
     g. Partial payment will not include payment for fuels, supplies, form lumber, 

falsework, other materials, or temporary structures of any kind which will not 
become an integral part of the finished construction. 

 
     h. No partial payments will be made on living or perishable plant materials until 

planted. 
 
 

BUY AMERICA 
(A-43-0212) 

 
Subsection 106.07 in the Standard Specifications is void and superseded by the following: 
 
 106.07 -- Buy America 
 
 1. The Buy America rule requires that steel or iron materials be produced 

domestically, and only those products which are brought to the construction site 
and permanently incorporated into the completed project are covered.  
Construction materials, forms, etc., which remain in place at the Contractor's 
convenience, but are not required by the contract, are not covered. 

 
 2. To further define the coverage, a domestic product is a manufactured steel 

construction material that was produced in one of the 50 States, the District of 
Columbia, Puerto Rico, or in the territories and possessions of the United States. 

 
 3. All manufacturing processes to produce steel or iron materials (i.e., smelting, and 

any subsequent process which alters the steel or iron material's physical form or 
shape, or changes its chemical composition) must occur within one of the 50 
States, the District of Columbia, Puerto Rico, or in the territories and possessions 
of the United States, to be considered of domestic origin.  This includes 
processes such as casting, rolling, extruding, machining, bending, grinding, 
drilling, and coating.  Coating includes epoxy coating, galvanizing, painting, and 
any other coating that protects or enhances the value of the material.  The 
manufacturer shall include a statement on the material test report or certification 
that all material described above except the coating material is a domestic 
product. 

 
 4. Raw materials used in the steel or iron materials may be imported.  All 

manufacturing processes to produce steel or iron materials must occur 
domestically.  Raw materials are materials such as iron ore, limestone, waste 
products, etc., which are used in the manufacturing process to produce the steel 
products.  Waste products would include scrap; i.e., steel no longer useful in its 
present form from old automobiles, machinery, pipe, railroad tracks and the like.  
Also, steel trimmings from mills or product manufacturing are considered waste.  
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Extracting, crushing, and handling the raw materials which is customary to 
prepare them for transporting are exempt from Buy America.  The use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the 
United States may be used in the domestic manufacturing process for steel 
and/or iron materials. 

 
 5. Notwithstanding this requirement, a minimum of foreign steel or iron materials will 

be permitted if its value is less than one-tenth of one percent of the total contract 
cost or $2,500, whichever is greater. 

 
 6. Upon completion of all work utilizing steel or iron products, the Prime Contractor 

shall furnish a letter to the State on company letterhead and signed by an officer 
of the company stating that documentation is on file certifying that all steel or iron 
materials brought to the construction site and permanently incorporated into the 
work complied in all respects with the Buy America requirements. 

 
 

BORROW, WASTE, STOCKPILE, AND PLANT SITE APPROVAL 
(A-43-0512) 

 
Subsection 107.02 in the Standard Specifications is amended to include the following: 
 
 4. Site Approval: 
 
  a. When borrow is obtained from a borrow site or waste excavation is placed 

at sites which are not shown in the contract, or the Contractor plans to 
use a plant or stockpile site which is not shown in the contract, the 
Contractor shall be solely responsible for obtaining all necessary site 
approvals.  The Department will provide the procedures necessary to 
obtain approvals from the U.S. Army Corps of Engineers, U.S. Fish and 
Wildlife Service, Nebraska State Historical Society, Nebraska Game and 
Parks Commission, and Nebraska Department of Natural Resources on 
the NDOR website.  The Contractor shall also be responsible for 
obtaining a Discharge Number from the Nebraska Department of 
Environmental Quality (NDEQ) that allows work under the current 
Construction Stormwater Permit.  The Contractor shall also be 
responsible for obtaining any and all other permits required by local 
governments. 

 
  b. It is anticipated that it may require 60 calendar days or more for the 

Contractor to obtain the necessary approvals.  The Contractor will not be 
allowed to begin work at borrow or waste sites until the necessary 
approvals are obtained.  No extension of completion time will be granted 
due to any delays in securing approval of a borrow or disposal site unless 
a review of the time frames concludes that there were conditions beyond 
the Contractor’s control. 
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Paragraph 7. of Subsection 205.02 in the Standard Specifications is void and superseded by the 
following: 
 
 7. Borrow and Waste Site Approval: 
 
  a. Borrow and waste site approvals shall be in accordance with 

Section 107.02. 
 
  b. Material shall not be removed from borrow sites until preliminary cross 

sections and representative soil samples have been taken by the 
Engineer.  The Contractor shall notify the Engineer a sufficient time in 
advance of the opening of any borrow site so that cross sections may be 
taken. 

 
  c. Material shall be removed in a manner that will allow accurate final cross 

sections to be taken for determining the quantity of excavation.  The 
surfaces of the borrow sites shall be bladed and shaped to drain as 
shown in the contract or as directed by the Engineer. 

 
 

SPECIAL PROSECUTION AND PROGRESS 
(Subletting or Assigning of Contract) 

(A-43-0414) 
 
Subsection 108.01 in the Standard Specifications is void and superseded by the following: 
 
108.01 – Subletting or Assigning of Contract 
 
 1. a. (1) The Contractor will not be allowed to sublet, assign, sell, transfer, or 

otherwise dispose of any portion of the contract or any right, title, or 
interest therein; or to either legally or equitably assign any of the money 
payable under the contract or the claims without the prior written consent 
of the Engineer. 

 
  (2) With the Engineer’s consent, the Contractor may sublet up to 70 percent 

of the work. 
 

(3) Any items designated in the contract as “specialty items” may be 
performed by subcontract. 

 
(4) The cost of any subcontracted “specialty items” may be deducted from 

the total contract cost before computing the percentage of work required 
to be performed by the Contractor. 

 
(5) Subcontracts, or transfer of contract, will not release the Contractor of any 

liability under the contract and bonds. 
 
     b. Certain items of work may be performed without a subcontract.  A list of items not 

requiring a subcontract is available from the Engineer. 
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 2. The performance of any work by a subcontractor before the date of authorization 
by the Department shall subject both the Contractor and subcontractor to the 
imposition of appropriate sanctions by the Department. 

 
 3. a. The Contractor’s request to sublet work shall be made electronically to the NDR 

Construction Engineer using project management software identified by the 
Department.  A signed subcontract agreement shall be on file in the Contractor’s 
office when the request is made.  The subcontract agreement must provide that 
the subcontracted work will be completed according to the terms of the contract.  
The required and Special Provisions contained in the proposal shall be physically 
included in any subcontract. 

 
     b. On all Federal-aid projects, a scanned copy (.pdf format) of the signed 

subcontract agreement shall be included with the subcontracting request.  
(Federal-aid projects can be identified by inclusion in the Proposal of Form 
FHWA-1273 (REQUIRED CONTRACT PROVISIONS FEDERAL-AID 
CONSTRUCTION CONTRACTS). 

 
     c. Scanned copies (.pdf format) of all executed subcontracts, written agreements, 

and/or lease agreements used to meet DBE goals shall be submitted to the NDR 
Construction Engineer with the subcontracting request.  These copies must show 
labor cost, material prices, overhead and profit. 

 
 4. a. Second tier subcontracts will be allowed. 
 
     b. If a DBE firm subcontracts work to another firm, only work subcontracted to 

another DBE firm can be counted toward meeting a DBE goal. 
 
     c. All requests for second tier subcontracting shall be submitted to and approved by 

the Prime Contractor before they are forwarded to the NDR Construction 
Engineer for approval. 

 
 5. All subcontract documents relating to the contract shall be maintained during the 

course of the work and preserved for a period of three years thereafter.  These 
documents shall be available for inspection by authorized representatives of 
State and Federal agencies.  Scanned copies (.pdf format) of the signed 
subcontract agreements not specifically identified elsewhere in this Subsection 
shall be furnished to the Department upon request. 

 
 6. The Contractor may discuss a proposed subcontract with the Engineer before 

entering into a signed subcontract agreement, but final approval will not be 
granted until a formal request and proper certification has been received by the 
Department. 

 
 7. On projects requiring submittal of certified payrolls, all subcontractor payrolls 

shall be checked by the Contractor before submittal to the Engineer. 
 
 8. a. The Prime Contractor, and subcontractors when subletting work to lower tier 

subcontractors, shall include language which can be identified as a “Prompt 
Payment Clause” as a part of every subcontract for work and materials. 
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     b. (1) The language constituting the “Prompt Payment Clause” will require 
payment to all first tier subcontractors for all labor and materials --- for 
work completed to date --- within 20 calendar days of receipt of progress 
payments from the Department for said work.  Similar language in a 
contract between a subcontractor and a lower-tier subcontractor will 
require payment to the lower tier subcontractor for all labor and materials 
--- for work completed to date --- within 10 calendar days of receipt of 
progress payments from the prime Contractor for said work. 

 
  (2) The language constituting the “Prompt Payment Clause” will also stipulate 

the return of retainage within 30 calendar days after the satisfactory 
completion of the work by the subcontractor as evidenced by inclusion of 
the work on a progress payment. 

 
  (3) Additionally, the language constituting the “Prompt Payment Clause” may 

stipulate the subcontractor’s obligation to return to the Contractor or 
subcontractor, as the case may be, any overpayments which result from 
adjustments to measured and recorded quantities as part of the 
preparation of subsequent progress payments or the final records.  
Overpayments shall be returned to the Prime Contractor or subcontractor, 
as the case may be, within 20 calendar days of receiving notice of the 
adjusted quantities and the amount of the overpayment. 

 
     c. The Prime Contractor of subcontractors, as the case may be, may withhold 

payment only for just cause and shall not withhold, delay, or postpone payment 
without first receiving written approval from the Department. 

 
     d. (1) The failure by the Prime Contractor to abide by the agreements identified 

in the “Prompt Payment Clause” without just cause, including the timely 
return of retainage, is a material breach of this contract which may result 
in the Department withholding the amount of payment from the prime 
Contractor that should have been paid to the subcontractor, termination of 
this contract, or other such remedy as the Department deems necessary. 

 
  (2) Additionally, the failure of any subcontractor to abide by the agreements 

identified in the “Prompt Payment Clause” without just cause, including 
the timely return of retainage to lower tier subcontractors, or by failing to 
return overpayments in a timely manner when the language permitted in 
Paragraph 8.b.(3) above is included in the subcontract may result in the 
Department withholding subcontract approval for other work until the 
overpayments have been returned. 

 
9. a. (1) For Davis Bacon (DBRA)-covered projects and Non-DBRA-covered 

projects, a Contractor or subcontractor may wish to use another individual 
owner-operator or trucking company to supplement his or her hauling 
fleet.  (The Department will not recognize multiple individuals claiming to 
be collectively identified as a single “owner operator.) 

 
 (2) This supplemental individual or company must either become a 

subcontractor (first tier or lower tier, as the case may be) or be otherwise 
documented by the utilizing Contractor or subcontractor by entering into a 
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lease agreement for the trucks and showing the driver (or drivers) from 
the supplemental company on the Prime Contractor’s or subcontractor’s 
payrolls in the manner described below. 

 
(3) Payrolls will only be accepted from the Prime Contractor or approved 

subcontractors.  
 

    b. (1) If the decision is made to subcontract the hauling, the Prime Contractor 
must first notify the NDOR Construction Office to request subcontract 
approval.  As part of the subcontract approval process --- at any tier --- 
the proper certificates of insurance must be provided before approval will 
be granted. 

 (2) Additionally, on DBRA-covered projects, the Prime Contractor must 
submit payrolls for all subcontractors --- at any tier. 

 
     c. (1) Owner/Operators of trucks hired by a Contractor or subcontractor to 

supplement his or her hauling fleet are not subject to Davis Bacon wage 
requirements.  However, they must still be shown on a payroll prepared 
by the Contractor or subcontractor for whom they are working with the 
notation “owner/operator.” 

 
  (2) Any other employees of the “owner/operator” must appear on the certified 

payroll in complete detail and must be compensated according to the 
wage rates established for the project. 

 
     d. In the event a Prime Contractor or subcontractor elects to not subcontract the 

supplemental driver or drivers but instead chooses to “carry the workers/truckers 
on their payroll,” the following requirements must be met: 

 
  (1) The Prime Contractor’s or subcontractor’s certified payroll must contain 

the names of all workers/truck drivers, and the payroll should identify their 
supervisors (including “owner-operators”). 

 
  (2) Pay checks for the workers/truckers in question must be drawn against 

the Prime Contractor’s or subcontractor’s payroll or other account. 
 
  (3) Owner/Operators need only be identified as such on the payroll.  

Additional drivers, if any, from the “owner-operator’s” company must 
appear on a payroll in complete detail and be compensated according to 
the wage rates established for the project. 

 
  (4) The Prime Contractor or subcontractor must enter into a lease agreement 

for the trucks driven by such drivers, and the lease agreement must show 
that the compensation for the leased equipment is on a time basis and 
not based on the amount of work accomplished.  The lease agreements 
must be available for inspection by NDOR personnel. 

 
  (5) Any supplemental truckers employed under this arrangement must still 

carry the minimum automobile liability coverage specified in the contract.  
It shall be the duty of the Prime Contractor to ensure that the 
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supplemental truckers have such coverage in effect.  Evidence of proper 
insurance must be presented for verification on demand. 

 
 

SHOP PLANS AND ELECTRONIC SHOP DRAWINGS 
(A-43-0514) 

 
Paragraph 5. of Subsection 105.02 in the Standard Specifications is amended to provide that 
the Contractor may furnish shop plans on half-size plan sheets [11x17 inches (297x420mm)], 
provided all information is legible. 
 
Subsection 105.02 of the Standard Specifications is amended to include the following: 
 
 8. a. (1) The Contractor may provide electronic working drawings in a Portable 

Document Format (PDF).  The PDFs shall be sized to print on an 11 x 17 
inch sheet of paper and have a minimum resolution of 300 dpi.  Each 
sheet of the shop drawings shall have a space provided for an electronic 
stamp that measures 2.5 inches x 3.5 inches when printed. 

 
  (2) Electronic working drawing files shall be named with the following file 

naming format: 
 

Control Number_Brief Description_Date.pdf 
    For example: 12345_FloorDrains_12May2013.pdf 
 
  (3) The project number, control number, and project location as it appears on 

the plans shall be shown on each sheet of the shop drawings or on the 
front sheet only for catalog cuts, design calculations and product data 
sheets.  Structure numbers shall be included, if applicable. 

 
     b. No electronic working drawings shall be submitted to the Engineer unless they 

have been checked by the Contractor.  The electronic submittal shall be 
accompanied by a Contractor’s letter of approval in a PDF format.  The letter of 
approval shall clearly indicate that the Contractor is responsible for any errors on 
the working drawings. 

 
     c. (1) Electronic submittals shall be submitted by email to the following address: 
 

DOR.ShopDrawings@nebraska.gov 
 
  (2) Attachments shall be limited to 25 MB of data per email.  Larger files shall 

be separated and sent in multiple emails. 
 
  (3) Electronic working drawings will only be accepted from the Prime 

Contractor. 
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LIABILITY INSURANCE 
(A-55-0414) 

 
Subsection 107.13 in the Standard Specifications is void and superseded by the following: 
 
107.13 – Liability Insurance  
 

Prior to execution of the contract, the Contractor shall obtain insurance coverage to fully 
protect it from loss associated with the work, and have at a minimum the insurance 
described below: 
 

1. General Liability: 
 Limits of at least: 

 $ 1,000,000 per Occurrence 
 $ 2,000,000 General Aggregate 
 $ 2,000,000 Completed Operations Aggregate  
 $ 1,000,000 Personal and Advertising Injury 

 
a. Contractor shall be responsible for the payment of any deductibles. 
 

b. Coverage shall be provided by a standard form Commercial General 
Liability Policy (CG0001 or equivalent) covering bodily injury, property 
damage including loss of use, and personal injury. 

 

c. The General Aggregate shall apply on a Per Project Basis. 
 

d. The State of Nebraska, Department of Roads, shall be named as an 
Additional Insured on a primary and non-contributory basis including 
completed operations for three (3) years after final acceptance and 
payment. 

 

e. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads shall be added to the policy. 

 

f. Contractual liability coverage shall be on a broad form basis and shall not 
be amended by any limiting endorsements. 

 

g. If work is being performed near a railroad track, the 50' railroad right-of-
way exclusion must be deleted. 

 

h. Products and completed operations coverage in the amount provided 
above shall be maintained for the duration of the work, and shall be 
further maintained for a minimum period of three years after final 
acceptance and payment. 

 

i. Coverage shall be included for demolition of any building or structure, 
collapse, explosion, blasting, excavation and damage to property below 
surface of ground (XCU coverage). 
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j. Policy shall not contain a total or absolute pollution exclusion.  Coverage 
shall be provided for pollution exposures arising from products and 
completed operations as per standard CG0001 Pollution Exclusion or 
equivalent.  If the standard pollution exclusion as provided by CG0001 
has been amended, coverage must be substituted with a separate 
Pollution Liability policy of $1.0 million per occurrence and $2.0 million 
aggregate.  If coverage is provided by a “claims made” form, coverage 
will be maintained for three years after project completion.  Any applicable 
deductible is the responsibility of the Contractor. 

 

2. Automobile Liability: 
 Limits of at least: 
 $ 1,000,000 CSL per Accident 
 

a. Coverage shall apply to all Owned, Hired, and Non-Owned Autos. 
 

b. If work is being performed near a railroad track, the 50-foot railroad right-
of-way exclusion must be deleted. 

 

c. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads, shall be added to the policy. 

 

d. Automobile liability coverage shall be obtained from an insurance carrier 
who is licensed with the Nebraska Department of Insurance. 

 

3. Workers’ Compensation: 
Limit: Statutory coverage for the State where the project is located. 

Employer’s Liability limits: $500,000 Each Accident 
$500,000 Disease – Per Person 
$500,000 Disease – Policy Limit 
 

a. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads shall be added to the policy. 

 

b. Workers’ compensation coverage shall be obtained from an insurance 
carrier who is licensed with the Nebraska Department of Insurance. 

 

c. Where applicable, the Longshore and Harborworkers Compensation Act 
endorsement shall be attached to the policy. 

 

4. Umbrella/Excess: 
Limits of at least: 
$1,000,000 per Occurrence 
 
a. Policy shall provide liability coverage in excess of the specified Employers 

Liability, Commercial General Liability and Automobile Liability. 
 

b. The State of Nebraska, Department of Roads, shall be an “Additional 
Insured.” 

 

c. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of subrogation in favor of the 
State of Nebraska, Department of Roads shall be provided. 
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5. Pollution Liability: 
 

a. When “hazardous wastes” or contaminated or polluted materials must be 
handled and/or moved, the Contractor shall obtain Pollution Liability 
Coverage with minimum limits of $1,000,000 per occurrence and 
$2,000,000 aggregate. 

 

b. If, during the course of construction, hazardous wastes, contaminated or 
polluted material are discovered on the project, the Contractor shall 
immediately cease any operation that may disturb these materials, and 
shall immediately notify the Engineer of all facts related to the discovery 
of these materials. 

 

c. Unforeseen work related to the discovery of hazardous, contaminated or 
polluted materials on the project, and the extra cost, if any, of pollution 
liability coverage will be handled as “extra work.” 

 

6. Additional Requirements: 
 

a. The Contractor shall provide and carry any additional insurance required 
by the Special Provisions. 

 

b. Except as otherwise provided herein, all insurance shall be kept in full 
force and effect until after the State releases the Contractor from all 
obligations under the contract. 

 

 c. (1) If any of the work is sublet, equivalent insurance shall be provided 
by or on behalf of the subcontractor or subcontractors (at any tier) 
to cover all operations. 

 

  (2) Approved trucking subcontractors (at any tier)  who are being 
utilized only for the purpose of hauling materials shall be exempt 
from the requirements of Paragraphs 1, 4, and 5. 

 

  (3) (i) When a Contractor or subcontractor chooses to employ a trucker 
by carrying the driver on his or her payroll and entering into a 
lease agreement for the truck, the owner-operator of the truck 
shall be required to comply with the  Automobile Liability 
provisions of Paragraph 2. 

       (ii) Furthermore, it shall be the duty of the Prime Contractor to ensure 
that the owner-operator of the truck has such insurance in effect.  
The Prime Contractor shall maintain evidence that any truckers so 
utilized (at any tier) are insured to the minimum limits specified 
and be able to furnish documentation of the same on demand. 

       (iii) Failure to ensure that insurance coverage exists and failure to 
maintain evidence thereof shall be considered a breach of the 
contract. 

 

d. Any insurance policy shall be written by an insurance company with a 
Best’s Insurance Guide Rating of A – VII or better. 

 

e. Prior to execution of the contract, Contractor shall provide the State of 
Nebraska, Department of Roads evidence of such insurance coverage in 
effect in the form of an Accord (or equivalent) certificate of insurance 
executed by a licensed representative of the participating insurer(s).  
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Certificates of insurance shall show the Nebraska Department of Roads 
as the certificate holders. 

 

f. For so long as insurance coverage is required under this agreement, the 
Contractor shall have a duty to notify the Department when the Contractor 
knows, or has reason to believe, that any insurance coverage required 
under this agreement will lapse, or may be cancelled or terminated.  The 
Contractor must forward any pertinent notice of cancellation or 
termination to the Department at the address listed below by mail (return 
receipt requested), hand-delivery, or facsimile transmission within 2 
business days of receipt by Contractor of any such notice from an 
insurance carrier.  Notice shall be sent to: 

 

   Nebraska Department of Roads 
   Construction Division --- Insurance Section 
   1500 Highway 2, P.O. Box 94759 
   Lincoln, NE 68509-4759 
 

   Facsimile No. 402-479-4854 
 

g. Failure of the owner or any other party to review, approve, and/or reject a 
certificate of insurance in whole or in part does not waive the 
requirements of this agreement. 

 

h. The limits of coverage set forth in this document are suggested minimum 
limits of coverage.  The suggested limits of coverage shall not be 
construed to be a limitation of the liability on the part of the Contractor or 
any of its subcontractors/tier subcontractors.  The carrying of insurance 
described shall in no way be interpreted as relieving the Contractor, 
subcontractor, or tier subcontractors of any responsibility or liability under 
the contract. 

 

i. If there is a discrepancy of coverage between this document and any 
other insurance specification for this project, the greater limit or coverage 
requirement shall prevail. 

 
 

CONSTRUCTION DETAILS 
 

FUEL COST ADJUSTMENT PAYMENT  
(B-1-0708) 

 
Paragraph 16.a. of Subsection 205.05 in the Standard Specifications is amended to provide that 
the references to fuel cost fluctuation will be 5% instead of the 10% shown. 
 

The fuel use factor, "F", shown in Paragraph 16.c. of Subsection 205.05 is void and superseded 
by the following: 
 

F = English 
The fuel use factor for diesel fuel, in gallons per cubic yard.  For the items of 
work "Excavation", "Excavation, Borrow", and "Excavation, Established Quantity", 
"F" shall be equal to 0.20.  For the item of work "Earthwork Measured in 
Embankment", "F" shall be equal to 0.27. 
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Metric 
The fuel use factor for diesel fuel, in liters per cubic meter.  For the items of work 
"Excavation", "Excavation, Borrow", and "Excavation, Established Quantity", "F" 
shall be equal to 0.99.  For the item of work "Earthwork Measured in 
Embankment", "F" shall be equal to 1.32. 

 
Paragraph 16.d. of Subsection 205.05 is void and superseded by the following: 
 

d. The allowable price differential, "D", for the current estimate will be computed 
according to the following formula: 

 
 When the current price, P, is greater than the base price, P(b). 
 
 D = P - 1.05P(b), but not less than zero. 
 
 When the current price, P, is less than the base price, P(b). 
 
 D = P - 0.95P(b), but not greater than zero. 

 
 

WATER 
(B-1-0307) 

 
Paragraph 4.a. of Subsection 205.04 in the Standard Specifications is amended to include the 
following: 
 

 Payment shall be made at the established contract unit price. 
 
 

EXCAVATION AND EMBANKMENT 
(B-1-0212) 

 
Paragraph 6. of Subsection 205.02 in the Standard Specifications is void and superseded by the 
following: 
 

 6. Frozen Layers: 
 

  a. Thin Frozen Layer.  A thin soil layer that freezes during the construction 
of an embankment may remain provided that the layer: 

 

   (i) had proper density and moisture prior to freezing, 
   (ii) can be readily broke up by a single pass of a tamping 

(sheepsfoot) roller or track mounted excavator, 
   (iii) is thoroughly scarified into pieces having a single dimension of 3 

inches or less, and a second dimension of ½ inch or less, and 
   (iv) is not within 10 inches (measured vertically) of any thin frozen 

layer that was previously scarified and left in place. 
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  b. Thick Frozen Layer.  A soil layer that freezes during the construction of an 

embankment, but does not meet the Thin Frozen Layer requirements: 
 

   (i) may remain in the embankment provided that the layer is thawed 
and has proper density and moisture after thawing, or 

   (ii) shall be completely removed from the embankment prior to 
placing any additional embankment material. 

 
 

TEMPORARY WATER POLLUTION CONTROL 
(B-3-1014) 

 
Section 204 in the Standard Specifications is void. 
 
 

CONSTRUCTION STORMWATER MANAGEMENT CONTROL 
(B-3-1014) 

 
A. General 
 

1. This Section defines some best management practices (BMPs) for erosion and 
sediment control measures and construction practices the Contractor shall use to 
prevent soil erosion and avoid water pollution. 

 
 2. a. The Department and the Contractor are co-permittes of the NPDES 

Construction Storm Water General Permit. 
 

b. The Contractor shall comply with all conditions required by the current 
NPDES Construction Storm Water General Permit. 

 
3. The Contractor shall exercise every reasonable precaution throughout the life of 

the contract to prevent silting of the waters of the state, the project site, and 
adjacent property.  Construction of drainage facilities, as well as performance of 
other contract work which will contribute to the control of siltation, shall be carried 
out in conjunction with earthwork operations or as soon thereafter as is 
practicable. 

 
 4. a. The Contractor shall take sufficient precautions to prevent pollution of the 

waters of the state, the project site, and adjacent property from 
construction debris, petroleum products, chemicals, or other harmful 
materials. 

 
   The Contractor shall conduct and schedule the operations to avoid 

interference with any protected species. 
 
  b. The Contractor shall comply with all applicable statutes relating to 

pollution of the waters of the state and fish and game regulations. 
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5. All construction debris shall be disposed in a manner that it cannot enter any 
waterway.  Excavation shall be deposited as to protect the waters of the state 
from siltation. 

 
6. All erosion and sediment control measures shall be properly installed and 

maintained by the Contractor until all permanent drainage facilities have been 
constructed, and all slopes are sufficiently vegetated to be an effective erosion 
deterrent; or until tentative acceptance of the work. 

 
7. All erosion and sedimentation resulting from the Contractor's operations and the 

weather conditions must be corrected by the Contractor.  
 
 

LIMITATION OF OPERATIONS 
(B-3-1014) 

 
A. General 
 

1. The maximum exposed surface area for the Contractor's operations in 
excavation, borrow, and embankment is 18 acres (72,800 m2) plus an equal area 
of clearing and grubbing/large tree removal.  A written request for an increase in 
the maximum exposed surface area may be approved by the Engineer.  This 
approval will be based on the soil, moisture, seasonal conditions, the 
Contractor’s operation, or other conditions. 

 
2. The Engineer shall have the authority to reduce the maximum exposed surface 

area when any of the following conditions warrant: 
 

a. Soil and moisture conditions are such that erosion is probable. 
 

b. Seasonal conditions may force extended delays. 
 

c. Proximity to the waters of the state requires more stringent controls. 
 

d. Equipment and personnel available on the job is not sufficient to properly 
maintain erosion and dust control measures. 

 
e. Any other environmental condition in the area that may exist which would 

be affected by erosion from the project. 
 
 3. Construction operations in rivers, streams, wetlands, and impoundments shall be 

restricted to those areas specifically shown in the contract.  Rivers, streams, 
wetlands, and impoundments shall be promptly cleared of all false work, piling, 
debris, or other obstructions placed therein or caused by the construction 
operations. 

 
 4. Fording and operation of construction equipment within streams and wetlands 

will not be allowed, unless explicitly allowed in the contract.  Streams are defined 
as any area between the high banks, regardless of the flow conditions. 
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CONSTRUCTION METHODS 
(B-3-1014) 

 
A. General 
 

1. The Contractor shall conduct all construction activities and install temporary 
erosion control measures, as necessary, to control sediment and avoid soil 
erosion during construction. 

 
2. The Contractor shall incorporate all permanent erosion control features into the 

project at the earliest practicable time. 
 
3. Construction stormwater management control measures for Contractor obtained 

work areas located outside the right-of-way, such as borrow site operations, haul 
roads, plant sites, staging sites, waste sites, equipment storage sites, etc. are the 
sole responsibility of the Contractor.  All construction stormwater management 
control measures for these areas are at the Contractor’s expense.  The 
Contractor is responsible for securing all required permits for use of these sites.  

 
4. The construction stormwater management procedures contained herein shall be 

coordinated with any permanent erosion control measures specified elsewhere in 
the contract to the extent practical to assure economical, effective, and 
continuous erosion and sediment control throughout the construction period. 

 
5. The Contractor shall be responsible to limit erosion and prevent siltation into the 

waters of the state during the construction period, as well as during the times that 
work may be suspended. 

 
6. a. All erosion and sediment control items shall be installed by personnel who 

are knowledgeable in the principles and practice of various BMP 
installations. 

 
 b. The installation of all erosion and sediment control items shall be done 

under the direct supervision of the Contractor’s employee who has 
successfully completed training provided by the Department and has 
been certified as an Erosion and Sediment Control Inspector (Inspector).  
The Contractor’s Inspector shall be present at each site during installation 
to direct and inspect all erosion and sediment control BMP installations. 

 
  i. The NDOR Erosion and Sediment Control Inspector Certification 

is obtained by completing an Erosion and Sediment Control 
Inspector Training Course provided by the Nebraska Department 
of Roads and passing the examination that accompanies the 
training. 

 
 c. The Contractor shall notify the Engineer of all employees, who have been 

certified as Inspectors, who will be on the project to direct and inspect all 
erosion and sediment control BMP installations. 
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 d. No payment will be made for any erosion and sediment control item 
unless a Contractor’s Inspector was present to directly supervise and 
inspect the work. 

 
 e. No payment will be made for any erosion and sediment control item that 

is not properly installed.  All erosion and sediment control items shall be 
installed as per the contract. 

 
 

ENVIRONMENTAL COMMITMENT DOCUMENT 
(B-3-1014) 

 
A. Environmental Commitment Document 
 
 1. a. An Environmental Commitment Document will be created by the 

Department to identify all project specific environmental commitments and 
will be included in the Contract. 

 
  b. The Department will provide information for the following, when 

applicable: 
 
   i. Storm Water Pollution Prevention Plan (SWPPP) 
   ii. U.S. Army Corps of Engineers (USACE) Section 404 Permit 
   iii. Nebraska Department of Environmental Quality 401 Water Quality 

Certification 
   iv. State Title 117 Waters (USACE Non-Jurisdictional) 
   v. Floodplain Permit 
   vi. Historic Clearance 
   vii. Endangered Species Act Clearance 
   viii. Nebraska Nongame and Endangered Species Conservation Act 

Clearance 
   ix. National Environmental Policy Act Compliance 
   x. NPDES Construction Stormwater Permit (within Right-of-Way 

limits, only) 
   xi. Conservation Measures 
   xii Migratory Bird Treaty Act 
   xiii. Bald and Golden Eagle Protection Act Compliance 
   xiv. Other pertinent issues 
 
  c. The Contractor shall provide information for the following, when 

applicable: 
 
   i. Temporary Erosion Control Plan 
   ii. Spill Prevention and Control Plan 
   iii. Migratory Bird Treaty Act Compliance Plan 
   iv. Name and telephone number of the Contractor’s representative 

responsible for the Environmental Commitments 
   v. Name and telephone number of the employees that are NDOR-

Certified Erosion and Sediment Control Inspectors 
   vi. Critical Path Construction Schedule 
   vii. Other items as defined elsewhere in the contract 
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STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 
(B-3-1014) 

 
A. General 
 
 1. A SWPPP is required for projects that construction activities will cause a land 

disturbance of one (1) acre or more.  The Department will prepare the SWPPP 
for the areas within the Right-of-Way, temporary easements and permanent 
easements. 

 
 2. For projects not requiring a SWPPP, the Contractor shall comply with the 

requirements of Environmental Commitment Document, Paragraph 1.b. of this 
Special Provision, as applicable. 

 
 3. Contractor obtained work areas, located on private property, are not included in 

the NDOR Project SWPPP. 
 
B. Temporary Erosion Control Plan  
 
 1. The Contractor shall prepare and submit the Temporary Erosion Control Plan 

prior to the start of any work.  The Contractor shall not begin work until the 
Temporary Erosion Control Plan has been submitted to the Engineer and 
appropriate erosion control measures are in place.  Payment for any work on the 
contract will be withheld if erosion control measures are not in place or properly 
maintained. 

 
 2. The Temporary Erosion Control Plan will be reviewed at project progress 

meetings.  All active Contractors shall have their Inspectors present and work in 
cooperation to determine any necessary changes.  Necessary changes will be 
documented on the Temporary Erosion Control Plan by the Engineer. 

 
 3. Payment for preparing the Temporary Erosion Control Plan, inspections and 

meeting reviews are subsidiary to items that direct payment is made. 
 
C. Spill Prevention and Control Plan 
 
 1. All project activities shall be addressed in the Spill Prevention and Control Plan.  

The Contractor shall prepare and submit the plan to the Engineer and install all 
appropriate spill prevention and control measures prior to the start of any work. 

 
 2. The Spill Prevention and Control Plan shall clearly state measures to prevent, 

contain, document and clean up a spill. It shall state measures for disposal of the 
contaminated material, disposal documentation and incident review to train 
personnel to prevent spills from reoccurring. 

 
 3. Spill Prevention and Control Plans are applicable to construction sites where 

hazardous materials are stored, used and/or generated onsite.  Hazardous 
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materials include, but not limited to: hazardous wastes, pesticides, paints, 
cleaners, petroleum products, fertilizers, solvents and porta-potty wastes. 

 
 4. Direct payment will not be made for the Spill Prevention and Control Plan. 
 
D. Migratory Bird Treaty Act Compliance Plan 
 
 1. The Contractor shall not begin work until a Migratory Bird Treaty Act Compliance 

Plan has been submitted to the Engineer and appropriate nesting migratory bird 
avoidance measures are in place. 

 
 2. a. The Contractor shall clearly state the necessary measures they intend to 

use to avoid a “Take” of nesting migratory birds in the Migratory Bird 
Treaty Act Compliance Plan.  Measures may include but are not limited 
to: 

 
   i. Clearing and grubbing prior to April 1st or after September 1st 

   ii. Tree removal prior to April 1st or after September 1st 

   iii. Clearing empty nests on structures prior to April 1st 

   iv. Maintaining clear structures until commencement and throughout 
the duration of work on structures 

   v. Netting structures to prevent nesting 
   vi. Commitment to perform surveys according to protocol 
   vii. Hire a biologist to survey areas to be disturbed prior to 

commencement of work during the nesting season 
   viii. Submittal of required bird survey reports 
   ix. Training of Contractor Personnel to insure compliance 
 
 3. a. The Migratory Bird Treaty Act Compliance Plan is applicable to the entire 

project site to avoid the “Take” of migratory birds protected under the 
Migratory Bird Treaty Act. 

 
  b. “Take” is defined as:  pursuit, hunt, shoot, wound, kill, trap, capture, 

collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or 
collect. 

 
 4. The Migratory Bird Treaty Act Compliance Plan shall adhere to the NDOR’s 

Avian Protection Plan located at:   
http://www.transportation.nebraska.gov/environment/guides/avian-protection-
plan.pdf  

 
  Direct payment will not be made for the Migratory Bird Treaty Act Compliance 

Plan. 
 
E. SWPPP Inspection 
 
 1. The Contractor shall accompany the Engineer on inspections in accordance with 

the NPDES Construction Storm Water General Permit. 
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 2. The SWPPP will be maintained and updated by the Engineer as work progresses 
and site conditions change to accurately describe the BMPs that are currently in 
place. 

 
3. The Contractor’s participation in SWPPP inspections, maintenance and updates 

shall begin on the first day construction activities cause land disturbance and end 
on the date of project completion as evidenced as the completion date in the 
District Engineer’s Letter of Tentative Acceptance. 

 
4. a. The Contractor’s Inspector shall be responsible for ensuring that all BMPs 

are installed in accordance with the contract or the manufacturers’ 
recommendations.  The Contractor’s Inspector shall be capable of 
reading and interpreting these documents. 

 
 b. The Contractor’s Inspector shall be familiar with product and structural 

BMPs.  The Contractor’s Inspector shall inspect, assess, and supervise 
the maintenance of erosion and sediment control BMPs to ensure 
compliance with the NPDES Construction Storm Water General Permit 
while preserving BMP functionality. 

 
5. Payment for project inspection is subsidiary to items that direct payment is made. 

 
 

ENVIRONMENTAL COMMITMENT ENFORCEMENT 
(B-3-1014) 

 
A. General 
 
 1. This specification establishes payment and disincentive assessment for the 

Contractor’s performance in complying with Contract Environmental 
Commitments. 

 
 2. Deficiencies are described but not limited to: 
 
  a. Failure to install pollution prevention control BMPs as work progresses or 

as described in the SWPPP. 
 
  b. Failure to maintain existing pollution prevention control BMPs. 
 
  c. Failure to remove non-functioning pollution prevention control BMPs. 
 
  d. Failure to comply with USACE Section 404 Permit requirements. 
 
  e. Failure to comply with NPDES Construction Storm Water General Permit 

requirements. 
 
  f. Failure to comply with all applicable statutes relating to pollution of the 

waters of the state. 
 
  g. Exceeding the maximum exposed surface area for excavation of 18 Acres 

without written request for permission and written approval. 
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  h. Failure to comply with wildlife species specific conservation conditions. 
 
  i. Failure to comply with the Contract. 
 
  j. Failure to comply with the Engineers directives. 
 
B. SWPPP Deficiency Notification  
 
 1. The Engineer will document and direct the Contractor to correct deficiencies. 
 
 2. a. The Contractor shall commence correcting deficiencies, provide adequate 

equipment and personnel, and diligently pursue correcting deficiencies 
without cessation until all deficiencies have been corrected. 

 
  b. The count of Working Days and/or Calendar Days will continue during the 

time period that corrective work is being performed.  
 
  c. Delays to the project as a result of the Contractor conducting corrective 

actions for the Contract Environmental Commitments will not constitute a 
valid reason for an extension of the contract time allowance. 

 
 3. Deficiencies shall be corrected within seven (7) calendar days of notification or 

within an approved extension.  When deficiencies are not corrected within seven 
(7) calendar days or within an approved extension, the Engineer will make a 
disincentive assessment to the contract as stated herein. 

 
 4. a. If soil, weather, or other conditions prevent the Contractor from 

completing the corrective actions within seven (7) calendar days, the 
Contractor shall notify the Engineer in writing.  The Contractor’s letter 
shall state the reasons preventing corrective action within the time 
allowed.  The Contractor shall propose a written Corrective Action Plan 
within 48 hours.  Corrective work shall continue while the Corrective 
Action Plan is developed.  The Contractor’s Corrective Action Plan must 
contain a course of action and a time frame for completion.  If the reasons 
and the Corrective Action Plan are acceptable, the Engineer may extend 
the time in which to complete the corrective work. 

 
  b. The Contractor will be allowed to proceed with the plan as proposed 

without incurring a disincentive assessment.  If all corrective work is 
completed within the time allowance shown in the Notification or within an 
approved extension, a disincentive assessment will not be imposed upon 
the Contractor. 

 
  c. Storm events or soil and weather conditions occurring on other projects, 

which interfere with a Contractor completing corrective actions on the 
project within seven (7) calendar days, will not be justification for a time 
extension to complete the corrective work. 

 
 5. If all corrective work identified in the Notification has not been completed at the 

end of the seventh (7th) calendar day after the Initial Notice Date or within an 
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approved extension, a Shut-Down Notice will be issued on the eighth (8th) 
calendar day after the Initial Notice Date or on the calendar day following the last 
day of an approved extension. 

 
 6. All operations shall cease as of the date and time cited in the Shut-Down Notice.  

The Contractor shall work, exclusively, on the deficiencies until all have been 
corrected or as directed by the Engineer.  Upon issuance of the Shut-Down 
Notice, a disincentive of $500.00 per deficiency per calendar day will be 
assessed thru the day the corrective work is completed, inclusive. 

 
 7. The Engineer may require the Contractor to provide a written Procedures Plan 

that describes the process to prevent reoccurrence of deficiencies.  The written 
Procedures Plan shall be provided within two (2) calendar days of the request.  
Failure to correct all deficiencies and provide a Procedures Plan may result in 
payments being withheld until such time that procedures are outlined. 

 
  a. Payment for preparing a written Procedures Plan is subsidiary to items 

that direct payment is made. 
 
C. Storm Event Restoration – Incentive and Disincentive 
 
 1. The Department will pay “Storm Event Restoration - Incentive” when the 

Contractor completes the restoration work to eliminate the pollution prevention 
control deficiencies within seven (7) calendar days of Notification or within an 
approved extension.  Multiple deficiencies may be included in one notification.  If 
the restoration work has not been completed within seven (7) calendar days after 
the Initial Notice or within an approved extension, payment for the item of “Storm 
Event Restoration - Incentive” will not be made. 

 
 2. A storm event is defined as a storm exceeding 0.50 inch of rain in a 24 hour 

period. 
 
 3. The Department will notify the Contractor of pollution prevention control 

deficiencies. 
 
 4. a.  Payment for the item of “Storm Event Restoration - Incentive” may not be 

made when the Contractor is notified to correct pollution prevention 
devices not installed in accordance with the contract or the 
manufacturer’s recommended installation instructions. 

 
 5. If the restoration work is not completed within seven (7) calendar days or within 

an approved extension, a disincentive assessment of $500.00 per deficiency per 
calendar day will be assessed.  The disincentive assessment will begin on the 
eighth (8th) calendar day after the issuance of the Initial Notice Date or on the 
calendar day following the last day of an approved extension(s) and continue 
through the day that the restoration work is completed, inclusive. 

 
D. Method of Measurement 
 
 1. a. “Storm Event Restoration – Incentive” will be measured by the each upon 

completion of restoration of all deficiencies included in a notification within 
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the allowed time and only one payment per notification is allowed when 
multiple deficiencies are included on the notification. 

 
  b. If deficiencies from multiple notifications are restored during the same 

restoration operation, only one (1) incentive is eligible for payment. 
 
  c. If multiple notifications are the result of successive storm events and 

deficiencies are transferred to ensuing notifications, incentive payment is 
only eligible for the latest notification. 

 
 2. “Storm Event Restoration – Disincentive” will be measured by the calendar day in 

accordance with Paragraph C.5. above.  
 
E. Basis of Payment 
 
 1. Pay Item       Pay Unit 
  Storm Event Restoration – Incentive    Each 
  Storm Event Restoration – Disincentive    Calendar Day 
 
 2. All equipment, materials, etc. used in the restoration work will be paid for in 

accordance with Division 800 of the Standard Specifications. 
 
 3. Payment is full compensation for all other incidentals required to complete the 

restoration work included in the notification within the allowed time. 
 
F. Environmental Commitments – Contractor Compliance 
 
 1. To provide payment for all plans, inspections, surveys, reports, travel, qualified 

inspection persons and any other subsidiary activities for the work of 
implementing threatened and endangered species commitments, temporary 
erosion control or any other environmental commitments prescribed in the 
contract. 

 
 2. Multiple visits to the project may be required to comply with environmental 

commitments prescribed in the contract. 
 
G. Method of Measurement 
 
 1. No measurement is required. 
 
H. Basis of Payment 
 
 1. Pay Item        Pay Unit 
  Environmental Commitments – Contractor Compliance   Lump Sum 
 
 2. Partial payments will be made as follows: 
 
  a. The Department will pay 50 percent of the total amount bid for the item 

Environmental Commitments – Contractor Compliance within seven 
(7) calendar days after the Notice to Proceed Date. 
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  b. Upon completion of 50 percent of the Original Contract Amount, the 
Department will pay 30 percent of the amount bid for the item 
Environmental Commitments – Contractor Compliance. 

 
  c. Upon completion of 75 percent of the Original Contract Amount, the 

Department will pay the remaining 20 percent of the amount bid for the 
item Environmental Commitments – Contractor Compliance. 

 
  d. Failure to comply with any or all of the contract requirements, included for 

payment under the item of Environmental Commitments – Contractor 
Compliance, will preclude all payment for the item, including any previous 
payment. 

 
 3. Payment is full compensation for all work prescribed in the contract. 
 
I. Immediate Action Deficiencies 
 
 1. Deficiencies that pose an imminent threat to the environment are considered an 

emergency situation.  These deficiencies will be identified in the Immediate 
Action Deficiencies Section of the Environmental Commitment Deficiency 
Notification Form.  The corrective work for Immediate Action Deficiencies shall 
begin immediately and continue without cessation until completed. 

 
 2. The Engineer will issue a shut-down notice. All work on the contract shall cease 

until the corrective work has been completed.  The Engineer may allow the 
Contractor to continue working in areas unaffected by the Immediate Action 
Deficiency, provided corrective actions are being actively performed on the 
deficiency.  

 
 3. Immediate Action Deficiencies are not eligible for an incentive payment. 
 
 4. The Contractor will be assessed a disincentive assessment of $1,000.00 per 

deficiency per calendar day for failure to begin corrective actions or failing to 
continue to completion as directed by the Engineer or by the regulatory agency 
with jurisdiction.  

 
 5. Examples of Immediate Action Deficiencies include but are not limited to: 
 
  a. Threatened & Endangered Species habitat protection deficiencies 
 
  b. USACE Section 404 Permit Noncompliance 
 
  c. Petroleum Spills/Tank Leakage 
 
  d. Hazardous Material Spills 
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J. Rights Reserved 
 
 1. The Department reserves the right to initiate and perform corrective action on 

any deficiencies which result from the Contractors’ actions, inactions, or for 
failure to comply with the NPDES Construction Stormwater General Permit, 
USACE Section 404 Permit, or any other applicable permit. 

 
 2. The Contractor shall be liable to the Department for any and all costs incurred by 

the Department for corrective actions taken by the Department. 
 
 3. It is expressly understood that the provisions of this specification shall not relieve 

the Contractor of their responsibilities nor shall it relieve the Surety of its 
obligation for and concerning any just claim. 

 
 4. The Contractor shall indemnify and save harmless the Department and all of its 

representatives from any and all actions or claims brought because of the 
Contractor’s actions, inactions, or for failure to comply with the NPDES 
Construction Storm Water General Permit, USACE Section 404 Permit, or any 
other applicable permit. 

 
 

SALVAGING AND PLACING TOPSOIL ON RIPRAP 
 
Section 207 in the Standard Specifications is amended to include the item “Salvaging and 
Placing Topsoil on Riprap”.  This work shall include salvaging the topsoil as described in 
Section 207 and compacting the topsoil into the voids of the riprap so that when completed 
there is a minimum of 6 inches of topsoil covering the riprap.  The topsoil shall be compacted to 
meet the requirements of Class I or Class II embankment as prescribed in Subsection 205.03.  
Once the topsoil is placed, the area shall be immediately covered with Erosion Control, 
Class 1D.  The Erosion Control, Class 1D is included in the quantity shown in the plans. 
 
The 6 inches of topsoil compacted into the voids of the riprap will be measured and paid for by 
the square yard for the item “Salvaging and Placing Topsoil on Riprap”.  The price paid shall be 
considered full compensation for all work required to furnish and compact the topsoil. 
 
 

SUBGRADE PREPARATION 
(C-1-0307) 

 
 Paragraph 2.a. of Subsection 302.03 in the Standard Specifications is amended to 
include that trimming on narrow, irregular or roadway grading of 1/2 mile (0.8 km) or less may 
be accomplished using conventional methods. 
 
 

STABILIZED SUBGRADE TYPE CEMENT 
 
Description 
 
The work of constructing the stabilized subgrade shall consist of reshaping the subgrade and 
constructing and compacting an 8 inch layer to the widths shown in the plans, of pulverized soil 
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from the subgrade, cement and water to provide a firm, stable foundation for the subsequent 
construction.  The stabilized subgrade shall be constructed in conformity with the lines, grades, 
quantity and material requirements, and typical cross section shown in the plans.  The item 
“Stabilized Subgrade Type Cement” was established for this project assuming cohesive soils 
may be utilized for the subgrade material.  Subgrade material shall be submitted to NDR 
Materials and Research Division, Pavement Design Engineer, for evaluation prior to 
construction.  If the NDR Material and Research Division determines that the material is non-
cohesive; then the items “Cement” and “Stabilized Subgrade Type Cement” may be under-run 
in certain areas dependent upon the soil samples submitted for use in those areas. 
 
Materials: 
 
These materials shall conform to the following requirements: 
 
Material  Requirements - 
 
Type I or II Cement Meets requirements of Subsection 1004 (Shown elsewhere in the Special 
Provisions) 
Set Retarder  Approved by the Materials and Research Engineer 
Water   Section 1005 of the Standard Specifications 
 
1. All Cement will be acceptance tested by the NDR Materials and Research Division.  This 

includes production plant samples and field samples. 
 
1004.04 – Acceptance Requirements 
 
1. a. Approved Cement shall be on the NDR Approved Products List or shall be tested 

by the NDR Materials and Research Division prior to shipment to the project. 
 
 b. Cement may be added to the NDR Approved Product List if it is in conformance 

with the NDR Acceptance Policy.  This information is available upon request from 
the Department’s Concrete Materials Section. 

 
 c. Cement not on the NDR Approved Product list shall have a field sample every 

500 tons and sent to NDR Materials and Research Division for testing.  Cement 
shall meet the chemical requirements of Subsection 1004.04. 

 
 Water shall conform to the requirements of Section 1005. 
 
Equipment 
 
1. A recycler capable of pulverizing and mixing, to a homogeneous material, the subgrade 

soil with cement and water.  The recyclers mixing chamber shall have a spray bar to 
incorporate water into the subgrade soil and cement. 

 
2. Distributors used for applying water shall conform to the requirements of 

Subsection 301.02. 
 
3. Equipment for use in trimming stabilized subgrade shall conform to the requirements of 

Section 302. 
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Construction Methods 
 
Paragraph 1 of Subsection 1004.03 of the Standard Specifications is void and superseded by 
the following: 
 
 1. The Contractor shall provide adequate protection for the cement against 

moisture.  Cement shall be hauled or stored in suitable moisture proof dry bulk 
trailers or containers.  The use of tarpaulins for the protection of the cement will 
not be allowed.  Cement which has become caked or lumpy shall not be used. 
Cement which has been spilled shall not be used. 

 
 2. Materials and quantities used on the job shall be the same used for the Mix 

Design.  Any change in the quantities, quality or Suppliers shall be approved by 
the Materials and Research Pavement Design Engineer prior to its use on the 
project. 

 
 3. The work of constructing the stabilized subgrade shall be accordance to 

Section 302 except that the thickness of the stabilized subgrade is 8 inches. 
 
 4. NDR Materials and Research Central Laboratory will determine the actual project 

mix design from the samples submitted.  Approximate quantities listed below are 
for estimating purposes only.  Prior to the placement of the cement, the subgrade 
shall be adjusted to the typical cross section shown in the plans.  The quantity of 
cement to be applied shall be approximately 5% to 9%, by weight as determined 
by the Materials and Research Division Laboratory.  The cement shall be placed 
on the surface of the subgrade and distributed in a layer of uniform thickness 
over the entire width of the area being treated.  A spreading device for 
distribution of the cement shall be required.  The spreading device shall be 
capable of spreading the additive both laterally and longitudinally in an even and 
accurate manner.  Spreading with a motor grader will not be allowed.  The 
cement shall not be placed on the subgrade when the wind is blowing so that the 
loss of cement cannot be satisfactorily controlled. 

 
 5. The portion of the roadbed being treated shall be graded to within 1/2 inch of the 

finished elevation prior to incorporation of the Cement. 
 
 6. Mixing operations shall begin within 30 minutes after distribution of the cement.  

Mixing of cement shall be accomplished throughout the scarified material with a 
machine capable of pulverizing the existing subgrade to the depth required by 
these specifications and to a minimum width of not less than 8 feet in a single 
pass operation.  The pulverizing machine shall be capable of blending and 
mixing, to a homogeneous material, the pulverized subgrade with the cement 
and water.  The machine shall be equipped with standard automatic depth 
controls and be capable of maintaining a constant depth and width.  Care shall 
also be taken to avoid mixing the cement with a greater quantity of the subgrade 
soil than is required to build the compacted thickness specified.  During the 
mixing, water shall be added to provide a moisture content in a range from 
optimum moisture content of the mixture to plus 2 percentage points.  The 
optimum moisture content shall be determined by NDR T 99.  Mixing shall be 
continued until all chunks of soil have been reduced to a maximum of 1 inch in 
size. 
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 7. After mixing, the material shall be shaped to the proper cross section and 

compacted with sheepsfoot rollers.  Final shaping with a motor grader and final 
rolling with pneumatic-tired rollers will then be accomplished.  Compaction shall 
begin immediately after mixing and shall be completed within 1.25 hours 
following the addition of Cement.  The size and weight of the sheepsfoot and 
pneumatic-tired roller shall be such that the attained density throughout the entire 
width and depth of the layer shall be not less than the compaction requirements 
shown in the plans, determined by NDR T 99.  Water may be added during the 
compaction and finishing operations to compensate for evaporation loss. 

 
 8. After the required compaction has been attained, the subgrade shall be trimmed 

in accordance with the requirements of Subsection 302.03,  
 
 9. Any damage to the stabilized subgrade shall be repaired at the Contractors 

expense. 
 
Sampling and Testing 
 
Sampling and testing shall be completed according to Section 10 of the Materials and Tests 
Division Material Sampling Guide. 
 
A minimum of one 150 pound sample(s) of subgrade soil and one 15 pound sample of the 
cement shall be submitted for mix design a minimum of 10 21 days prior to beginning the 
Stabilized Subgrade work.  Additional subgrade soil samples shall be submitted for each type of 
soil used on the project.  
 
In place moisture density tests shall be performed as shown for subgrade compaction in 
Section 10 of the NDOR Materials Sampling Guide. 
 
Method of Measurement   
 
1. Cement shall be measured by the Ton of acceptable material used in the work. 
 
2. Water applied, as directed by the Engineer will be measured as provided in paragraph 2. 

of Subsection 302.04. 
 
3. Stabilized Subgrade Type Cement paid for by the square yard is not measured directly.  

The overlying pavement is measured, and the pavement quantity is used as the 
stabilized subgrade quantity. 

 
Basis of Payment 
 
1. Cement that is used in the work, measured as provided herein, shall be paid for at the 

contract unit price per Ton for the item, “Cement”.  This price shall be full compensation 
for furnishing, delivering, and distributing the Cement, and for all equipment, labor, tools 
and incidentals necessary to complete the work. 

 
2. Water measured as provided herein, shall be paid for at contract unit price per Mgal for 

the item “Water”. 
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3. Stabilized Subgrade measured as provided herein, shall be paid for at the contract unit 
price per square yard for the item, “Stabilized Subgrade Type Cement”.  This price shall 
be full compensation for shaping and trimming the subgrade, scarifying and pulverizing 
the subgrade soil, drying, mixing, shaping, and compacting the cement treated 
subgrade, and for all equipment, labor, tools and incidentals necessary to complete the 
work. 

 
BRIDGE END PROTECTION 

(D-2-0307) 
 
 When the plans call for guardrail to be removed at the approach to a bridge, the 
Contractor shall install Type III barricades to warn the traveling public of the unprotected bridge 
ends.  Three Type III barricades shall be installed on the right side at 50-foot (15 meter) centers 
with the first barricade placed at the unprotected end.  The third barricade shall have a Type "A" 
warning light.  In addition, one Type III barricade will be placed at the unprotected bridge end on 
the left side.  All Type III barricades shall be double sided. 
 
 

TYPE B HIGH INTENSITY WARNING LIGHTS 
(D-6-0307) 

 
All references in the plans to Type B High Intensity Warning Lights shall be considered void.  
The plans will not be revised to reflect this change. 
 
 

TEMPORARY TRAFFIC CONTROL DEVICES 
(Type II Barricades, Reflectorized Drums, 42" (1070 mm) Reflective Cones, and 

Vertical Panels) 
(D-6-1112) 

 
Paragraph 2.d. of Subsection 422.03 in the Standard Specifications is void and superseded by 
the following: 
 

d. (1) Reflectorized drums used for traffic warning or channelization shall be 
constructed of lightweight, flexible, and deformable materials, be a minimum of 
36 inches (900 mm) in height, and have a minimum width of 18 inches (450 mm), 
regardless of orientation.  The predominant color of the drum shall be orange. 

 
(2) Steel drums shall not be used. 

 
(3) The markings on drums shall be horizontal, shall be circumferential, and shall 

display four 6-inch (150 mm) wide bands of retroreflective sheeting, alternating 
fluorescent orange - white – fluorescent orange - white.  The fluorescent orange 
sheeting shall meet the luminance requirements of the following table. 

 

FHWA Luminance Factor 
 Luminance Factor YT 

Sheeting Type Min Max 
Fluorescence Luminance

Factor Limit, YF 
Fluorescent Orange 25 None 15 
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e. When approved by the Engineer or shown in the plans, 42" (1070 mm) reflective 

cones may be used in lieu of Type II Barricades or Reflectorized Drums.  
42" (1070 mm) reflective cones shall include a 30-pound (14 kg) rubber base and 
display four 6-inch (150 mm) wide bands of retroreflective sheeting, alternating 
fluorescent orange - white - fluorescent orange - white. 42" (1070 mm) reflective 
cones shall not be used for lane-closure tapers or shifts. 

 
f. Rubber base-mounted 36-inch vertical panels shall not be used for 

channelization when the speed limit exceeds 40 miles per hour. 
 
Paragraph 2.b. of Subsection 422.04 of the Standard Specifications is void and superseded by 
the following: 
 

b. (i) Type II Barricades, Reflectorized Drums, and 42" (1070 mm) Reflective Cones 
shall be counted as "Barricades, Type II" and measured for payment by the 
number of calendar days each is in place and positioned as shown in the plans 
or as directed by the Engineer. 

 
    (ii) Vertical Panels shall be measured for payment as permanent "Sign Days" (by the 

each) by the number of calendar days each vertical panel unit is in place and 
positioned as shown in the plans or as directed by the Engineer. 

 
Paragraph 2.c. of Subsection 422.04 of the Standard Specifications is amended to include 
Reflectorized Drums. 
 
Paragraphs 3. and 4. of Subsection 422.05 of the Standard Specifications are void and 
superseded by the following: 
 

 3. a. The pay item "Barricade, Type II" is used to pay for three items ("Barricades, 
Type II", "42" (1070 mm) Reflectorized Cones", and "Reflectorized Drums"). 

 

     b. "Barricades, Type II", which includes "42" (1070 mm) Reflectorized Cones", and 
"Reflectorized Drums", is paid for as an "established" contract unit price item.  
The established unit price is identified on the "Schedule of Items" shown in the 
Proposal. 

 

 4. Payment for vertical panels includes all posts, brackets, or hardware necessary 
to install and maintain the vertical panel units. 

 
 

WORK ZONE TRAFFIC CONTROL SIGNS 
(D-6-1212) 

 
The Department has adopted the FHWA 2009 Manual of Uniform Traffic Control (MUTCD) and 
the 2011 Nebraska Supplement to the MUTCD as the official guidance for work zone traffic 
control signs.  Many work zone traffic control signs have been revised, redesigned, or replaced 
in the 2009 MUTCD (and 2011 Nebraska Supplement).  Accordingly, all work zone signs shall 
comply with the following: 
 

 1 - All signs, regardless of age, shall meet the design standards of the 2009 MUTCD 
(and 2011 Nebraska Supplement). 
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TEMPORARY TRAFFIC CONTROL FOR PERMANENT PAVEMENT MARKING 
(D-13-1007) 

 
 Paragraph 4. of Subsection 423.04 in the Standard Specifications is void. 
 
 

TRAFFIC CONTROL MANAGEMENT 
 
Description and General Requirements  
 
Paragraph 1. of Subsection 422.01 in the Standard Specifications is void and superseded by the 
following: 
 
 1. a. This work consists of furnishing, installing at the locations shown on the plans, 

operating, maintaining, and when work is complete, removing the temporary 
traffic control devices described in this Section.  This work shall also consist of 
providing Traffic Control Management by furnishing one or more qualified 
individuals who shall be specifically responsible for performing or supervising the 
installation, inspection, maintenance, and removal of those devices.  

 
     b. When project conditions warrant, the Engineer may suspend the need for Traffic 

Control Management and will notify the Contractor accordingly.  The Contractor 
shall be given at least three days' notice of the suspension, but the work may be 
suspended in a lesser time if mutually acceptable to the Department and the 
Contractor.  During periods when no payment is being made for Traffic Control 
Management under this special provision, this provision will not apply.  

 
Paragraphs 2.i., 2.j.(2)(ii), and 2.k. of Subsection 422.01 of the Standard Specifications are void. 
 
Paragraph 2. of Subsection 422.01 of the Standard Specifications is amended to include the 
following: 
 
 p.(1) The Contractor shall designate an individual, other than the Project 

Superintendent, to be the Traffic Control Manager for the project.  This person 
shall be qualified by having attended and having satisfactorily passed the 
examination which accompanies the training for the courses for Traffic Control 
Supervisor or Traffic Control Technician offered by the American Traffic Safety 
Services Association (ATSSA).  The training shall have been completed no more 
than 4 years prior to working on the project.  Formal certification by ATSSA in 
these disciplines is encouraged, but not mandated.  Other training or 
certifications may be accepted if approved by the Engineer.  The Traffic Control 
Manager shall also possess a current Flagger Certification Card.  Documentation 
of the Traffic Control Manager's training or certifications shall be provided to the 
Engineer prior to the installation of any traffic control devices on the project. 

 
    (2) The Contractor may also designate one or more Assistant Traffic Control 

Managers for the project.  These individuals shall possess a valid Flagger 
Certification Card and be qualified by having attended and having satisfactorily 



Project No. S-136-4(1014) 

- 75 - 

passed the examination which accompanies the training for the course for 
Traffic Control Technician or Traffic Control Supervisor offered by the American 
Traffic Safety Services Association (ATSSA) --- the training having been 
completed no more than 4 years prior to working on the project --- or by 
certification according to the Department’s certification program for Assistant 
Traffic Control Managers --- the training having been completed no more than 
2 years prior to working on the project .  Documentation of the Assistant Traffic 
Control Manager's training or certifications shall be provided to the Engineer. 

 
    (3) In order to be qualified according to the Department’s Certification Program, the 

prospective Assistant Traffic Control Manager must: 
 
  i. View the 47-minute video “Training and Certification of Assistant Traffic 

Control Managers.” 
 
  ii. Correctly answer 80 percent of the questions on an examination that 

accompanies the video. 
 
    (4) Upon satisfactory completion of the training and examination procedure, the 

prospective Assistant Traffic Control Manager shall be issued an Assistant Traffic 
Control Manager Certification Card by the examining Contractor.  The Assistant 
Traffic Control Manager’s name, last four digits of social security number, and 
test score shall be reported to the Construction Engineer on DR Form 90a, 
“Certification Report for Assistant Traffic Control Managers.” 

 
    (5) The video examination forms, Assistant Traffic Control Manager Cards, and 

Certification Reports for Assistant Traffic Control Managers shall be furnished by 
the Department. 

 
 q. The Traffic Control Manager or Assistant Traffic Control Manager shall be 

available and reasonably accessible (within 30 minutes) to the project during 
normal working hours on every day that work is being performed on the project 
and always on-call at other times.  During other than normal working hours, these 
individuals shall respond and be on the project within 60 minutes of notice being 
given that traffic control items on the project are in need of attention.  The 
Contractor may elect to have an employee or employees perform this function 
simultaneously on more than one project, but shall not be relieved from the 
sanctions or disincentives that may be imposed for failure to meet the deadlines 
specified herein. 

 
 r. The Traffic Control Manager's or Assistant Traffic Control Manager's activities on 

the project shall be dedicated to the purpose of monitoring and maintaining the 
traffic control devices.  The performance of other crafts or trades will be 
permitted, but shall be secondary to the performance of duties associated with 
traffic control. 

 
 s. The Contractor shall provide prior to the installation of any traffic control devices 

on the project two to four telephone numbers where the Traffic Control Manager 
or an Assistant Traffic Control Manager may be reached 24 hours a day, seven 
days a week. 
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 t. The Traffic Control Manager or Assistant Traffic Control Manager shall have 
available at all times an approved, current version of the Traffic Control Plan. 

 
 u. If corrective action is not taken by the Contractor within the times specified in 

Paragraph 2.q., the Engineer may suspend all work on the project until the 
problem is corrected.  The Engineer shall make reasonable allowance for 
existing weather conditions in the case of materials whose installation is 
governed by temperature or other atmospheric conditions. 

 
Construction Methods 
 
Subsection 422.03 of the Standard Specifications is amended to include the following:  
 
 20. The Traffic Control Manager's or Assistant Traffic Control Manager's duties shall 

include: 
 
  a. Insuring that all traffic control devices, including flagging operations, are 

functioning properly, are clean, and are correctly located as shown on the 
Traffic Control Plan or as directed by the Engineer.  This provision in no 
way restricts the cleaning, repair and maintenance of traffic control 
devices to the Traffic Control Manager or his or her assistants. 

 
  b. Inspecting all traffic control devices on every calendar day that traffic 

control devices are in place, whether in use or covered.  Inspections shall 
take place a minimum of twice daily, at least two inspections shall be 
eight hours apart, and at least one weekly inspection shall be during the 
hours of darkness.  However, during or following periods of inclement 
weather or when the situation warrants for other reasons, inspections 
shall be done more frequently.  Additionally, when flagger control is being 
utilized, at least one inspection each week shall be performed during 
flagging operations for monitoring purposes.  The Traffic Control Manager 
or Assistant Traffic Control Manager shall perform the inspections. 

 
  c. Monitoring the cleaning and maintenance of all traffic control devices and 

the placement of temporary pavement markings. 
 
  d. Completing a Traffic Control Inspection Form provided by the Engineer at 

the completion of each inspection.  These forms shall be submitted daily 
to the Engineer, either in person or via facsimile transmission. 

 
  e. Monitoring flagging operations on the project to insure signing and 

flagging techniques are in compliance with Department and ATSSA 
requirements (flagger location and proper spacing / signage as per the 
plans).  The Traffic Control Manager or Assistant Traffic Control Manager 
shall not act as a flagger, except in an emergency or when providing relief 
for short periods of time. 

 
  f. Coordinating all traffic control operations, including those of 

subcontractors and suppliers. 
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  g. Coordinating traffic-related activities with the appropriate law 
enforcement, fire, and emergency medical agencies. 

 
  h. Attending all project scheduling meetings. 
 
Method of Measurement 
 
Subsection 422.04 of the Standard Specifications is amended to include the following:  
 
 21.(1) Traffic Control Management is measured by the day for the actual number of 

days management and inspection are required and provided.  Payment will only 
be made for one day of Traffic Control Management during each midnight-to-
midnight period regardless of the number of Traffic Control Managers or 
Assistants required to adequately perform the work. 

 
      (2) No measurement will be made when the Engineer has suspended the need for 

Traffic Control Management and notified the Contractor accordingly. 
 
Basis of Payment  
 
Paragraph 1. of Subsection 422.05 of the Standard Specifications is amended to include the 
following: 
 

Pay Item Pay Unit 
Traffic Control Management Day (d) 

 
Paragraph 15. of Subsection 422.05 of the Standard Specifications is renumbered to be 
Paragraph 16.  Subsection 422.05 of the Standard Specifications is amended to include the 
following: 
 
 15. With regard to inspection, maintenance and repair of temporary traffic control 

devices, an assessment in the amount of $500 per occurrence per day shall be 
charged to the Contractor when any of the following occur (these assessments 
shall be in addition to any other liquidated damages which may be assessed): 

 
  a. The Contractor fails to respond within the timeframe specified in 

Paragraph 2.q. of the amended Subsection 422.01 of the Standard 
Specifications.  Response time shall begin when: 

 
   1) The Engineer notifies the Contractor of deficiencies in person; 
   2) The Engineer makes notification of deficiencies via the 24-hour 

phone number(s) provided by the Contractor; or 
   3) The Engineer leaves a message or receives no answer at the 

number(s) provided; 
 
  b. The Contractor fails to begin corrective actions to repair, replace, remove, 

relocate, or clean any traffic control devices or pavement markings within 
two hours of the completion of an inspection that uncovers deficiencies or 
within two hours of notification of deficiencies by the Engineer (including 
flagging operations). 
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  c. The Contractor fails to begin corrective actions to repair, replace, remove, 
relocate, or clean any traffic control devices or pavement markings within 
two hours of documented notification by an official law enforcement 
agency (including flagging operations). 

 
  d. The Contractor fails to correct improper flagging procedures. 
 
  e. The Contractor fails to make or report the inspections prescribed in this 

specification. 
 
  f. The Engineer observes and documents any occurrence of the Contractor 

or his or her subcontractors flagrantly disregarding the necessary 
maintenance of traffic control devices that are in obvious need of 
attention. 

 
 

UTILITY CONTACT PERSON 
 
Paragraph 1. of Subsection 413.03 in the Standard Specifications is amended to include the 
following: 
 
 The utility contact person for this project is: 
 
  Southern Power District, Area Manager, (308) 425-6217 
 
 

LUMINAIRE REQUIREMENTS 
(COBRA-HEAD) 

 
Paragraph 2. of Subsection 415.02 in the Standard Specifications is void and superseded by the 
following: 
 
 2. Lamps provided shall be as shown in the plans. 
 
Paragraph 7. of Subsection 1073.02 in the Standard Specifications is amended to include the 
following: 
 
 1. Conventional Roadway Luminaires 
 
  A. Housing 
 
   Luminaire housing shall be "cobra-head" style, of pressure die-cast or 

formed and welded aluminum, Large Housing Series.  The casting shall 
be sound, complete, with smooth edges and free of flash.  The lower 
portion of the housing shall be hinged for easy access. 

 
   The optical compartment shall be effectively sealed and filtered using a 

dacron polyester filter.  The seal/filter combination shall be provided 
between the reflector and lens and between the socket assembly and 
reflector.  The seal/filter combination shall be under compression when 
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the assembly is in operating position.  Seal/filter combination shall be of 
heat resisting material selected to last the functional life of the unit, but 
shall be easily replaceable should they become damaged.  The optical 
compartment door shall be secured in position with a positive latch 
mechanism.  The hinge arrangement shall be designed to prevent 
accidental disengagement when it is in the open position. 

 
   Finish shall be a gray Polyester Powder Coat or an electrodeposited 

epoxidized acrylic paint coat capable of successfully withstanding 
1,000 hours of salt spray test per ASTM B 117. 

 
   Attachment hardware used to secure components to the aluminum 

housing shall be organically coated.  Stainless steel or galvanized 
hardware is not allowed. 

 
   Housing must be legibly and durably marked with the lamp size, using 

ANSI NEMA lamp identification label. 
 
   Luminaire must be UL listed as suitable for wet locations. 
 
  B. Slipfitter 
 
   The slipfitter shall accept 1 1/4 inch to 2 inch (32 mm to 50 mm) pipe. 
 
  C. Reflector 
 
   The reflector shall be hydroformed aluminum with an approved aluminum 

oxide or silica coating bonded to the inside and outside surfaces. 
 
  D. Socket 
 
   The socket shall be a mogul base porcelain. 
 
  E. Lens 
 
   The lens shall be made of clear tempered flat glass, heat resistant and 

free from imperfections. 
 
  F. Terminal Block 
 
   A terminal block will be required. 
 
  G. Ballast 
 
   The ballast shall be of the (CWA) Auto Regulator lead type for the high 

pressure sodium lamp size as indicated in the plans. 
 
   Ballast shall be dual volt 120/240 or multi tap, ballast to be factory wired 

to 240 volt. 
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   The ballast and starting aid shall not incur significant life reduction should 
the lamp continue in open or shorted circuit condition for a six-month 
period. 

 
 Regulation and Operation: 
 
  At nominal line voltage and nominal lamp voltage, the ballast design center will 

not vary more than 5% from rated lamp wattage.  Lamp wattage variation shall 
not exceed 10% for a ±10% line voltage variation. 

 
  The ballast/lamp combination must provide reliable starting to -40 degrees F 

(-40 degrees C). 
 
  Ballast starting current must not exceed normal operating current. 
 
  Power factor must range between 65% and 90% through all operational modes. 
 
  H. Photometric and Performance Requirement 
 
   a. The luminaire shall have "cutoff" control characteristics as follows:  

Candela per 1000 lamp lumens shall not exceed 100 (10%) at a 
vertical angle of 80 degrees above nadir, and 25 (2.5%) at an 
angle of 90 degrees above nadir horizontal. 

 
   b. Vertical distribution shall be IES-medium, lateral distribution shall 

be IES-type II or type III, as indicated in the plans.  Maximum 
candlepower shall be between 66 degrees and 75 degrees from 
nadir. 

 
   c. The illumination pattern on the roadway surface from each 

individual luminaire shall be uniformly gradient without hot spots, 
shadows or striations as determined by the Engineer. 

 
  I. Substitutions and Variations 
 
   No substitutions or variations of the above will be allowed. 
 
  J. Approval Requirements 
 
   In addition to the requirements for approval of the roadway lighting 

luminaires as outlined in Subsection 1073.02, the Contractor may be 
asked to supply electric files of IES formatted photometrics for each type 
of luminaire he/she proposes to furnish for the project.  The electronic 
files must be compatible with the NDOR Operating System. 

 
   The Contractor shall be prepared, upon request, to furnish a working 

sample of any luminaire proposed for this project (sample will be returned 
to the Contractor or counted as part of the contract quantity). 

 
   The right is reserved to reject any and all proposals.  The State of 

Nebraska will decide all questions which may arise as to the quality or 
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acceptability of the luminaire submitted for approval under this 
specification. 

 
   Manufacturers allowed to submit luminaires for approval are as follows: 
 

Cooper 
General Electric 

Hubbell 
American Electric 

 
 

PREFORMED PAVEMENT MARKING 
 
Section 423 in the Standard Specifications is amended to provide that when the item “___ 
Preformed Pavement Marking” is used, “Preformed Pavement Marking, Type 4, Grooved” or 
“Preformed Pavement Marking, Thermoplastic” may be used.  Approved products are shown on 
the NDR Approved Products List.  The material used shall be installed in accordance with the 
manufacturers specifications.  
 
Paragraph 1. of Subsection 423.05 is amended to include the following: 
 
                     Pay Item     Pay Unit 
 ___ Preformed Pavement Marking   Linear Foot (LF) 
 ___ Preformed Pavement Marking   Each (ea) 
 
Regardless of the material used it shall be measured and paid for as “___ Preformed Pavement 
Marking”. 
 
 

ASPHALTIC CONCRETE PLACEMENT 
 
The two inch Asphaltic Concrete Type SPR overlay shall be placed in one 2 inch lift over Non-
woven Pavement Fabric in the center 24 feet of roadway over one 1 inch lift of Asphaltic 
Concrete Type SPR (Fine). 
 
The three inch Asphaltic Concrete Type SPR overlay shall be placed in two 1.5 inch lifts. 
 
The nine inch Asphaltic Concrete Type SPR overlay shall be placed in two 1.5 inch lifts over two 
three inch lifts.  The top two lifts shall be placed at the same time the top two lifts are placed on 
the cement stabilized bituminous that is back and ahead of the reconstruction segment. 
 
 

SURFACING UNDER GUARDRAIL 
(E-3-1212) 

 
Amend Section 503 in the Standard Specifications to include Surfacing Under Guardrail. 
 
At the Contractor’s option, the surfacing may be constructed using Class “47B-3000” Concrete, 
Class “AX-3000” Concrete, Class “PR-3000” Concrete (Class 47B-20 Concrete, Class AX-20 
Concrete, Class PR-20 Concrete), or any commercially produced hot mix asphaltic concrete, 
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which has been approved by the Engineer.  These materials may be used interchangeably 
during the course of the work except that surfacing at any individual location must be completed 
with the same material with which the work was begun. 
 
If concrete is used in the surfacing, it shall reach a minimum strength of 3000 psi (20 Mpa) 
before opening to traffic. 
 
Amend Subsection 302.04 in the Standard Specifications to provide that the work of subgrade 
preparation for surfacing under guardrail will not be measured for payment, but shall be 
considered subsidiary to the item “Surfacing Under Guardrail”. 
 
Subsection 304.04 in the Standard Specifications is amended to provide that the work of earth 
shoulder construction associated with surfacing under guardrail will not be measured for 
payment, but shall be considered subsidiary to the item “Surfacing Under Guardrail.” 
 
Subsection 503.05 in the Standard Specifications is amended to provide that P.G. Binder used 
in the asphaltic concrete will not be measured for payment, but shall be considered subsidiary to 
the item “Surfacing Under Guardrail”. 
 
Subsection 504.04 in the Standard Specifications is amended to provide that the application of a 
tack coat, including furnishing emulsified asphalt, will not be measured for payment, but shall be 
considered subsidiary to the item “Surfacing Under Guardrail”. 
 
The work and materials required for any drainage curb placed on surfacing under guardrail will 
not be measured and paid for, but will be considered subsidiary to the item “Surfacing Under 
Guardrail”. 
 
The work and materials required for surfacing under guardrail will be paid for at the contract unit 
price per square yard (square meter) for the item “Surfacing Under Guardrail”.  Payment will be 
full compensation for the work prescribed in these Special Provisions and the Standard 
Specifications. 
 
 

ASPHALTIC CONCRETE PAVEMENT SMOOTHNESS 
(E-5-1110) 

 
 Section 502 in the Standard Specifications is void and superseded by the following: 
 
502.01 – General 
 
  1. This specification establishes a standard for asphaltic concrete pavement smoothness, 

and defines defective pavement smoothness.  The intent of the specification is to 
produce a finished asphaltic concrete pavement driving surface with an International 
Roughness Index (IRI) no greater than 68 inches per mile for multi-lift roadways and no 
greater than 74 inches per mile for single-lift roadways.  Pavement smoothness will be 
evaluated as prescribed in this section. 

 
  2. When the pay item "Asphalt Pavement Smoothness Testing I/D" is included in the 

contract, all the requirements of the following sections including the 
incentive/disincentive provisions shall apply. 
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  3. When the pay item "Asphalt Pavement Smoothness Testing" is included in the contract, 
the incentive/disincentive provisions of this section do not apply, but the smoothness 
testing, evaluation, and pavement surface correction shall be performed as prescribed in 
this provision. 

 
  4. When the contract contains no item for smoothness testing, the asphaltic concrete 

pavement shall be evaluated in accordance with Paragraph 11. of Subsection 503.04. 
 
502.02 – Equipment 
 
  1. The Contractor shall furnish a non-contact inertial pavement profiler that meets the 

requirements of ASTM Standard E 950, verified by the manufacturer.  The profiler must 
be approved by the Nebraska Department of Roads as specified in Section 502.03 of 
this provision. 

 
  2. The non-contact profiler may be a lightweight version or a high speed version. 
 
  3. The non-contact profiler shall be equipped with a computerized system that will record, 

analyze, and print the test data. 
 
  4. The non-contact profiler shall produce a printed pavement profile report.  The report 

shall include the following information: 
 

a.  Project number  
b.  Test date  
c.  Traffic lane  
d.  Test direction  
e.  Test path  
f.  Pass number (1 for initial test; 2, 3, etc. for repeat runs) 
g.  Operator's name  
h.  Project stations  
i.  Data filter values  
j.  IRI values for each test section  
k.  Bump locations for each test section, as determined by California profilograph 

emulation. 
 
  5. The non-contact profiler must also produce and print profilograph emulation results that 

are consistent with results that would be obtained using a Department-approved 
California-style profilograph.  The profilograph emulation shall be used to determine the 
locations of correctable bumps and/or dips, as specified in Paragraphs 1.b. and 1.c. of 
Subsection 502.05 in this provision. 
 

  6. Diamond grinding equipment used for surface correction shall be power driven, self-
propelled units specifically designed to grind and texture pavements.  The cutting head 
shall be at least 36 inches (0.9 m) wide and consist of many diamond blades with 
spacers.  The Engineer may approve equipment with a narrower width for irregular and 
confined areas which will not accommodate larger equipment, and for bumps of limited 
number and area. 
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502.03 – Certification and Independent Assurance Testing 
 
  1. The Department shall calibrate and certify the Contractor's non-contact profiler annually 

at a test site established by the Department. 
 

a. The non-contact profiler shall be inspected for compliance with general 
equipment requirements, including data analysis system, guidance system, and 
overall condition. 

 

b. The non-contact profiler shall be calibrated for distance measurement by moving 
it over the prescribed path of a premeasured test distance to determine its 
distance calibration factor. 

 

c. The non-contact profiler shall be checked for vertical measurement accuracy by 
performing the height measurement calibration procedure in AASHTO 
Designation PP 49-03, Certification of Inertial Profiling Systems, Section 6. 

 

d. The non-contact profiler shall be checked for overall performance by driving it 
over the prescribed path of a pre-measured pavement test section at its normal 
operating speed. 

 

e. Distance measurement indicated by the non-contact profiler shall be within 0.2% 
tolerance of the actual pre-measured test section distance.  To ensure accurate 
distance measurement during test runs, the air pressure of the distance 
measurement tire must always be maintained at the same level used for 
calibration. 

 

f. The IRI reported by the non-contact profiler for the test section shall be within 
10.0% tolerance of the IRI reported by a Nebraska Department of Roads non-
contact profiler for the same test section. 

 

g. A dated and signed decal will be placed on the non-contact profiler to certify its 
acceptability for use on Nebraska Department of Roads pavement construction 
projects.  The certification expires one year from its issue date. 

 
  2. The Department shall certify the Contractor's non-contact profiler operator at least every 

5 years.  The operator may be certified by presenting certification from another State 
Highway Agency or by completing certification training conducted by the Nebraska 
Department of Roads. 

 
  3. The Department shall schedule and perform Independent Assurance tests for the 

Contractor's non-contact profilers and operators at least once per construction season.  
Independent Assurance testing shall be conducted at a randomly selected time on an 
active construction project.  The criteria for the test will be similar to those used for 
certification. 

 
502.04 – Profile Test Procedures 
 
  1. The Contractor shall perform all pavement smoothness specification tests except the 

10-foot (3 m) straight edge testing as shown in Paragraph 15. of this Subsection. 
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  2. The Engineer shall furnish a report form to the Contractor identifying all required test 
sections. 

 

a. The pavement surface shall be divided into lane-width segments that end at a 
bridge, railroad crossing, or other designated termini. 

 

b. The lane-width segments shall be further divided into individual 528 feet long test 
sections in the direction of project stationing.  The last test section in a segment 
is usually shorter than 528 feet. 

 

c. If a test section is less than 300 feet long, it shall be combined with the preceding 
528 feet long test section for analysis. 

 
  3. The Contractor's certified non-contact profiler operator shall perform smoothness 

specification tests in the Engineer's presence.  Smoothness testing shall be performed 
during normal daylight working hours unless otherwise approved by the Engineer. 

 
  4. The asphaltic concrete pavement surface temperature shall be 150 degrees F 

(65 degrees C) or lower when smoothness tests are performed. 
 
  5. The non-contact profiler operator shall perform pavement smoothness measurements in 

the right-hand or left-hand wheel path of all driving lanes, as directed by the Engineer, 
including climbing and fly-by lanes.  The wheel path is the path followed by the right or 
left wheels of a truck or car traveling in the center of a traffic lane.  It is assumed to be 
3 feet from the left or right lane lines.  In urban areas, where inlet block-outs or manholes 
are in the right or left-hand wheel path, the pavement smoothness measurements shall 
be made in a location determined by the Engineer. 

 
  6. The Contractor shall remove all objects and foreign material from the pavement surface 

before testing, including any extra run-in and run-out lengths required for the non-contact 
profiler.  Unless adequate traffic and personnel control is provided by the Contractor, the 
non-contact profiler must not be operated in active construction zones congested with 
construction equipment and/or personnel that could result in collision with the profiler. 

 
  7. The non-contact profiler operator shall guide the profiler along the specified wheel path 

of each traffic lane at a constant speed and directional path throughout the length of 
pavement being tested.  The speed of the non-contact profiler must be within the speed 
range recommended by the manufacturer.  Sudden changes in speed or direction during 
a test run will disqualify that test, and a new test must be performed.  Confined 
pavement test sections that cannot be properly tested with a non-contact profiler shall be 
tested with a California-style profilograph approved by the Nebraska Department of 
Roads. 

 
  8. A lateral location indicator shall be used to align the non-contact profiler in the required 

test path during testing.  Pavement edges, longitudinal joints, or longitudinal pavement 
markings may be used as reference lines. 

 
  9. Before testing, the non-contact profiler operator shall perform routine check procedures 

of the measurement system as recommended by the manufacturer.  To ensure 
consistent distance measurement, the operator shall also check and adjust the distance 
recording wheel tire pressure several times a day. 
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10. All station references on the non-contact profiler reports shall be actual project stations.  
Stations shall be accurately noted on any printed profiles at least every 200 feet.  The 
distance measured by the non-contact profiler shall compare within 0.2 percent of the 
actual distance tested, as determined using project stationing, for all testing and 
retesting runs.  Test runs that do not compare within 0.2 percent will disqualify that test.  
New tests must be performed for all disqualified tests, following calibration of the 
distance measuring system. 

 
11. Immediately after completion of the tests, the non-contact profiler operator and the 

Engineer shall sign any printed reports and profiles to verify their authenticity.  The 
signed prints then become the property of the Department. 

 
12. The Engineer shall perform or schedule verification tests on at least 10 percent of the 

lane miles of pavement surface, with a non-contact profiler owned by the Department. 
 
13. If the verification test, Independent Assurance tests, or other observations indicate that 

the Contractor's procedures and/or results are not acceptable or accurate, the Engineer 
may do any of the following: 

 

a. require the Contractor to calibrate the non-contact profiler and re-run the tests. 
 

b. disqualify the Contractor’s equipment and/or operator. 
 

c. perform the tests for part, or all, of the project with a non-contact profiler owned 
by the Department, and charge the Contractor $500.00 per lane mile for all 
testing done by the Department. 

 
14. The following areas of pavement shall be excluded from the IRI requirements, unless 

otherwise specified in the Special Provisions. 
 

a. Pavement on horizontal curves having a centerline radius of curvature of less 
than 1,000 feet, and pavement within the super elevation transition of such 
curves. 

 

b. Pavement within 50 feet of a transverse joint that separates the pavement from 
an approach slab to a bridge deck or existing pavement not constructed under 
the contract. 

 

c. Pavement for truck weigh stations or rest areas, acceleration/deceleration lanes, 
and interchange ramps and loops. 

 

d. Pavement within 50 feet of railroad crossings and associated transitions. 
 

e. Pavement with a posted speed limit of 45 miles per hour or less. 
 

f. Pavement where the Engineer requires the Contractor to open an area 
prematurely to cross traffic at intersections and driveways. 

 

g. Additional exceptions shown on the summary sheet in the plans. 
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15. Excluded pavement sections shall be measured for bumps and dips with either a 
profilograph, non-contact profiler, or a 10-foot straight edge.  If the profilograph or non-
contact profiler is used, the deviation shall not exceed 0.40 inch in a 25 ft. span.  The 
deviation of the surface shall not exceed 1/8 inch if a 10-foot straightedge is used. 

 
16. The Contractor shall complete all surface profile testing within 7 calendar days or 

5 working days (whichever is later) after the completion of the mainline pavement.  In 
addition, the following shall apply: 

 

a. The initial (uncorrected) surface of all top-lift asphaltic concrete pavement 
sections shall be profile tested within 2 working days of being placed. 

 

b. The surface of all asphaltic concrete pavement sections that receive corrective 
work shall be profile tested within 2 working days of the completion of this work. 

 

c. The Contractor shall notify the Engineer of their intent to perform profile testing at 
least 2 calendar days prior to the testing (or as mutually agreed) to allow the 
Engineer to be present at the time of the testing. 

 

d. The Contractor shall allow the Engineer to witness all aspects of the profile 
testing, including traveling in the profiler conveyance vehicle. 

 

e. The profile test results shall be provided to the Engineer immediately after 
completion of the testing. 

 
502.05 – Evaluation 
 
  1. The Contractor shall determine an IRI and the number of correctable bumps and dips for 

each test section, record the information on the report form, and provide a copy of the 
report to the Engineer. 

 

a. The IRI shall be calculated by the non-contact profiler software using the quarter-
car simulation.  IRI shall be reported in units of inches per mile. 

 

b. Correctable bumps shall be separately identified by the non-contact profiler 
software in a summary report using the California profilograph emulation.  Bumps 
will appear as high points on the printed profile, and correspond to high points on 
the pavement surface.  Correctable bumps are vertical deviations on the 
pavement surface that exceed 0.40 inch in height above a base line span of 
25 feet. 

 

c. Correctable dips shall be separately identified by the non-contact profiler 
software in a summary report using the California profilograph emulation.  Dips 
will appear as low points on the printed profile, and correspond to low points on 
the pavement surface.  Correctable dips are vertical deviations on the pavement 
surface that exceed 0.40 inch in depth below a base line span of 25 feet. 

 
502.06 – Pavement Surface Correction 
 
  1. The Contractor shall locate and perform all required pavement surface corrective work, 

with the approval of, and in the presence of, the Engineer. 
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  2. Corrective work may be required for any bump, dip, or a combination of bumps and dips 
or other roughness that, in the opinion of the Engineer, produces an objectionable ride.  
Corrective work shall be accomplished at no cost to the Department. 

 

a. When the initial IRI of a test section is 96 in/mi or less, bump and dip correction is 
the only corrective work allowed for that section. 

 

b. When the IRI of a test section exceeds 96 in/mi, corrective work shall be 
performed. 

 

c. The Contractor shall retest all corrected test sections. 
 
  3. All bumps, as defined in Paragraph 15. of Subsection 502.04, and Paragraph 1.b. of 

Subsection 502.05, and all test sections with an IRI exceeding 96 in/mi shall be 
corrected by diamond grinding. 

 

a. Bumps shall be considered corrected when they are at or below the 0.40 inch 
maximum height. 

 

b. Sections with an IRI exceeding 96 in/mi shall be considered corrected when the 
IRI for that section has been reduced to a value of 96 in/mi or less. 

 
  4. All dips, as defined in Paragraph 15. of Subsection 502.04, and Paragraph 1.c. of 

Subsection 502.05, shall be corrected until they are at or below the 0.40 inch (10 mm) 
maximum depth.  All dips shall be corrected by diamond grinding on either or both sides 
of the dip. 

 
  5. Pavement surface correction by diamond grinding shall be limited so that newly placed 

asphaltic materials are not reduced in thickness to less than the required plan thickness 
minus ¼ inch.  In the event that (a) bumps, (b) dips, or (c) test sections exceeding 
96 in/mi cannot be corrected by diamond grinding to the specified limits without violating 
these thickness criteria, the Contractor shall have the following options that will be 
subject to the approval of the Engineer. 

 

a. Remove and replace a sufficient length of the surface layer to correct the 
deficiency, under the following conditions: 

 

(1)  The Contractor shall furnish replacement material that meets the original 
specifications for the material removed. 

(2) Removal and replacement shall be for the full lane width. 
(3)  The thickness of the replacement asphaltic materials shall be a minimum 

of 3 times the nominal aggregate size of the asphaltic concrete mixture. 
 

 b. A combination of diamond grinding and removal and replacement methods. 
 

c. Elect to leave in place an uncorrected or partially corrected bump, dip, or test 
section exceeding an IRI of 96 in/mi, for a monetary deduction in accordance 
with Section 502.09. 

 
502.07 - Traffic Control  
 
The Contractor shall provide all traffic control for smoothness testing and corrective work at no 
cost to the Department. 
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502.08 - Method of Measurement  
 

  1. "Asphalt Pavement Smoothness Testing I/D" and "Asphalt Pavement Smoothness 
Testing" shall be measured on a lump sum basis. 

 

  2. a. When the pay item "Asphalt Pavement Smoothness Testing I/D" is included in 
the contract, the unit price of the accepted quantity of asphaltic concrete 
pavement and performance graded binder in the surface layer of each non-
contact profiler test section shall be adjusted according to the schedule in 
Table 502.01, subject to the limitations in Paragraphs 3. and 4. of this 
Subsection.  Pavement sections excluded from this smoothness specification 
shall not qualify for incentive pay. 

 

b. When the pay item "Asphalt Pavement Smoothness Testing" is included in the 
contract, the incentive/disincentive provisions of this Subsection do not apply. 

 
Table 502.01a. 

 

Payment Adjustment Schedule 
(Multi-Lift Roadways) 

International Roughness Index 
(IRI) Inches Per Mile 

Percent of  
Contract Prices 

0 to 37 107 
Greater than 37 to 43 105 
Greater than 43 to 49 103 
Greater than 49 to 56 102 
Greater than 56 to 68 100 
Greater than 68 to 74 98 
Greater than 74 to 80 96 
Greater than 80 to 86 94 
Greater than 86 to 93 92 
Greater than 93 to 96 90 
Greater than 96 Corrective Work Required 
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Table 502.01b. 

Payment Adjustment Schedule 
(Single-Lift Roadways) 

International Roughness Index 
(IRI) Inches Per Mile 

Percent of  
Contract Prices 

0 to 37 107 
Greater than 37 to 43 105 
Greater than 43 to 49 103 
Greater than 49 to 56 102 
Greater than 56 to 74 100 
Greater than 74 to 80 97 
Greater than 80 to 86 95 
Greater than 86 to 93 93 
Greater than 93 to 96 90 
Greater than 96 Corrective Work Required 

 

  3. When the initial IRI of a test section is 96 in/mi or less, that value shall determine the 
percent of incentive pay for the section, unless bump and dip correction performed in 
that section increases the percent of pay. 

 

  4. When the initial IRI of a test section is greater than 96 in/mi, corrective work performed 
in that section may increase the percent of pay up to the 100 percent level indicated in 
Table 502.01. 

 
502.09 – Basis of Payment 
 

  1. When the pay item “Asphalt Pavement Smoothness Testing I/D” is included in the 
contract, the overall pay factor for the accepted quantity of asphaltic concrete and 
performance graded binder in the surface layer of all non-contact profiler test sections 
shall be determined according to the formula in Table 502.02. 
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Table 502.02a. 

Pay Factor Formula 
(Multi-Lift Roadways) 

PF = A(1.07) + B+(1.05) + C(1.03) + D(1.02) + E(1.00) + F(0.98) + G(0.96) + H(0.94) + I(0.92) + J(0.90) 
A + B + C + D + E + F + G + H + I + J 

Where:   
A = Length of pavement with an IRI of 0 to 37 in/mi 
B = Length of pavement with an IRI greater than 37 to 43 in/mi 
C = Length of pavement with an IRI greater than 43 to 49 in/mi 
D = Length of pavement with an IRI greater than 49 to 56 in/mi 
E = Length of pavement with an IRI greater than 56 to 68 in/mi 
F = Length of pavement with an IRI greater than 68 to 74 in/mi 
G = Length of pavement with an IRI greater than 74 to 80 in/mi 
H = Length of pavement with an IRI greater than 80 to 86 in/mi 
I = Length of pavement with an IRI greater than 86 to 93 in/mi 
J = Length of pavement with an IRI greater than 93 to 96 in/mi 

 
 

Table 502.02b. 

Pay Factor Formula 
(Single-Lift Roadways) 

PF = A(1.07) + B+(1.05) + C(1.03) + D(1.02) + E(1.00) + F(0.97) + G(0.95) + H(0.93) + I(0.90)  
A + B + C + D + E + F + G + H + I 

Where:   
A = Length of pavement with an IRI of 0 to 37 in/mi 
B = Length of pavement with an IRI greater than 37 to 43 in/mi 
C = Length of pavement with an IRI greater than 43 to 49 in/mi 
D = Length of pavement with an IRI greater than 49 to 56 in/mi 
E = Length of pavement with an IRI greater than 56 to 74 in/mi 
F = Length of pavement with an IRI greater than 74 to 80 in/mi 
G = Length of pavement with an IRI greater than 80 to 86 in/mi 
H = Length of pavement with an IRI greater than 86 to 93 in/mi 
I = Length of pavement with an IRI greater than 93 to 96 in/mi 
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  2. a. The Contractor shall be assessed an additional $500.00 deduction for each of 
the following uncorrected or partially corrected smoothness irregularities that are 
left in place. 

 
(1) Bumps 
(2) Dips 
(3) Sections with an IRI value exceeding 96 in/mi, but less than 105 in/mi.  

 
b. The Contractor shall be assessed an additional $1000.00 deduction for each  

uncorrected or partially corrected section with an IRI value of 105 in/mi or 
greater. 

 
  3. The work of “Asphalt Pavement Smoothness Testing I/D” and “Asphalt Pavement 

Smoothness Testing” shall be paid at the lump sum contract unit price.  This price shall 
be full compensation for all smoothness testing as set forth in this specification. 

 
 
 

COLD WEATHER ASPHALTIC CONCRETE PLACEMENT 
(E-8-1214) 

 
Table 501.02 in the Standard Specifications is void and superseded by the following: 
 

Table 501.02 
Cold Weather Asphaltic Concrete Placement 

Lift Thickness Minimum Surface Temperatures* 
Less than 2 inches (50 mm) 45°F (7°C) 

2 to 3 inches (50 mm to 75 mm) 37°F (3°C) 
Greater than 3 inches (75 mm) 35°F (2°C) 

 *32°F (0°C) for all lift thicknesses when a Warm Mix Additive is used in accordance with 
the contract. 

 
 
 

ASPHALTIC CONCRETE 
(E-8-1211) 

 
Paragraph 2.a.5.(ii) of Subsection 503.03 is void and superseded by the following: 
 
 During storage, the PG Binder temperature shall be maintained in accordance with 

binder supplier recommendations.  All plants shall be equipped with a circulating system 
for PG Binder which is designed to assure proper and continuous circulation during the 
operating period.  Storage tanks shall have sufficient capacity to provide for continuous 
operation.  The tanks shall be situated and constructed to allow the volume of the 
PG Binder to be safely and accurately determined at any time. 
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Paragraph 2.a. of Subsection 503.04 is void and superseded by the following: 
 
 2. Asphalt Mix Control Strip: 
 

a. At the Contractor’s option, the control strip may be waived.  The decision 
to omit the control strip must be communicated to the Engineer prior to 
the start of production.  When the control strip is waived: 

 
(1) The moving average of four air voids values for the first three 

asphaltic concrete sublots is not valid and a pay factor of 1.0 shall 
be applied. 

 
(2) The first three asphaltic concrete sublots shall be subject to the 

following removal criteria and removal shall be at no cost to the 
Department. 

 

Sublot Removal Criteria 
1-1 Va1-1 less than 1.5 or greater than 7.0 
1-2 (Va1-1 + Va1-2) ÷ 2 less than 1.67 or greater than 6.67 
1-3 (Va1-1 + Va1-2 + Va1-3) ÷ 3 less than 1.83 or greater than 6.33 

 Where: Va1-1 = the single test air voids for Sublot 1-1 
 Va1-2 = the single test air voids for Sublot 1-2 

 Va1-3 = the single test air voids for Sublot 1-3 
 

b. On the first production day, a 600 ton (544 Mg) control strip shall be 
placed and approved before full production begins.  The Contractor shall 
construct the control strip using the approved asphalt mix design with 
laydown and compaction procedures that are representative for the 
project. 

 
c. The Contractor shall take at least 3 control strip mixture samples and 

record the test results for the mixture properties.  The Contractor will also 
record compaction density values and rolling pattern information.  This 
data will be for information only and shared with the Engineer. 

 
Table 503.02 is void and superseded by the following: 

 

Table 503.02 

Control Strip Sampling 

Sample No. Ton (Mg) Air Voids for SPH Air Voids for SPR 

1  0 to 200 (0-180) 2.5 to 6.0 1.5 to 5.0 

2  201 to 400 (181-363) 2.5 to 6.0 1.5 to 5.0 

3  401 to 600 (364-544) 2.5 to 6.0 1.5 to 5.0 

 
Paragraph 2.b.(2) of Subsection 503.04 is void and superseded by the following: 
 

(2) Marshall or Gyratory air voids of each sample shall be calculated using the 
maximum specific gravity of that sample. 
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Paragraph 2.b.(4) of Subsection 503.04 is void and superseded by the following: 
 
 The control strip will be accepted at 100% pay if all of the following test results are met.  

If any of the following test results are not met, the control strip will be subject to removal. 
 

 (i) The Dust to Binder ratio is between 0.70 and 1.70. 
 

(ii) CAA is no more than 5% lower than the minimum specified shown on 
Table 1028.02 using blended cold feed material or ignition oven test 
results.  FAA is no more than 0.5% lower than the minimum specified 
using blended cold feed material or no more than 1.0% lower than the 
minimum specified using ignition oven test results shown on Table 
1028.03. 

 
(iii) Air voids are between 2.5% to 6.0% for SPH and between 1.5% to 5.0% 

for SPR. 
 
Paragraph 2.h. of Subsection 503.04 is void. 
 
Paragraph 2.j. of Subsection 503.04 is void and superseded by the following: 
 

j. When a control strip is constructed, the Contractor will use the three individual air 
void tests within the control strip and apply those individual values to the 
individual air void test result of the first 750 ton (680 Mg) sublot of Lot 1 to 
calculate the initial moving average of four and resulting pay factor for the initial 
750 ton (680 Mg) sublot. 

 
Paragraphs 5.a.(1) and 5.a.(3) of Subsection 503.04 are void and superseded by the following: 
 

a. (1) The actual mixing temperature shall be selected by the Contractor, in accordance 
with binder supplier recommendations, to provide adequate aggregate coating 
and mixture compaction at laydown. 

 
a. (3) Never shall the selection of the mixing temperature be such that drainage of the 

PG Binder from the aggregate will exceed contract specifications. 
 
Paragraphs 10.a. and 10.b. of Subsection 503.04 are void. 
 
Paragraphs 2.a. and 2.b.(1) of Subsection 503.06 are void. 
 
Paragraph 2.b. (2) of Subsection 503.06 is void and superseded by the following; 
 

(2) For each sublot of Asphaltic Concrete Type SPR, SPS and SPH, the asphaltic 
concrete unit price is a product of all applicable pay factors for the item "Asphaltic 
Concrete, Type _____”.  Included in a sublot, following approval of the control 
strip(s), may be any roadway Asphaltic Concrete Type SPR, SPS and SPH 
which is produced, sampled and tested and approved by the Engineer for use as 
Patching, State Maintenance Patching, and Asphalt for Intersections and 
Driveways on project shall be eligible for inclusion in sublot(s) tonnage pay factor 
determination using the roadway Asphaltic Concrete Type _______ unit price.  
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When a control strip is not constructed, the pay factor for the running average of 
four air voids shall be fixed at 1.0 for the first three asphaltic concrete sublots. 

 
Paragraphs 5.a., 5.b., and 5.c. of Subsection 503.06 are void and superseded by the following: 
 

5. a. When asphaltic concrete in any lot 3750 tons (3400 Mg) or portion of a lot 
3750 tons (3400 Mg) is rejected and removed from the road, payment will not be 
made for the asphaltic concrete or for the PG Binder contained in the rejected 
material.  The determination of the quantity of PG Binder for which payment will 
not be made will be based on the percent of PG Binder used in the rejected 
material. 

 
    b. The order of precedence to determine the PG Binder quantity is: 

 
(1) Actual lot 3750 tons (3400 Mg) tests. 

 
(2) The average of the day’s run. 

 
(3) The job-mix formula. 

 
Paragraph 12. of Subsection 503.06 void. 
 
 

TACK COAT 
(E-8-1214) 

 
Subsection 504.02 in the Standard Specifications is amended to include the following: 
 

Table 504.01 

CFS-1, FS-1 Emulsified Asphalt Requirements 

 

Tests on emulsion: Specification 

Viscosity, Saybolt Furol, T 59, 25oC (77oF), sec. 20 – 100 

Sieve Test, % Retained, maximum (note 1) 0.10 

Residue by Distillation, %, minimum 57.0 

Storage Stability, %, maximum (note 1) 1.0 

Tests on distillation residue: 

Penetration, dmm. 40 - 175 

Ductility, 25oC (77oF), cm., minimum 40 

Solubility in Trichloroethylene, %, minimum  97.5 

Note 1: See note “b” of AASHTO M 208 

Shall be formulated as either a cationic or anionic, fast-setting emulsion 
that is suitable for tack coat dilution, and to have an accelerated breaking 
time in cooler temperature applications.    
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Subsection 504.03, Paragraph 3.b. is void and superseded by the following: 
 

b. Emulsified asphalt shall be diluted in the distributor with potable water at a rate of 
one part water to one part emulsified asphalt. 

 
Subsection 504.03, Paragraph 3.c. is void and superseded by the following: 
 

c. The rate of application shall be adequate to bond the new bituminous layer to the 
existing surface.  This shall be from 0.10 to 0.20 Gal/SY (0.45 to 0.90 L/m2) when 
applied to existing or milled surfaces, and from 0.05 to 0.10 Gal/SY (0.23 to 
0.45 L/m2) when applied to freshly laid asphaltic concrete. 

 
Paragraph 2. of Subsection 504.05 is void and superseded by the following: 
 

2. Any amount of tack coat emulsified asphalt which is outside the specified 
property ranges of Table 504.02, shall be paid for at the contract unit price 
multiplied by the pay factor determined in Table 504.02.  If the resultant Pay 
Factor for the material indicates rejection as an option, the Engineer will 
determine if the non-compliant material will be removed. 

 
 
 

Table 504.02 
Tolerances and Pay Factors 

Specified Property Tolerance Pay Factor 

AASHTO T 59, Prior to Dilution, 
Residue after Distillation 

≥ 56.0% 1.00 

54.0% - 55.9% 0.85 

52.0% - 53.9% 0.70 

< 52.0% 0.40 or Reject 

Pay Factors for Tests for ALL other Properties Specified* 
  

1.00 for deviation of ± less than or equal to 10% 
0.75 for a deviation of ± greater than 10% to less than or equal to 25% 

0.40 or Reject for deviation of ± greater than 25% 
 

* When the specification requirement is stated as a percentage, the test 
result deviation from the specification will be divided by the specification 

value. The resulting deviation percentage is then applied to the listed 
criteria. 

Note: When more than one specified property exceeds specification 
tolerances, the single largest Pay Factor Reduction will be the 
one applied. 
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Paragraph 3. of Subsection 504.05 is void and superseded by the following: 
 

3. When disputes arise in test results, the Department will select an independent 
laboratory for referee testing on the remainder of the sample.  The identity of the 
independent laboratory will not be revealed until the selected laboratory has 
completed the referee testing.  

 
a. Only the Contractor can initiate dispute resolution, and request referee 

testing. 
 

b. If the independent lab’s tests indicate failing results and pay deductions 
equal to or greater than the Department’s, the Contractor will reimburse 
the Department for the cost of testing.  If the independent lab’s tests 
indicate that the material meets specifications or is at a pay deduction 
less than the Department’s, the Department will assume the cost of 
testing.  When the independent lab’s tests indicate a pay deduction, the 
lesser of the Department’s and the independent lab’s deductions will be 
applied.  

 
Paragraph 4. of Subsection 504.05 is void and superseded by the following: 
 

4. Water used to dilute emulsified asphalt is subsidiary to “Tack Coat” and is 
included in the solution that is placed and measured for payment.  

 
Subsection 504.05 is amended to include the following: 
 
 5. Payment is full compensation for all work prescribed in this Section. 
 
 

BITUMINOUS PAVEMENT PATCHING 
(E-8-1212) 

 
Paragraphs 1, 2 and 3 of Subsection 516.05 in the Standard Specifications are void and 
superseded by the following: 
 
 1. a. Bituminous Pavement Patching of flexible pavement and the repair or 

replacement of any subgrade material authorized by the Engineer will be 
measured by one of the methods described in Paragraph 1.b. based upon the 
depth of the patch. 

 
     b.(1) For patches 16-inches (40cm) deep or less, determined at the time of patching, 

the patching will be measured by the ton (megagram) of “Asphaltic Concrete for 
Patching, Type ___” required to complete the patch and repair any faulty 
subgrade.  No equipment rental will be paid for this work, and all equipment used 
to complete the work shall be subsidiary to the item, “Asphaltic Concrete for 
Patching, Type ___.”  

 
        (2) For patches more than 16 inches (40cm) deep, determined at the time of 

patching, the patching will be measured by the ton (megagram) of “Asphaltic 
Concrete for Patching, Type ___” required to complete the patch and repair any 
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faulty subgrade.  Additionally, the hours of equipment rental required to complete 
the patching and repair in that portion of the patch deeper than 16-inches will be 
measured by the hour of equipment rental in accordance with Section 919.  Only 
approved equipment needed to patch and excavate the failure is to be rented, 
and only the time utilized to perform the work in the region deeper than 16-inches 
(40 cm) is to be measured.  Excluded is any equipment needed to haul asphalt to 
the site. 

 
 2. a. Bituminous Pavement Patching of concrete pavement and the repair or 

replacement of any subgrade material authorized by the Engineer will be 
measured by the square yard (square meter) of completed and accepted work 
regardless of depth.  Additionally, the asphaltic concrete used to complete the 
patch will be measured for payment and included with the roadway tonnage. 

 
     b. Bituminous Pavement Patching of concrete pavement is divided into 3 types (see 

Table 516.02).  The types are based on the size of the individual patches 
constructed in a single lane.  If a damaged area spans 2 or more lanes, then the 
continuous patch will be counted as multiple patches -- 1 patch per lane. 

 

Table 516.02 
Asphalt Patch Sizes in Rigid Pavement 

 Type Size 
 A  5 SY (5 m2) or less 
 B Greater than 5 SY to 15 SY (5 m2 to 12.5 m2) 
 C Greater than 15 SY (12.5 m2) 

 
 3. “Asphaltic Concrete, Type ____,” “Asphaltic Concrete for Patching, Type ___,” 

“Asphalt Cement ____,” and “Hydrated Lime for Asphalt Mixtures” used in either 
the patching of flexible pavement or concrete pavement will be measured for 
payment by the ton (megagram) in accordance with Subsection 503.05. 

 
 

DROP-OFF/COLD-MILLED TAPERED EDGE 
(E-8-0613) 

 
Paragraph 7. of Subsection 107.07 is void and superseded by the following. 
 
7. a. The Contractor shall conduct all operations to minimize any drop-offs (abrupt changes in 

roadway elevation) exposed to traffic.  
 
    b.(1) Unless otherwise specified in the Contract, drop-offs greater than 2 inches tall at the 

shoulder edge that are adjacent to the traveled way shall be protected by a wedge of 
compacted stable material capable of carrying traffic (the wedge being 1 vertical to 3 
horizontal or flatter).  An edgeline warning stripe shall be placed on the traffic side of the 
drop-off. 

 
       (2) The Engineer shall authorize other methods, such as concrete barriers or Type II 

barricades, to protect drop-offs when conditions do not allow a wedge of compacted, 
stable material. 
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       (3) Unless otherwise ordered by the Engineer, drop-offs up to 2 inches (50 mm) may remain 
exposed with appropriate warning signs alerting motorists to the condition. 

 
    c. Open trenches which span all or part of the traveled way and/or auxiliary lanes shall be 

no wider than 18 inches (450 mm) and must have a steel-plate cover placed and 
anchored over them. The plate shall have sufficient strength so as to only allow a 
maximum vertical deflection of 1/2 inch (12.5 mm). A wedge of suitable material shall 
create a smooth transition between the pavement and the steel plate. Warning signs 
shall be used to alert motorists to the presence of the steel plates. 

 
Paragraph 3.b. of Subsection 510.04 is void and superseded by the following. 
 
3. b. The Contractor shall not leave a milled vertical edge greater than 1-inch tall between 

lanes overnight.  One of the following options shall be performed if the milling will result 
in a vertical grade separation greater than 1 inch (25 mm) between lanes: 

 
      (1) Milling shall be performed in all adjacent traffic lanes on the same day so that at the end 

of each day, no drop off of over 1 inch (25 mm) remains. 
 
      (2) The milling shall create a tapered edge between the traffic lanes.  The tapered edge 

shall have a slope from 3 [H]: 1 [V] to 4 [H]: 1 [V], not measured more than one foot in 
width nor extend into the lane more than one foot. Temporary pavement marking shall 
be placed at the top and contiguous with the tapered edge. 

 
    c. If the Contractor fails to complete the above options, the Contractor shall provide – at no 

cost to the Department – additional traffic control necessary to maintain traffic on the 
milled lane (or lanes) as directed by the Engineer.  This additional traffic control may 
require the use of a pilot car, flaggers, lighted flagger station, etc.  

 
    d. Transitions between milled and unmilled in the direction of travel surfaces will be 

feathered either by milling or with wedges of bituminous material (maximum slope 1 
vertical to 12 horizontal). 

 
 

OPTIONAL NOTCHED WEDGE JOINT 
(E-8-1013) 

 
Description 
 
The Contractor has the option of constructing a notched wedge joint.  If the Contractor 
chooses to construct this joint, it shall be built as shown on the plans and to the following 
requirements: 
 
 Paragraph 5.e. of Subsection 503.04 is void if a notched wedge joint is 

constructed between the adjacent traffic lanes. 
 
This work shall consist of constructing a notched wedge longitudinal joint between 
adjacent passes of asphaltic concrete lifts over 1” on pavement that will be open to traffic 
and contains uneven lanes.  The notched wedge joint shall consist of a vertical notch ½ 
the thickness of the asphalt lift, and an 8” to 12” uniform taper extending into the 
adjoining lane (see plan typicals). 



Project No. S-136-4(1014) 

- 100 - 

 
Equipment 
 
1. The notched wedge joint device shall be a manufactured strike-off device 

attached to the asphalt paver screed and able to produce the required shape and 
configuration after compaction, as detailed in the plan typicals. 

 
2. The device shall be self-adjusting, spring-loaded, and able to generate a smooth, 

uniform surface and slope without disrupting the smoothness of the paving mat. 
 
3. The device shall be capable of applying vertical loads by pressure or ballasting 

methods. 
 
4. The device may or may not have capability of vibration. 
 
Construction Method 
 
1. The notched wedge joint device shall be heated prior to the beginning of laydown 

either manually or as part of the notched wedge joint device. 
 
2. The notched wedge joint shall be constructed in one pass of the paver.  A 

constant head of asphaltic concrete shall be supplied in front of the notched 
wedge to provide pre-compaction of the notched wedge joint. 

 
3. The taper of the notched wedge joint will be a minimum of 8” and a maximum of 

12”. 
 
4. The notched wedge joint shall be used at any longitudinal joint locations situated 

between two driving lanes.  The Contractor also has the option to utilize the 
notched wedge joint at other longitudinal joint locations. 

 
5. A tack coat shall be applied to the full face of the in-place notched wedge joint, 

prior to the placement of full lane tack coat application. 
 
Method of Measurement 
 
The construction of a notched wedge joint will not be measured and paid for but will be 
subsidiary to the associated asphaltic concrete. 
 
 

BEVELED EDGE  
 
Description 
 
Constructing a beveled edge during the placement of a new asphaltic concrete lift(s) is to be 
accomplished using a manufactured beveled edge paving shoe device that attaches to the 
screed of the paver.  This beveling shoe is designed to form and pre-compact a 30 + 5 degree 
bevel (measured from a line that is on the same plane as the paving surface) on the edge of the 
asphaltic concrete lift being placed with the paver. 
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Equipment 
 
The beveled edge paving shoe shall be capable of adjusting for intersections, drives, field 
entrances or other surfaces and it shall be equipped with heating and vibrating capability. 
 
Construction Method 
 
1. The beveled edge shall be constructed atop the trench shown in the plans.  The trench 

shall provide a solid base, free of debris such as, loose material, vegetation and 
deleterious materials. 

 
2. The beveled edge may be constructed with each lift of HMA or on the full specified plan 

depth of the final lift. 
 
3. The Contractor shall use rolling methods to compact the roadway surface to attain 

density and not deform or alter the beveled edge. 
 
4. The angle of the slope of the beveled edge must not deviate by more than + 5 degrees 

from the angle shown.  Measure the angle from a line that is on the same plane as the 
paving surface. 

 
5. Density requirements shall not apply to the asphaltic material that makes up the sloped 

beveled edge.  
 
Method of Measurement 
 
The construction of a beveled edge will not be measured for payment directly but will be 
subsidiary to the associated asphaltic concrete.  This includes excavation and maintenance of 
the trench.  Material removed from the trench can be incorporated into earth shoulder 
construction or bladed so that it is flush with the beveled edge.  Material removed from the 
trench that is not used or incorporated into the earthen shoulder shall become property of the 
Contractor and removed from the project.   
 
 
 

CEMENT STABILIZED BITUMINOUS 
 
Description: 
 
This work shall consist of constructing a Cement Stabilized Bituminous base course to the 
thickness shown in the plans, which consists of the existing bituminous pavement material and 
base material (1 inch as a minimum). If in a particular area, the existing bituminous pavement 
material and the minimum 1 inch of base material exceed the thickness shown in the plans, the 
thickness of the Cement Stabilized Bituminous base, through that area, shall be increased 
accordingly except if pre-milled to the thickness shown in the plans. 
 
Do not process more than 2” of the underlying base or subgrade. 
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Materials: 
 
These materials shall conform to the following requirements: 
 
Material  Requirements - 
 
Type I or II Cement  The Cement shall meet the requirements of Section 1004 of the Standard 
Specifications.  
 
Set Retarder  Approved by the Materials and Research Engineer 
Water   Section 1005 of the Standard Specifications 
 
The pulverized bituminous material shall meet the following gradation requirements: 
 
Sieve Size Percent Passing 
 
1 1/2"  100 
 
Cement Stabilized Bituminous – Mix Design: 
 
The Contractor shall core the existing roadway to obtain existing bituminous and subgrade 
material for mix design.  The Contractor shall contact the Engineer prior to collecting the RAP 
samples so that NDR personnel may be present when doing this work. 
Sampling and testing shall be completed according to Section 10 of the Materials and Tests 
Division Material Sampling Guide. 
 
A 60 pound sample(s) of existing bituminous material, a 10 pound sample of the cement and a 
10 pound sample of existing underlying subgrade shall be submitted to the NDR Materials and 
Research Central Laboratory for mix design a minimum of 21 days prior to beginning the 
Cement Stabilized Bituminous operation. 
 
NDR Materials and Research Central Laboratory will determine the actual project mix design 
from the samples submitted above.  Approximate quantities are listed below for estimating 
purposes only. 
 
 Mixture Parameter 
 
Reclaimed Asphalt Pavement (%)  100.0   
Cement by Wt. of RAP (%)   5.0   
Set Retarder by Wt. of Cement (%)  1.0*   
Total Water by Wt. of RAP and Cement(%) 5.0   
 
* Based on the Contractors ability to obtain a suitable mix (a mix that has no "set-up" within 30 
minutes of the addition of water to the mix). 
 
Construction Requirements: 
 
Materials and quantities used on the job shall be same used for the Mix Design.  Any change in 
the quantities, quality or Suppliers shall be approved by the Materials and Research Pavement 
Design Engineer prior to its use on the project. 
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The Contractor must maintain drainage away from pavement and shoulder by the end of that 
day’s work. 
 
Paragraph 1 of Subsection 1002.03 of the Standard Specifications is void and superseded by 
the following: 
 
 The Contractor shall provide adequate protection for the cement against moisture. 

Cement shall be hauled or stored in suitable moisture proof dry bulk trailers or 
containers.  The use of tarpaulins for the protection of the cement will not be allowed. 
Cement which has become caked or lumpy shall not be used.  Cement which has been 
spilled shall not be used. 

 
The Cement shall be applied to the asphalt surface with a spreading device capable of uniformly 
spreading the amount required.  The spreading device shall be capable of spreading the 
Cement both laterally and longitudinally in an even and accurate manner. Spreading with a 
motor grader will not be allowed.  The Cement Stabilized Bituminous operation shall be 
suspended when winds create an excessive amount of blowing dust or Cement. 
 
Pulverize the existing bituminous surfacing in such a manner that does not disturb the 
underlying material in the existing roadway. 
 
Do not perform stabilization operation when the ambient temperature is less than or predicted to 
be less than 60 degrees F.  Also, no construction is permitted when the weather is foggy, 
raining or if rain is expected to occur that day. 
 
The Contractor shall schedule his operations so that the elapsed time between the initial mixing 
of the Cement material and the completion of the final rolling pass does not exceed 30 minutes.  
If the 30 minutes is exceeded on an uncompacted lift, the material will be retreated or removed 
and patched with the same asphaltic concrete used for the overlay, as directed by the Engineer.  
If the Contractor is unable to obtain suitable laydown and compaction and/or comply with the 
30-minute time limit the work shall be stopped until showing that these requirements are met. 
 
A test strip shall be completed to determine the padfoot rolling pattern that will attain the 
maximum density.  If more than one test strip is constructed, the test strip with the highest 
density may remain in place as part of the completed work.  The NDR will use a nuclear gauge 
to determine density.  The project mix design will provide an initial target value to be used in the 
nuclear gauge.  Rolling shall be discontinued when consecutive coverage of the padfoot roller(s) 
fail to increase the density one pound per cubic foot. 
 
The NDR shall monitor the stabilized base density with a nuclear gauge.  As a minimum, one 
nuclear density determination will be taken in each lane for every 1/2 mile.  The nuclear gauge 
shall be used in back scatter mode for both density and moisture content.  The nuclear gauge 
does not provide a true moisture content reading, the reading is a combination of oil and water.  
The nuclear gauge shall be calibrated to read true moisture by comparing a sample tested in the 
field with the nuclear gauge to the same sample tested in the laboratory.  A laboratory moisture 
correction factor or a moisture offset shall be used to adjust the nuclear gauge reading to match 
the laboratory results.  Alternately, a Speedy Moisture TesterTM can be used in lieu of or for 
comparison with the nuclear gauge but shall be verified with laboratory test results.  
 
The Contractor has the option of pre-milling the existing asphaltic concrete pavement to the 
depth shown in the plans.  Pre-milling is limited to the length that will be stabilized that day. 
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Within two hours after adding the cement and water a fog seal shall be applied in accordance 
with Contract Specifications and Section 513 of the Standard Specifications. 
 
In order to provide better initial smoothness and the required slope or to eliminate or minimize 
raising the pavement elevations the Contractor shall mill the Cement Stabilized Bituminous 
material.  Milling will be allowed up to a maximum depth of ½ inch.  A second fog seal shall be 
applied immediately after milling.  Any milling shall be performed a minimum of two days prior to 
the asphaltic concrete overlay to allow traffic to knead the subsequent fog seal into the roadway 
surface.  The Contractor may elect to use a pneumatic roller to knead the surface in place of the 
two day requirement, as directed by the Engineer.  Cold Milling will be measured and paid for as 
Cold Milling Class 3, Type A. 
 
Equipment: 
 
A self-propelled reclaiming/stabilization machine(s), capable of fully pulverizing the existing 
asphalt pavement and underlying material, adding water as necessary and mixing to produce a 
homogeneous material, is(are) required.  The machine(s) shall be capable of processing the 
pavement lane full width and to the depth required in each pass, or the Contractor has the 
option of using a maximum of two reclaimers working in tandem to process the full width lane in 
one pass.  The machine(s) shall have a chamber with a rotor equipped with carbide-tipped 
teeth, shall be equipped with a spray bar for the addition of water, and shall have a visible depth 
gauge to allow for easy determination of the depth of pulverization and mixing.  
 
A motor grader for aerating, spreading and final shaping of the recycled material shall be 
required.  The motor grader shall have a cross slope indicator. 
 
A minimum of one self-propelled double drum vibratory roller and one self-propelled pad foot 
compactor shall be required.  The vibratory roller shall have a minimum operating weight of 
18,000 pounds and a drum width of not less than 5.5 feet.  The pad foot compactor shall be a 
vibratory, single drum padfoot roller with a minimum operating weight of 24,000 pounds.  The 
rollers shall have watering systems to keep drums or tires wetted as required to prevent mixture 
pick-up. 
 
A water truck for supplying water to the reclaiming/stabilization machines for addition of 
moisture, as needed, during the pulverization operation shall be required. 
 
Cold Milling equipment that conforms to the requirements of Subsection 510.03.  
 
Preparation of Roadway: 
 
Remove vegetation from cracks, joints and other areas such as along edges of the roadway to 
prevent the contamination of the reclaimed asphalt pavement during the stabilization operation. 
If foreign matter or debris exists (dirt, leaves, etc.), clean the roadway by power brooming. 
 
Patching: 
 
The Contractor will repair all areas in the recycled roadway that develop cracking and/or 
settlement after the cold recycling process.  These repairs shall be by deep patching and 
completed prior to placement of the asphaltic concrete surfacing.  The existing asphalt surfacing 
material, base and subgrade soil as required shall be removed and replaced with the type of 
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asphaltic concrete being produced on the project at that time and properly compacted to 
produce a stable repair. 
 
Method of Measurement: 
 
Cement shall be measured for payment by the Ton. 
 
Cement Stabilized Bituminous will be measured for payment by the Station, measured along the 
project centerline. 
 
Patching shall be measured for payment in accordance with Subsection 516.05 of the Standard 
Specifications. 
 
Water applied, as directed of the Engineer, shall be measured for payment in accordance with 
Paragraph 2. of Subsection 302.04 of the Standard Specifications. 
 
Basis of Payment: 
 
Roadway preparation and pulverization shall be paid for at the contract unit price per station for 
the item “Cement Stabilized Bituminous ".  This price shall include the pulverization, processing, 
addition and mixing of the cement, shaping, compaction and finishing, vegetation removal, 
roadway sweeping, test strips and for all equipment, labor, tools, and incidentals necessary to 
complete the work. 
 
The contract unit price shall be valid for the depth shown in the plans plus or minus 2 inches.  
Pavement depths outside plan depth by more than 2 inches shall be paid for with the following 
adjustment. 
 
Contract Unit Price ($ )/ Plan Depth (Inches )= K 
 
K  x  Actual Process Depth (Inches) = New Price per Station 
 
Example:   Plan Depth 12 inches, Field Depth 15 inches 
 $600 per Station / 12 inches = $50 per inch 
 $50 per inch x 15 inches = $750 per station 
 
Example:   Plan Depth 12 inches, Field Depth 9 inches 
 $600 per Station / 12 inches = $50 per inch 
 $50 per inch x 9 inches = $450 per station 
 
Cement, shall be paid for at the contract unit price per Ton for the item "Cement".  This price 
shall be full compensation for furnishing, delivering, hauling, storing, all labor, equipment, tools 
and incidentals necessary to complete the work. 
 
Patching measured as provided herein shall be paid for in accordance with Subsection 516.06 
of the Standard Specifications. 
 
Set retarder used will not be measured for payment, but shall be considered subsidiary to the 
item "Cement". 
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Water used in cement stabilized bituminous shall be paid for at the contract unit price per MGal 
for the item " Water for Cement Stabilized Bituminous ".  This price shall be full compensation 
for furnishing, loading, hauling and delivering water; and for all labor, equipment, tools and 
incidentals necessary to complete the work. 
 
 

COLD MILLING CLASS 3, 
COLD MILLING CLASS 3 TYPE A & 

COLD MILLING CLASS 5 
 
Void Paragraph 9.a. of Subsection 510.04 of the Standard Specifications and replace it with the 
following: 
 
 The remaining salvaged bituminous material produced from the cold milling operation 

not used in production of asphaltic concrete on the project shall become the property of 
the Contractor and removed from the project. 

 
Salvaged cement stabilized bituminous material produced from Cold Milling Class 3 Type A 
cannot be used in the production of asphaltic concrete and shall become the property of the 
Contractor and removed from the project. 
 
 

TABULATION OF CORES 
(FOR INFORMATION ONLY) 

Location Distance Ft. 
Rt or Lt 
of CL 

Field Depth of 
HMA in 
inches 

Remarks 

US 136    
R.P. 48.0 5 Lt. 6.75  
R.P. 48.4 6 Rt. 7.0 Solid, some bottom stripping 
R.P. 49.0 7 Rt. 5.25 Solid, bottom stripped 
R.P. 49.5 9 Rt. 8.5 Solid 
R.P. 50.0 9 Lt. 8.5 Solid, some bottom stripping 
R.P. 50.5 6 Rt. 9.0 Solid, some bottom stripping 
R.P. 51.0 5 Rt. 6.75 Solid, some bottom stripping 
L-31D    
0.50 9 Rt. 7.25 Solid 
0.23 7 Rt. 5.25 Solid 
 
 

FOG SEAL 
 
Subsection 513.02 is void and superseded by the following  
 
Fog seal shall be of the type and grade shown in the plans, and asphalt shall conform to the 
requirements of Subsections 1031.01 or 1032.01.  The Fog Seal emulsion shall be SS-1H, 
CSS-1H, CFS-1,or FS-1. 
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Section 513 of the Standard Specifications is amended to include the following: 
 
1. The rate of dilution of the emulsified asphalt will be 1 part water to 1 part emulsified 

asphalt.  The percentage residue by distillation of the diluted emulsified asphalt shall be 
no less than 28.5%. 

 
2. The emulsified asphalt shall be diluted in the field under the supervision of the Engineer 

or at the terminal.  If the emulsified asphalt is diluted at the terminal: 
 
 a. the bill of lading or delivery ticket shall state the dilution rate, and 
 b. a one-quart field sample may be requested be the NDOR Bituminous Laboratory.  

This sample shall be submitted to the NDOR Bituminous Laboratory to verify the 
requirements of Subsections 1031.01 and 1032.01, with the exceptions of 
Saybolt Furol Viscosity, Storage Stability and Cement Mixing. 

 
3. The rate of application shall be approximately 0.12 gallons per square yard. 
 
4. Excess accumulations of fog seal materials within low spots or pockets shall be 

squeegeed out or sand blotted. 
 
Paragraph 2. of Subsection 513.05 in the Standard Specifications is void and superseded by the 
following: 
 
 2. When materials do not meet plan and specification requirements, deductions will 

be made according to Table 513.01. 
 
Section 513 is amended to include the following Table: 
 

Table 513.01 
 

Emulsion Pay Factor Schedule 
 

Test of Residue Percentage 
1.00 for a deviation of minus less than or equal to 0.5 % 

0.75 for deviation of minus greater than 0.5 % to less than or equal to 2.5 % 
0.40 or Reject for deviation of minus greater than 2.5% 

 
Tests for ALL other properties Specified 

1.00 for a deviation of ± less than or equal to 10% 
0.75 for a deviation of ± greater than 10% to less than or equal to 25% 

0.40 or Reject for deviation of ± greater than 25% 
 
Note   Largest Pay Factor Reduction will be applied. 
 

 
 a. When disputes arise in test results, the NDOR will select an independent 

laboratory for referee testing on the remainder of the sample.  The identity of the 
independent laboratory will not be revealed until the selected laboratory has 
completed the referee testing.  

 
 b. Only the contractor can initiate dispute resolution, and request referee testing. 
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 c. Only referee testing results obtained within 14 days of sampling will be valid.  
 
 d. If the independent lab’s tests indicate failing results and pay deductions equal to 

or greater than the NDOR’s, the Contractor will reimburse the NDOR for the cost 
of testing.  If the independent lab’s tests indicate that the material meets 
specifications or is at a pay deduction less than the NDOR’s, the NDOR will 
assume the cost of testing.  When the independent lab’s tests indicate a pay 
deduction, the lesser of the NDOR’s and the independent lab’s deductions will be 
applied. 

 
 

NON-WOVEN PAVEMENT OVERLAY FABRIC 
 
Description: 
 
This work shall consist of the placement of an asphalt binder and non-woven fabric on sections 
of the project shown in the plans or as directed by the Engineer. 
 
Materials: 
 
The asphalt binder shall be the Performance Graded Binder used in the overlying layer of 
Asphaltic Concrete or as recommended by the fabric manufacturer. 
 
The fabric shall be a non-woven pavement overlay type and shall conform to the following 
requirements: 
 
PROPERTY         TYPICAL        MINIMUM 
 
Weight, oz./sq.yd.  4.1    3.6 
Tensile Strength, lbs.  115    90 
Elongation At Break, % 65    50 
Asphalt Retention, gals./sq.yd.    0.20 
Color    Black 
Width, feet   12.5 minimum 
Length/Roll, yds.  100 
 
The non-woven pavement overlay fabric will be accepted on the basis of a manufacturer's 
certification, which will be supplied by the manufacturer. 
 
Construction: 
 
The asphalt binder and overlay fabric shall be placed on the bottom lift of Asphaltic Concrete, as 
shown in the plans.  The asphalt binder and fabric shall be placed at temperatures of 50 
degrees F. or above.  The pavement surface on which the binder and the fabric are to be placed 
shall be dry and free of dirt, debris and other foreign matter.  The asphalt binder shall be applied 
with distributor equipment at the fabric manufacturer’s recommendation rate.  The Contractor 
shall provide the Engineer the manufacturer’s certification that shows the rate prior to applying 
the binder.  The width of the asphalt binder application shall be fabric width plus two to six 
inches.  At no time will traffic, except minimal construction traffic, be allowed on the applied 
binder.  The temperature of the asphalt binder shall not be less than 290 degrees F at the time 
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of application to ensure a uniform spray pattern.  No dripping or skipping will be permitted.  
Asphalt spills shall be cleaned from the pavement surface to avoid flushing and possible fabric 
movement at these asphalt rich areas. 
 
The Contractor shall place the fabric according to the manufacturer's recommendations. 
Immediately after placement, the fabric shall be embedded into the P.G. Binder with a 
pneumatic roller, unless otherwise directed by the Engineer.  At no time will traffic, except 
minimal construction traffic, be allowed on the placed overlay fabric.  In the event the binder 
bleeds through the fabric before the overlay is placed, the Contractor will be required to spread 
a thin layer of sand or asphaltic concrete over the affected areas in order to prevent the fabric 
from being picked up by construction equipment.  The application of a tack coat will not be 
required on the fabric prior to the placement of the asphaltic concrete unless a delay in the 
placement of the overlay results in the fabric becoming dry and dirty. 
 
Method of Measurement: 
 
Furnishing and applying the non-woven pavement overlay fabric will be measured by the square 
yard of completed and accepted fabric surface. 
 
Basis of Payment: 
 
The work of furnishing and applying the PG Binder and Non-Woven Pavement Overlay Fabric, 
measured as provided herein, will be paid for at the contract unit price per square yard for the 
item “Non-Woven Pavement Overlay Fabric ".  This price shall be full compensation for all 
materials, labor, equipment, tools, and incidentals necessary to complete the work. 
 
 

CONCRETE SURFACE MILLING  
 
Subsection 510.04 of the Standard Specifications is amended to include the following: 
 
 The Contractor shall use waterblasting equipment operated with sufficient consistent 

pressure to effectively clean the pavement surface of all dirt, foreign materials, loose 
surfacing material, and any residue before placement of the asphaltic concrete overlay.  
Care shall be taken to prevent any debris or construction materials from entering any 
inlets on the project that lead directly to: 

 
 1. waterways, 
 2. poorly-vegetated ditches, or 
 3. well-vegetated ditches having less than 200 feet between the conduit outlet and 

the point of discharge of the ditch into a waterway. 
 
Inlets shall not be blocked or otherwise restricted in such a way to cause water to collect within 
an active traffic lane.  
 
The concrete must be completely dry before placement of any asphaltic concrete on these 
areas. 
 
All material salvaged from this operation shall become the property of the Contractor and shall 
be removed from the project. 
 



Project No. S-136-4(1014) 

- 110 - 

 
TRENCHED WIDENING 

 
Description 
 
Trenched widening will consist of the removal of existing shoulder material for the placement of 
asphaltic concrete.  Also Included will be the compaction of the subgrade in the trench.  The 
depth of the trench is defined as the distance from the existing adjacent surfacing to the bottom 
of the trench. 
 
Construction Methods 
 
1. Removal 
 
 a. The Contractor shall remove any vegetation in the area to be widened. 
 
 b. The Contractor shall remove existing shoulder material and a portion of the 

existing bituminous surfacing as necessary, creating two vertical faces as shown 
in the plans using a milling type machine.  When the trench depth is greater than 
6 inches, the Contractor has the option of removing a maximum of 2 inches of 
the top of existing earth shoulder by blading.  The remaining 6 inches of the 
trench shall be removed with a milling type machine.  The excavated material 
shall be placed in a windrow outside of the trench to be used as shouldering 
material.  Any excess material shall become the property of the Contractor and 
removed from the project.  The Contractor will be allowed to trench a maximum 
of two day’s production ahead of the placement of Cold In Place Recycling in the 
trench.  The Contractor must maintain drainage away from pavement and 
shoulder by the end of that day’s work. 

 
 c. When the trench width is greater than the 2’-0”, the Contractor has the option to 

remove the additional width of trench by means other than milling provided the 
finished trench is free from loose material, the trench has two vertical sides, and 
the geometry of the trench is acceptable, as determined by the Engineer. 

 
2. Preparation of Subgrade 
 
 a. Compact the underlying subgrade with two complete coverage’s with a device 

capable of attaining compaction, as approved by the Engineer.  Any unsuitable 
subgrade material shall be removed and replaced with acceptable material and 
recompacted to meet the above-mentioned requirements. 

 
3. Placement of Cement Stabilized Bituminous  
 
 a. Material placed in the Trench Widening shall be Cement Stabilized Bituminous 

as shown in the plans. 
 
 b. The trench shall be filled during the Cement Stabilized Bituminous process.  The 

Contractor shall use methods necessary to prevent unprocessed material from 
entering the trench. 
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Method of Measurement 
 
Trenched Widening shall be measured for payment by measuring each side separately in 
stations of 100 feet (100 meters), measured horizontally along the project centerline, of 
completed and accepted work. 
 
Basis of Payment 
 
The work of Trenched Widening, measured as provided herein, will be paid for at the contract 
unit price per Station for the item "Trenched Widening".  This price shall be full compensation for 
all work, equipment, tools, and incidentals necessary to complete the work. 
 
Removal and replacement of unsuitable subgrade materials shall be measured and paid for as 
extra work. 
 
 

SURFACING 6” 
 
The work shall consist of the construction of the surfacing on this project in accordance with 
plans, Standard Specifications and these Special Provisions. 
 
The finished surface shall not vary more than 1/8” as determined by using a ten foot 
straightedge, or other devices approved by the Engineer.  The Contractor shall correct any 
depressions or high areas in excess of 1/8”. 
 
Prior to placing the surfacing the subgrade shall be stabilized as shown in the plans 
 
At the Contractor's option the Surfacing 6” may be constructed using Class "47B-3500" 
Concrete or Asphaltic Concrete Type SPR.  Whatever option is chosen shall be used 
throughout the project unless approved in writing by the Engineer. 
 
Asphaltic Concrete used for surfacing shall meet all specifications and sampled and tested as 
shown in the Standard Specifications or the Special Provisions.  Any asphaltic concrete not 
meeting the specifications will be subject to removal. 
 
Subsection 503.05 is amended to provide that Asphaltic Concrete and P.G. Binder used in the 
asphaltic concrete for surfacing will not be measured for payment, but shall be considered 
subsidiary to the item "Surfacing 6".  Performance Graded Binder 64-34 shall be used if 
asphaltic concrete is chosen as the surfacing. 
 
Subsection 504.04 is amended to provide that the application of a tack coat, including furnishing 
emulsified asphalt, will not be measured for payment, but shall be considered subsidiary to the 
item "Surfacing 6". 
 
Hydrated Lime/Warm Mix Asphalt used for surfacing will not be measured and paid for but shall 
be considered subsidiary to the item “Surfacing 6”. 
 
Subsection 603.04 is amended to provide that concrete pavement will not be measured for 
payment, but shall be considered subsidiary to the item "Surfacing 6". 
 
Measure surfacing by the square yard of completed and accepted work.  
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The work and materials required for the surfacing will be paid for at the contract unit price per 
square yard for the item “Surfacing 6”.  Payment will be full compensation for the work 
prescribed in these Special Provisions and the Standard Specifications. 
 

Surfacing 6” Thickness Cores 
 
The Contractor will be required to core the Surfacing for final thickness determination.  The 
cores will be cut prior to opening the surfacing to traffic.  One core shall be taken for each 
3500 square yards, or fraction thereof, of surfacing placed with a minimum of 1 core taken per 
project.  The Engineer shall select the site where the core shall be taken.  All work, materials 
and incidentals necessary to complete the work shall considered subsidiary to the item 
“Surfacing”. 
 
 

SECTION 605 -- CONCRETE PAVEMENT REPAIR 
 
Section 605 of the Standard Specifications is void and superseded by the following: 
 
605.01 – Description 
 
1. This work shall consist of repairing portland cement concrete pavement at the locations 

shown in the contract or as designated by the Engineer.  The work shall include 
removing deteriorated concrete, disposing of the old concrete, preparation of the repair 
area, and furnishing, placing, finishing and curing the concrete. 

 
2. Concrete pavement repairs are grouped into 3 types based on the surface area of the 

patch (see Table 605.01).  If a pavement failure extends across more than one lane, 
each lane will be counted as a separate repair. 

 
Table 605.01 

PCC Pavement Repair Groups 
 

Type 
Size 

Square Yards or m² 
  

A Less than 5 
B 5 to 15 
C More than 15 

 
3. Full width concrete pavement repairs shall be a minimum of 4 feet (1.2 m) in length. 
 
4. Removal of concrete for partial depth pavement repair shall be to the depth necessary to 

reach sound concrete.  The minimum depth of removal shall be 3 inches (75 mm), or as 
shown in the contract. 

 
5. Full depth pavement repair shall be constructed on a prepared subgrade or foundation 

course as prescribed in the contract.  The thickness of the new concrete pavement will 
be as shown in the contract, or 2 inches thicker than the adjacent pavement, if not 
shown in the contract.  
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6. Special Prosecution: 
 

a. When performing concrete pavement repairs on 2-lane roadways, the Contractor 
shall have all lanes open to traffic before sunset and at times when the 
Contractor is not working.  Where the pavement has been removed and the 
Contractor is unable to complete the required patching in time for the concrete to 
obtain the full curing time required prior to opening the section of the road to 
traffic, the excavation shall be filled with a commercially available cold-mix 
bituminous mixture, or other suitable temporary patch material with a durable 
surface.  The Contractor will be required to maintain traffic flow across these 
patches while they are in service.  When it is necessary to use temporary 
patches, they shall be removed, the excavation cleaned out, and the required 
permanent patch placed, within 48 hours. unless otherwise directed by the 
Engineer.  The temporary patches will be at no cost to the Department. 

 
b. When performing concrete pavement repairs on multi-lane highways, the 

Contractor will be permitted to have one lane closed during repairs.  Repairs 
shall not be left open overnight.  Where the pavement has been removed, and 
the Contractor is unable to complete the required patch before sunset, the 
Contractor shall fill the excavated area with either:  (1) the appropriate patching 
concrete material for curing overnight, or (2) a suitable material with a durable 
surface.  When it is necessary to use temporary patches, they shall be removed, 
the excavation cleaned out, and the required permanent patch placed, within 
48 hours. unless otherwise directed by the Engineer.  The temporary patches will 
be at no cost to the Department. 

 
605.02 -- Material Requirements 
 
1. a. Repairs shall be made with Class PR1-3500 (PR1-25 MPa) or Class PR3-3500 

(PR3-25 MPa) concrete.  
 
 b. Repairs shall be made with Class 47B-HE-3500 (47B-HE-25 MPa) from 

Sta. 3057+00 to Sta. 3058+91. 
 
2. All materials shall be furnished by the Contractor and shall conform to the requirements 

in Table 605.02. 
 

Table 605.02 
Material Requirements 

Applicable Materials Section 
Portland Cement Concrete ................................................ 1002 
Aggregates ........................................................................ 1033 
Fly Ash .............................................................................. 1008 
Curing Compounds (Without Asphalt Overlay) .................. 1012 
Curing Compounds (With Asphalt Overlay) ....................... 1013 
Joint Sealing Filler ............................................................. 1014 
Admixtures ........................................................................ 1007 
Water ................................................................................. 1005 
Epoxy Compounds & Adhesives ....................................... 1018 
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605.03 – Equipment 
 
1. A mobile mixer conforming to the requirements of Section 1002 may be used. 
 
2. Adequate hand tools shall be provided, including an internal vibrator. 
 
3. Screeds, either mechanical or hand operated, shall be used to finish the concrete except 

for small patches and curb repair.  The screeds shall be either a vibrating or roller type 
screed specifically designed for striking off concrete.  

 
4. Internal vibrators shall meet the requirements of Section 601 
 
5. Drills for dowels or tie bars, shall be capable of drilling the appropriate sized hole parallel 

to the surface of the concrete and the longitudinal centerline within 1/8 inch. 
 
605.04 -- Construction Methods 
 
1. Removals General Requirements  
 

a. The Contractor shall remove the concrete pavement and curbs, if applicable, 
without damaging the adjacent concrete pavement and curbs. 

 
b. The Contractor shall remove and dispose of all old pavement, reinforcing steel, 

and all other materials. 
 

(1) The repair section shall be removed with minimum disturbance of the 
underlying foundation course.  Any loosened foundation course material 
shall be removed and replaced with concrete. 

 
 c. If reinforcing fabric is encountered, it shall not be replaced. 
 

d. The Contractor shall cut around the perimeter of the repair area as shown in the 
contract. 

 
(1) All repairs shall be cut so the edges are parallel or perpendicular to the 

traveled way. 
(2) Curb repairs shall be cut a minimum of 2 inches (50 mm) in depth with a 

diamond saw and breaking back the remaining thickness to form vertical 
edges on the existing concrete. 

(3) Saw over-cuts shall be kept to a minimum. 
 

e. The Contractor shall use hand or pneumatic tools to remove the concrete 
pavement.  If the patch is full depth Type C, then a drop hammer may be used to 
remove the pavement. 

 
f. When tie bars in longitudinal joints are damaged during concrete removal, they 

shall be replaced by the Contractor at no additional cost to the Department with 
reinforcing bars [No. 5 (16 mm in diameter) bars that are 18 inches (450 mm) in 
length].  The new tie bars shall be installed into holes drilled in the existing 
concrete and secured in place with a non-shrink grout or epoxy on the NDR 
Approved Products List. 



Project No. S-136-4(1014) 

- 115 - 

 
2. Preparation 
 
 a. General 
 

(1) The repair sections shall be removed to the lines designated by the 
Engineer, including reinforcement that interferes with the operations. 

(2) Foundation course replacement consists of removing and disposing of 
foundation course (i.e., bituminous, cement treated, crushed concrete, 
granular) or subgrade below the concrete pavement, which excludes the 
additional 2 inch (50 mm) of removal, as shown in the contract.  The 
wheel-type cutter shall be operated to produce minimum disturbance of 
the foundation course material, with no encroachment of the cut into the 
concrete of the adjoining lane. 
(i) When the Engineer determines that the foundation course or 

subgrade needs replacing, the Contractor shall remove and 
dispose of the foundation course or subgrade, prepare the 
subgrade, and replace these materials with concrete of the same 
type used for the repair.  The additional depth of concrete required 
shall be placed monolithically with the joint repair or pavement 
repair concrete. 

(3) The Contractor shall compact the subgrade or foundation course under 
full depth patches to the maximum density achievable. 

  (4) A bond breaker shall be used as shown in the contract.  
  (5) The subgrade shall be uniformly wetted before placing the concrete. 

(6) Where the repair area is not bordered by existing concrete pavement, a 
form shall be used as the pavement edge to provide the same surface 
elevation and edge alignment as the existing pavement.  The form shall 
be supported or braced in position to prevent movement during the 
placement and finishing of the concrete.  Forms for concrete pavement 
repair shall conform to the requirements of Subsection 603.03. 

 
 b. Preparation full depth with dowels or tie bars 
 

(1) Removal shall extend across the existing joint a minimum of 2 feet 
(600 mm) into the adjacent panel in doweled concrete. 

(2) Dowel bars or tie bars shall be anchored into the faces of the existing 
concrete as designated in the contract. 

(3) The dowel bar holes shall be drilled at the same plane ± 1/8 inch and at 
the spacing shown in the contract.  

  (4) The tie bar holes can be drilled independently. 
(5) The drilled holes shall be thoroughly cleaned with compressed air to 

remove all dust, dirt, loose material and moisture. 
(6) After cleaning and prior to dowel or tie bar insertion, an application of 

grout or Type IV, Grade 3 epoxy shall be made at the back of the hole.  
The grout or epoxy shall be from the Approved Products List.  Twist the 
dowel or tie bar one full turn during insertion to completely surround it with 
the grout or epoxy.  Retention disks shall be placed on the bars as 
designated in the contract.  The furnishing and installation of dowel and 
tie bars will not be paid for directly but shall be considered subsidiary to 
the concrete pavement or joint repair work being performed. 
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(7) For the new matching transverse joints on repairs that span existing 
joints, the dowel baskets shall be placed parallel to the joint, and the 
dowel bars shall be parallel to centerline. 

 
 c. Preparation partial depth 
 

(1) For partial depth repairs, the Contractor shall cut and chip the pavement 
edges with a 15 pound (6.8 kg) maximum chipping hammer to form 
reasonably neat vertical surfaces. 

(2) All surfaces, including the bottom, of the partial depth concrete repairs 
shall be free from loose concrete, sand, and other debris and shall be 
maintained in a dry and clean condition. 

 (3) All surfaces shall be cleaned and dry before the bonding agent is applied.  
(i) The bonding agent shall be a Type IV, Grade 2 Epoxy Adhesive 

on the Approved Products List. 
(iii) The bonding agent shall be applied to all surfaces, including the 

bottom.  The vertical faces of the transverse joints, longitudinal 
joints, or cracks exposed in the repair shall not be coated with the 
bonding agent. 

 
3. Placing and Finishing 
 

a. The Contractor shall furnish and place the concrete.  The concrete shall be 
handled and consolidated so there will be no separation of the aggregate and the 
mortar. 

 
 b. An internal vibrator shall be used to consolidate the concrete.   
 

c. A vibrating screed shall be used on a full depth concrete repair, that is 5 feet or 
wider, to finish the concrete to the final elevation. 

 
d. The concrete shall be floated with a magnesium bull float and then given a drag 

finish with wet burlap, carpet, or canvas in a direction parallel to the traffic flow.  If 
the surface is not to receive an overlay or smoothness grinding, it shall be tined 
to match the existing surface. 

 
4. Joints 
 
 a. The Contractor shall create joints in full depth repairs as shown in the contract.  
 

b. When pavement and joint repairs will not be overlaid, all sawcuts, transverse 
joints, and longitudinal joints shall be thoroughly cleaned with compressed air to 
remove all dust, dirt, loose material and moisture, and sealed with hot pour joint 
sealant. 

 
c. Random cracks which develop in the new concrete repair that will not be overlaid 

with asphaltic concrete shall be routed and sealed.   
 

d. Joints shall not be sealed until after any corrective work or Diamond Grinding and 
Texturing Concrete Pavement is completed.  Formed joint wells that are 
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destroyed shall be re-constructed, and joints of insufficient depth shall be 
deepened prior to sealing.  

 
5. Curing 
 

a. The Contractor shall apply curing compound to all concrete pavement repairs.  
The cure compound shall be applied immediately after each patch is completed. 

 
(1) When pavement and joint repairs are overlaid with asphaltic concrete, the 

curing method shall be with tack coat.  An approved asphalt emulsion or 
bituminous based compound may be used with approval of the Engineer.   

(2) White pigmented curing compound shall be used when the repair will be 
the wearing surface.  The application rate shall be 1 Gal/150 SF 
(0.4 L/m²). 

 
b. Class PR1-3500 (PR1-25) or PR3-3500 (PR3-25) concrete pavement repairs 

shall be covered with polyethylene film and then insulation board or insulated 
blankets immediately after the curing compound has been applied. 

 
(1) The insulation board and insulated blankets shall have an R-value 

(thermal resistance) equal to or greater than 5 ft²-hr-°F/BTU 
[1.0 m²(°C/W)]. 

(2) Insulation and polyethylene film shall be maintained until concrete 
reaches opening strength.   

 
c. Class PR1-3500 (PR1-25 MPa) or PR3-3500 (PR3-25 MPa) concrete pavement 

repairs shall not be opened to traffic until the compressive strength reaches 
3500 psi (25 MPa).  This will be determined by use of Maturity Method or 
cylinders, at the discretion of the Engineer.  Table 605.03 is a guide to the 
minimum time the PR-3500 concrete will reach a compressive strength of 
3,500 psi. 

 
Table 605.03 

(Class PR1-3500 [25 Mpa] and PR3-3500 [25 Mpa]) 

Minimum Ambient 
Air Temperature 

[°F (°C)] 
(Hours) 

Below 41 (5 C) 12 

41 – 60 (5-16C) 8 

Above 60 (16C) 4 
 

(1) Concrete shall not be placed when ambient air temperatures are 
expected to drop below 40 °F (4° C) during the cure period. 

(2) Class PR3 Concrete shall be used for all concrete repair if the repaired 
areas must be opened to traffic within 24 hours, except that Class PR1 
Concrete may be used provided the minimum required strength can be 
attained within the allotted time. 
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(3) Strength measurements for the opening and the 24-hour pay strengths of 
the PR1 and PR3 Concrete may be performed using the Maturity Method 
or cylinders, at the discretion of the Engineer.  

 
d. Class 47B-3500 (47B-25 MPa) or Class 47B-HE-3500 (47B-HE-25 MPa) 

concrete pavement repairs shall not be opened to traffic until the compressive 
strength reaches 3,500 psi (25 MPa) as determined by the Maturity Method or 
cylinders, at the discretion of the Engineer.  Table 605.04 is a guide to the 
minimum time the 47B-3500 concrete will reach a compressive strength of 
3,500 psi. 

 
(1) Concrete shall not be placed when ambient air temperature is expected to 

drop below 40°F (4C) during the cure period. 
 

Table 605.04 

(Class 47B-3500 25 MPa) 

Minimum Ambient 
Air Temperature 

[°F (°C)] 
(Hours) 

Below 41 (5 C) 120 

41 – 60 (5-16C) 72 

Above 60 (16C) 48 
 
6. Smoothness 
 

a. The pavement elevation of repair areas shall be corrected in a manner that 
eliminates dips or bumps.  Dips and bumps are defined as having a 1/8 inch or 
greater deviation using an approved 10 foot straightedge.  If the repair will be the 
wearing surface, the correction shall be diamond grinding or replacement.  If the 
repair will be overlaid, the correction shall be milling, diamond grinding or 
replacement.  The condition of the adjacent pavement shall be considered when 
evaluating the 1/8 inch deviation requirement. 

 
7. a. Disturbed or damaged areas in the existing surfaced shoulder resulting from the 

repair operation shall be repaired by the Contractor at no additional cost to the 
Department. 

 
 b. Damaged areas of the surfaced shoulders shall be removed by sawing. 
 

c. The shoulder shall be repaired with the same material as the existing shoulder or 
as directed by the Engineer. 

 
605.05 -- Method of Measurement 
 
1. a. The quantity of each type of concrete pavement repair and joint repair are 

measured in cubic yards (meters) of pavement replaced in each separate lane. 
 

b. Concrete pavement repairs that adjoin full depth repair areas of varying widths in 
the same traffic lane which are situated such that the removals of the areas may 
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be accomplished concurrently, shall be considered as a single repair.  The total 
area of the adjoining areas shall be combined to determine the repair type as 
shown in Table 605.01. 

 
c. Joint repairs that the final measurement is in excess of 9 feet in length will be 

paid for as the appropriate pavement repair item. 
 
d. The quantity of curb repair is measured in linear feet. 

 
2. “Foundation Course Replacement” will be measured by the cubic yard of foundation 

course replaced.  
 
605.06 -- Basis of Payment 
 
1.                         Pay Item    Pay Unit 
 

Concrete Curb Repair     Linear Feet (LF) 
[Meter (m)] 

 Concrete Pavement, ____ Joint Repair  Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 Concrete Pavement Repair, Type A, 
  Full Depth      Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 Concrete Pavement Repair, Type B, 
  Full Depth      Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 Concrete Pavement Repair, Type C, 
  Full Depth      Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 Concrete Pavement Repair, Type A, 
  Partial Depth     Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 Concrete Pavement Repair, Type B, 
  Partial Depth     Cubic Yard (CY) 
        [Cubic  Meter (m3)] 
 Concrete Pavement Repair, Type C, 
  Partial Depth     Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 
 Foundation Course Replacement   Cubic Yard (CY) 
        [Cubic Meter (m3)] 
 
2. When the Engineer directs that partial depth concrete pavement repairs be constructed 

with a thickness greater than what is shown in the contract, an adjustment will be made 
to provide compensation for the work.  The adjustment will be as follows:  

 
Adjusted Unit Price = Bid Price   x         (Actual Thickness Placed)    
              (Thickness shown in the contract) 

 
3. a. The 24-hour compressive strength shall be used to determine pay factor 

deductions for PR concrete in accordance with Table 603.03. 
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b. The 28-day compressive strength of each day's production will be determined 

from cylinder strength tests for 47B concrete. 
 
  (1) Payment shall be reduced by the amount prescribed in Table 603.03. 

(2) For 47B concrete, if the 28 day strength fails, the Contractor has the 
option to take 3 core samples at no additional cost to the Department.  
The average compressive strength of these cores will be used to 
determine the actual 28-day compressive strength of each day's 
production. 

 
(i) Cores must be taken within 45 days from the date the concrete 

was poured. 
   (ii) The Engineer shall select the site where the cores will be taken. 
 
4. “Foundation Course Replacement” will be paid for at the contract unit price per cubic 

yard for the item "Foundation Course Replacement".  This price shall be full 
compensation for removing and disposing of the old foundation course, preparation of 
the subgrade, furnishing and placing the replacement concrete, and for all labor, 
equipment, tools and incidentals necessary to complete the work. 

 
5. The sealing of all random cracks or joints will not be measured and paid for directly but 

shall be considered subsidiary to the joint or pavement repair work being performed. 
 
6. Payment is full compensation for all work prescribed in this Section. 
 
 

CONCRETE CURB REPAIR 
(STA. 3037+42 TO STA. 3050+20) 

 
This work shall consist of repairing curb and gutter, as shown on the plans, or as designated by 
the Engineer.  The work shall include removing certain sections of curb and gutter; disposing of 
the old concrete, preparation of the repair area, furnishing, placing, finishing and curing concrete 
in the repair area. 
 
Section 605 in the Standard Specifications is amended to include the following: 
 

Paragraph 3. of Subsection 605.03 is void. 
 

Paragraphs 1.a. and b. of Subsection 605.04 are void and superseded by the following: 
 

The concrete shall be removed from the curb and gutter repair sites by sawing 
full depth with a diamond saw.  Damage to adjacent curb or pavement will be 
repaired as directed by the Engineer.  This repair will not be measured and paid 
for directly but will be considered subsidiary to the concrete curb repair work 
being performed. 

 
The transverse deformed tie bars shall be installed in accordance with 
Section 909 in the Standard Specifications except as amended by the following: 

 
Subsection 909.04 is void. 



Project No. S-136-4(1014) 

- 121 - 

 
Subsection 909.05 is void and superseded by the following: 
 

The furnishing and installation of the deformed bars will not be measured and paid for 
directly, but shall be considered subsidiary to the concrete curb repair work being 
performed. 

 
Paragraph 23.a. of Subsection 605.04 is amended to include the following: 
 

All tooled transverse joints shall be sealed in accordance with Section 603.  Random 
cracks which develop in the new concrete curb repair before traffic is allowed on the 
pavement shall be routed and sealed.  The sealing will not be measured and paid for 
directly, but shall be considered subsidiary to the concrete curb repair work being 
performed. 

 
Subsection 605.05 is void and superseded by the following: 
 

The quantity of curb and gutter repair to be paid for will be the number of linear feet of 
such work completed, and accepted by the Engineer. 

 
Subsection 605.06 is void and superseded by the following: 
 

The quantity of completed and accepted work measured as provided herein, shall be 
paid for at the contract unit price per linear feet for the item “Concrete Curb Repair”.  
These prices shall be full compensation for furnishing, preparing, transporting, 
delivering, and placing all materials; preparing and sealing of joints; and for all labor, 
equipment, tools and incidentals necessary to complete the work. 

 
 

STEEL STRUCTURES 
(G-4-0509) 

 
 Paragraphs 2.a. and 2.b. of Subsection 708.01 in the Standard Specifications are void 
and superseded by the following: 
 

a. Category “SBR” certification is required to fabricate main members of 
Simple Steel Bridge Structures. 

 
b. Category “CBR” certification is required to fabricate main members of Major Steel 

Bridges (other than rolled beam structures). 
 

 Paragraph 10.h. of Subsection 708.03 is amended as follows: 
 

h. Bolt Tension Method 
 

 High strength fasteners must be installed using the turn-of-nut method. 
 

 Paragraph 10.h.(2) of Subsection 708.03 is void. 
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 Paragraph 15.f.(2) of Subsection 708.03 in the Standard Specifications is void and 
superseded by the following: 
 
 (2) Camber and blocking tolerances shall be according to the AWS Standard 

Specifications, Section 3.5.1.3.  The span length is the length of girder between 
the end support and a field splice or between field splices. 

 
 

CONCRETE CONSTRUCTION 
(G-5-0914) 

 
Section 704 in the Standard Specifications is amended to include the following:  
 
 All concrete rails on bridges and approach slabs shall be cast-in-place.  Slip-forming will 

not be permitted for concrete rails on bridges and approach slabs. 
 
Paragraph 8. of Subsection 704.03 is amended to provide that forms for 42 inch bridge rails 
shall be made of steel. 
 
The fourth subparagraph of Paragraph 8.j. of Subsection 704.03 is void and superseded by the 
following: 
 

Steel stay-in-place form material shall conform to the requirements of 
ASTM A 653/A 653M Coating Designation G165/Z500. 

 
Paragraphs 8.a., b. and c. of Subsection 704.05 are void and superseded by the following: 
 
 8. Payment Deductions: 
 

a. The 28-day compressive strength is determined by the average strength 
of all cylinders made on a specific day to determine the 28-day 
compressive strength of all of a group’s class of concrete poured that day.  
Concrete with a 28-day compressive strength not meeting the design 
compressive strength is subject to removal. 

 
b. If the 28-day compressive strength is less than the design compressive 

strength, cores may be taken, at the discretion of the Engineer, within 
45 days after the concrete was poured.  The average of the cores will be 
used to determine the compressive strength. 

 
c. If either the 28-day compressive strength or the average core strength is 

less than the design strength and the Engineer determines that the 
concrete is acceptable for use, the concrete is subject to a payment 
deduction.  The pay deduction is shown below: 

 
2 x (Design Compressive Strength – 28-day Compressive Strength)  = Percent Reduction 

Design Compressive Strength   

 Or 
2 x (Design Compressive Strength – Average Core Compressive Strength) = Percent Reduction 

Design Compressive Strength   
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CONCRETE BRIDGE FLOORS 
(10-DAY WET CURE)  

(G-5-1014) 
 
The following Special Provision applies to concrete decks on girder bridges for new bridges and 
complete deck replacements.  Slab bridges and partial deck replacements shall be cured in 
accordance with Section 706 of the specifications. 
 
Paragraph 8. i of Subsection 704.03 in the Standard Specifications is amended to include the 
following: 
 
 8.i.(4) Reinforcing steel and form work for bridge curbs and bridge rails shall not be 

placed until after the 10-day wet curing. 
 
Paragraph 14 of Subsection 704.03 in the Standard Specifications is void and superseded by 
the following: 
 
 14. Bridge Deck Curing in Cold Weather 
 
  a. The following requirements shall govern the placement of bridge deck 

concrete when the temperature will be less than 40⁰F during the 10-day 
wet curing period. 

   (1) The temperature of the concrete shall not be less than 50⁰F 
immediately after being placed. 

   (2) The Contractor shall furnish heating equipment and/or enclose 
and protect the structure in such a way that the concrete shall be 
maintained at a temperature between 50⁰F and 100⁰F for the first 
72 hours after the concrete has been placed, and at a temperature 
of between 40⁰F and 100⁰F for the next 168 hours. 

   (3) After 240 hours of curing is complete, the fall of the concrete 
temperature shall not be at a rate faster than 5⁰F/hour. 

 
  b. The Contractor shall assume all risk connected with the placing of 

concrete during freezing weather, and permission given by the Engineer 
to place concrete during such time will in no way relieve the Contractor of 
the responsibility for satisfactory results.  Any concrete showing damage 
from freezing shall be rejected. 

 
Paragraph 5 of Subsection 706.03 in the Standard Specifications is void and superseded by the 
following: 
 
 5. No work shall be performed on the bridge deck, including forming and placing 

reinforcement for concrete curbs or railing until the concrete deck has cured for 
10 days. 
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Paragraphs 8, 9, and 10 of Subsection 706.03 in the Standard Specifications are void and 
superseded by the following: 
 
 8. a. Finishing 
 
  (1) Immediately following the finishing machine, the Contractor shall give the 

bridge floor surface a drag finish with wet burlap, carpet or a soft bristled 
broom.  The drag finish shall create a uniform, fine-grained finish on the 
sealed concrete surface.  

 
     b. Grooving 
 
  (1) Transverse tining in plastic concrete of bridge decks (and approaches on 

new bridges and bridge deck replacements) will not be allowed unless 
otherwise stated in the contract documents. 

 
  (2) The Contractor shall cut longitudinal grooves into hardened concrete 

surfaces using a mechanical cutting device.  Perform longitudinal 
grooving after surface correction grinding. 

 
  (3) The longitudinal grooves shall be: 
 
   (i) 1/8 inch ± 1/64 inch wide, 
   (ii) 1/8 inch to 1/4 inch (3 mm to 6 mm) deep, and 
   (iii) Uniformly spaced at 3/4 inch intervals measured center to center 

of groove. 
 
  (4) Longitudinal grooving shall terminate approximately 6 inches (150 mm) 

from bridge expansion joints. 
 
  (5) Longitudinal grooving on the bridge deck and approach sections shall be 

discontinued 2 feet from the bridge curb, rail, raised medians, or barriers 
unless otherwise indicated on the plans. 

 
  (6) For phased bridge and bridge approach construction: 
 
   (i) The Contractor may cut longitudinal grooves in the hardened 

concrete at the end of each phase of construction or wait until all 
phases have been completed.  If the Contractor elects to delay 
cutting of the longitudinal grooves until completion of all phases, 
apply an interim broom finish on the concrete deck and bridge 
approach during placement for all phases opened to traffic. 

   (ii) The Contractor shall finish all longitudinal grooving for all phases 
within 30 calendar days following completion of the last phase of 
the bridge. 

   (iii) The interim broom finish will not be allowed as a surface texture 
when opened to traffic over a winter season.  If the interim broom 
texture is present and the Contractor is not in a position to finish 
all phases of the bridge, the Contractor shall cut longitudinal 
grooving into the hardened concrete in order to establish an 
acceptable driving surface texture for the winter season. 
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  (7) Grooves shall be constructed using multi-blade saw cutting equipment, 

fitted with diamond-tipped circular saw blades. 
 
   Before grooving operations, two approved gauges to verify groove depth 

shall be supplied.  The gauges shall be accompanied by the 
manufacturer’s instructions for their use. 

 
   During grooving operations, the groove dimensions will be checked at 

random. If the minimum groove depth has not been achieved, grooving 
operations shall stop and the necessary adjustments shall be made. 

 
  (8) Sidewalks and top of curbs shall not be grooved and shall receive a final 

finish with a fine – bristle broom. 
 
 9. Curing 
 
  a. For this Specification, the bridge deck is defined as the concrete deck and 

pavement cast between the bridge grade beams.  Approaches outside 
the grade beams are excluded. 

 
  b. The Contractor shall cure the concrete deck with wet burlap for at least 

240 hours. 
 
   (1) The Contractor shall place uniformly saturated wet burlap on the 

concrete no later than 20 minutes after the finishing machine 
passes. 

   (2) The burlap shall be thoroughly wetted prior to placing it on the 
concrete.  The burlap shall be kept continuously wet by means of 
a sprinkling or wetting system for the 10 days. 

   (3) The wet burlap shall be secured or weighed down so that it 
remains in contact with the concrete surface. 

   (4) After 96 hours, the Contractor may place white opaque 
polyethylene film over the wet burlap to reduce the amount of 
water needed. 

 
  c. After the 10 day wet cure, the Contractor shall apply an approved white 

pigment curing compound within 45 minutes of removing the wet burlap. 
 
   (1) The total rate of combined applications shall be a minimum of 1 

Gal/150 SF of surface area. 
   (2) The Contractor shall cure the deck with the white pigment curing 

membrane for an additional 7 days.  The Contractor may work on 
the bridge concrete rail during the 7 days provided caution is used 
to limit damage to the membrane. 

   (3) Curing compound shall not be applied to construction joints or 
reinforcing steel. 
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  d. The Contractor must provide a list of equipment, equipment certification, 
and the number of personnel that will be dedicated to the curing operation 
at least 24 hours before the actual casting date. 

 
  e. The Contractor shall be responsible for the repair of all visible cracks 

more than 3 inches (75 mm) in length that develop on the bridge deck up 
to the time the project is accepted at no additional cost to the Department. 

 
  f. Cracks shall be repaired with an approved bridge deck crack sealant 

(methacrylate).  Crack sealants shall be installed in accordance with the 
manufacturer’s recommendations. 

 
  g. Concrete Bridge curbs and rails shall be cured in accordance with 

Subsection 704.03.  
 
 10. Grinding 
 
  a. The grinding and grooving shall not be done until after the 17 days of 

curing is complete. 
 
  b. Bridge decks shall be ground for smoothness in accordance with 

Section 733. 
 
   (1) For bridge decks and approaches that are not covered by 

Section 733: 
 
    i. The Contractor shall test the cured concrete for surface 

irregularities with either a 10 foot straightedge placed or 
operated parallel to the centerline of the roadway or some 
other device for measuring deviations from a plane.  
Variations greater than 1/8th inch shall be plainly marked 
for removal, except that for decks which are to receive a 
subsequent overlay course greater than 1 inch thick, where 
¼ inch variations are allowed.  

    ii. The Contractor shall grind or cut irregularities that exceed 
the above limits.  Bush hammering or other impact 
methods are not allowed. 

 
Paragraph 15 of Subsection 706.03 in the Standard Specifications is void and superseded by 
the following: 
 
 15. Time for Opening Bridge Floor to Traffic 
 
  a. The Contractor shall not open the bridge floor to traffic until approval has 

been given by the Engineer.  The Engineer may open the bridge when 
the concrete has reached a minimum age of 17 days and has developed 
a compressive strength of 3500 psi. 
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  b. Construction equipment will not be allowed on the deck until after the 10 
day wet curing period.  Vehicles needed for construction activities and 
weighing less than 4.0 kips, and comparable materials and equipment 
loads, shall be allowed on any span only after the last placed deck 
concrete has attained a compressive strength of at least 2.4 ksi. Loads in 
excess of the above shall not be carried on bridge decks until the deck 
concrete has reached 80% of the minimum compressive strength 
prescribed on the plans and after the 10 days wet curing period.  

 
Paragraph 1 of Subsection 706.05 in the Standard Specifications is amended to include the 
following: 
 
 1. Pay Item     Pay Unit 
  Bridge Deck Grooving    SY 
 
 

PILES AND PILE DRIVING 
(G-6-1014) 

 
Paragraph 1.m.(1) of Subsection 703.03 of the Standard Specifications for Highway 
Construction is void and superseded by the following: 
 
 All welding to be done on steel piles shall be in accordance with the plans and the 

applicable requirements of Section 708 in the Standard Specifications.  Welder 
qualification certification is required and must be submitted to the Bridge Fabrication 
Manager for approval prior to any welding. 

 
 All field welding on steel piles shall be done in the SMAW process using 

electrode E7018. 
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 For bridges with design live load “HL-93”, the tables in paragraph 4.c. of 
Subsection 703.03 (on pages 444 and 445) in the Standard Specifications are void and 
superseded by the following: 

 
Dynamic Formulas (English and Metric) 

 
Diesel Hammers: 

P  =   4.0 E 
        S+0.5 

For all piles driven from the top with a single-acting diesel 
hammers (English) 

P  =   3.27 E 
        S+12.7 

For all piles driven from the top with a single-acting diesel 
hammers (Metric) 

Where: 

P   =  the bearing capacity, in kips (English) or kN (Metric) 

W  =  the mass of the ram, in kips (English) or kg (Metric) 

M  =   the mass of the pile and driving cap, in kips (English) or kg (Metric) 

S   =  the average penetration per blow, in inches (English) or millimeters 
        (Metric), of the last 10 blows for diesel hammers 

H   =  the height of fall of the ram, in feet (English) or meters (Metric) (less 
        twice the height of bounce for gravity and steam hammers) 

E   =  the energy per blow in foot-kips (English) or meter-kilogram (Metric). 
        For single-acting diesel hammers, E = W x H 

Unless permitted by the NDR Geotechnical Section, all piles driven with 
hammers other than single-acting diesel hammers shall be tested with the Pile 
Driving Analyzer to verify capacity. 

P  = 4.9 WH 
S+0.35 X      W      

    W+M 
For gravity hammers 

P  = 4.9 E 
S+0.1 

X      W   
    W+M 

For steam hammers 

P  = 2.2 E 
S+0.1 

  For driving mandrel driven pile shells 

 
Paragraph 7.a. of Subsection 703.03 is void and superseded by the following: 
 
 a. “Practical Refusal” occurs when actual bearing capacity is 2.0 times the Design 

Pile Bearing. 
 
Paragraph 2. of Subsection 703.05 is void and superseded by the following: 
 
 2. a. (1) Provided that the Contractor furnishes the Engineer signed purchase 

orders for bearing and sheet piling, authorized “cutoff” of bearing and 
sheet piling shall be made at the invoice price per linear foot (meter) of 
bearing piling, and per square foot (meter) of sheet piling. 

         (2) The signed purchase orders shall be furnished at the pre-construction 
conference. 
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     b. In those cases where signed purchase orders for bearing and sheet piling are not 

furnished at the pre-construction conference, authorized “cutoff” of bearing and 
sheet piling shall be made at 60 percent of the piling's contract unit price. 

 
     c. No payment is made for "cutoff' beyond the order length. 
 
     d. When bearing or sheet pile are authorized for cutoff and are suitable for use as 

spliced material for the same purpose on the project, the length of material 
subsequently driven as service piling shall be deducted from the payment for 
cutoff.  No piece of piling can qualify for more than one measurement as pay 
cutoff. 

 
Paragraph 3. of Subsection 703.05 is void and superseded by the following: 
 
 3. Splices ordered by the Engineer shall be paid for at 5 times the unit bid price 

(2 times the unit bid price for Metric projects) for HP steel piling, pipe, piling, and 
cast-in-place piling; and at 20 times the unit bid price (7 times the unit bid price 
for Metric projects) for driving and build-up splices for precast/prestressed 
concrete piling. 

 
 
 

REINFORCING STEEL SUPPORTS 
(G-8-1114) 

 
Paragraph 3.b.(2) of Subsection 707.03 of the Standard Specifications is void and superseded 
by the following: 
 
 Reinforcing steel in concrete decks and slabs shall be positioned on plastic coated 

supports or chairs to accurately maintain the specified clearance to the surface of the 
concrete.  Supports shall be spaced at distances not greater than 3 feet for #4 top bars 
or 4 feet for all other reinforcing. 

 
 
 

PILE CUTOFF ELEVATIONS 
(G-9-0508) 

 
 Table 203.01 of the Standard Specifications is void and superseded by the following: 
 

Table 203.01 – Pile Cutoff Elevation 

Excavation or Embankment Areas 2 feet (600 mm) below finished grade 

Stream Channels (between high banks) 2 feet (600 mm) below defined flowline elevation 

All other areas 2 feet (600 mm) below natural ground 
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PREFORMED EXPANSION JOINT 
(G-11-1212) 

 
Section 734 of the Standard Specifications is void and superseded by the following: 
 
Description 
 
1. This work shall consist of furnishing and installing a Preformed Expansion Joint in a 

preformed gap at the locations and limits shown on the plans. 
 
2. The Preformed Expansion Joint shall be either a Precompressed Polyurethane Foam 

Joint or a Preformed Silicone Joint, as indicated in the plans. 
 
 a. When the item is “Precompressed Polyurethane Foam Joint, Type ___” the joint 

shall be a Precompressed Polyurethane Foam Joint of the type indicated in the 
plans. 

 b. When the item is “Preformed Silicone Joint, Type ___”, the joint shall be a 
Preformed Silicone Joint of the type indicated in the plans. 

 c. When the item is “Preformed Expansion Joint, Type ___”, the joint may be either 
a Precompressed Polyurethane Foam Joint or a Preformed Silicone Joint of the 
type indicated in the plans. 

 
Material Requirements 
 
1. Precompressed Polyurethane Foam Joints: 
 
 a. PPF Joint shall be precompressed self-expanding polyurethane foam with factory 

applied silicone facing on top of the foam. 
 b. PPF joints shall be ordered for the joint material dimension shown in the plans. 
 c. Approved PPF Joint systems are shown on the NDOR Approved Products List 

under Precompressed Polyurethane Foam Joint, Type A or B. 
 
2. The approved Preformed Silicone Joint systems are shown on the NDOR Approved 

Products List under Preformed Silicone Joint, Type A or B. 
 
3. Primers, epoxy adhesives, and silicone sealants shall comply with the manufacturer’s 

recommendations. 
 
4. Materials shall be resistant to ozone, ultraviolet rays, petroleum products, solvents, 

industrial cleaners, corrosive vapors and acids. 
 
5. Joint material shall be delivered to the Contractor’s storage area and to the job site in the 

Manufacturer’s original undamaged containers with wrapping intact.  Storage of joint 
material shall be in a dry, enclosed area, off the ground, between 60oF (16oC) and 
75o F (24oC) and out of direct sunlight until immediately prior to installation. 

 
Construction Methods 
 
1. The installation of the Preformed Expansion Joint and the adhesives shall be completed 

according to the manufacturer's specifications.  Additional field applied silicone is 
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required on both sides of the top of the joint.  Any installation that fails to meet the 
manufacturer's specifications shall be removed and replaced at no cost to the 
Department. 

 
2. The installation instructions and specifications shall be given to the Engineer 7 days prior 

to the installation. 
 
3. The Preformed Expansion Joint shall be installed in the presence of the Engineer. 
 
4. The joint opening in the concrete shall be cleaned by sandblasting and shall be dry and 

free of oil and other deleterious materials before the installation of the Preformed 
Expansion Joint. 

 
5. The installation of the Preformed Expansion Joint shall be completed between 45°F 

(7°C) and 90°F (32°C). 
 
6. Any joint material damaged during corrective grinding shall be replaced at no cost to the 

Department. 
 
Method of Measurement 
 
1. The Preformed Expansion Joint shall be measured for payment by the linear foot (meter) 

of the joint properly installed and accepted by the Engineer. 
 
2. Pay limits for the Preformed Expansion Joints shall be the horizontal distance from end 

to end along the centerline of the joint assembly at the locations shown in the plans and 
1 foot (0.3 m) upward at the gutter line if shown. 

 
Basis of Payment 
 
1.                        Pay Item     Pay Unit 

Preformed Expansion Joint, Type ___   Linear Foot (LF) [Meter (m)] 
Precompressed Polyurethane Foam Joint, Type ___ Linear Foot (LF) [Meter (m)] 

 Preformed Silicone Joint, Type ___    Linear Foot (LF) [Meter (m)] 
 
2. Payment is full compensation for furnishing and installing the Preformed Expansion Joint 

and for all labor, equipment, tools and incidentals necessary to complete the work. 
 
 

EXPANSION BEARINGS, PTFE TYPE 
(G-16-1213) 

 
Section 712 in the Standard Specifications is amended to provide that all references to 
Expansion Bearings, TFE Type shall be considered as Expansion Bearings, PTFE Type. 
 
Paragraph 2.a. of Subsection 712.02 is void and superseded by the following: 
 

2. Expansion Bearings, PTFE Type: 
 

 a. (1) The upper assembly shall consist of a sole plate conforming to the 
requirements of ASTM A709/A709M grade 50W (345W) weathering steel 
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with an ASTM A240/A240M Type 304 stainless steel plate (13 gage) 
attached to the lower surface.  As an alternate, the sole plate may be 
grade 36 (250) steel, metallized.  If the grade 36 alternate is used, all 
flame cut edges of the sole plate shall be ground to reduce hardness and 
facilitate blast cleaning.  All corners of the sole plate shall be rounded to a 
1/16 inch (1.5 mm) radius.  All exposed plain steel surfaces shall be blast 
cleaned to a near white finish and zinc metallized with a minimum 
thickness of 8 mils (200 mm).  Zinc metallizing must be performed in 
accordance with the American Welding Specification AWS C2.2. 

 
Paragraph 2.b.(4) of Subsection 712.02 is void and superseded by the following:  The PTFE 
sheet shall conform to the requirements of the AASHTO LRFD Bridge Design Specifications 
and the Standard Specifications. 
 
 

BRIDGE JOINT NOSING 
(G-17-1113) 

 
Description 
 
This work shall include sawing, removals (including existing angle irons), forming, and placing of 
the bridge joint nosing materials required at the expansion joint locations, as specified in the 
plans.  This provision applies to: 
 
 - New construction, such as when a new approach slab is being constructed 
 - Breaking out concrete bridge deck or approaches and building new expansion joint 

seat 
 - Saw cutting existing concrete to allow installation of a new expansion joint 
 - Repairing broken edges of expansion joint gaps such as with nosing material 
 - Asphalt overlays on bridge decks and approaches 
 
Material Requirements 
 
Products for repair of expansion joint seats or gap edges or used to enhance the durability of 
gap edges are known as nosing materials.  Such materials are given on the Approved Products 
List as “Bridge Joint Nosing Materials”.  Products not shown on the Approved Products List may 
be used as allowed by Materials and Research Division. 
 
Equipment 
 
Appropriate equipment, in good working order shall be employed to ensure proper mixing and 
timely application of nosing materials. 
 
Construction Methods 
 
Construction of expansion joint seats shall be done as shown in the plans and compliant with all 
applicable Special Provisions. 
 
All faces of the joint gap or seat shall be laid out in a straight line (shall not deviate from a 
straight line by more than ¼ inch at any point).  This rule is applicable to whatever method is 
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used to construct the gap, whether it is saw cutting, concrete forming, placing nosing material, 
etc. 
 
Nosing materials shall be used as prescribed by the manufacturer.  In addition, or to augment 
the manufacturer’s instructions as to preparation, all concrete surfaces against which repair or 
reconstruction material is to be placed, shall be thoroughly cleaned and free of all dust, laitance, 
moisture or any substances that may interfere with proper adhesion of the material to the 
concrete.  Concrete against which nosing materials are applied shall have been cured for a 
period as specified by the nosing manufacturer. 
 
Method of Measurement 
 
The quantity of nosing for which payment will be made shall be computed by the Department in 
cubic feet from dimensions shown in the plans.  No field measurement is required unless actual 
geometry deviates substantially from what is shown in the plans.  No deduction shall be made 
for the amount of material displaced by reinforcement. 
 
Basis of Payment 
 
The Bridge Joint Nosing shall be paid by the cubic foot of the nosing installed and accepted by 
the Engineer.  Preparation of the joint, including sawing, removals, sandblasting and forming will 
not be paid for directly but shall be considered subsidiary to the Bridge Joint Nosing. 
 
      Pay Item     Pay Unit 
 Bridge Joint Nosing    Cubic Feet (CF) 
 
 

EXPANSION DEVICE INSTALLATION 
 
Any expansion device installation that fails to meet manufacturer’s installation specifications will 
be removed and replaced with a properly installed joint at the expense of the Contractor.  No 
payment will be made unless the manufacturer’s representative certifies the installation. 
 
 

CONCRETE CONSTRUCTION 
 
Paragaph 3 of Subsection 704.04 of the Standard Specifications for Highway Construction is 
void and superceded by the following: 
 
 3. The volume of concrete piles, cast-in-place concrete piles or steel pipe piles 

encased in the concrete has not been included in the concrete plan quantity. 
 
 

PREPARATION OF BRIDGE AT STATION 2039+61.62 
 
Description 
 
Preparation of the existing bridge structure shall be in accordance with the pertinent provisions 
of Section 704 of the Standard Specifications. 
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Removal Items 
 
The work shall include all work prescribed in the plans necessary to prepare the existing bridge 
for repair including any of the following that apply: 
 

a. The removal of the existing concrete bridge components as shown in the plans 
including the deck, rails, and superstructure (including bearings). 

 
b. The saw-cutting and breaking back of the existing concrete substructures to the 

limits shown in the plans. 
 

c. The removal of the existing bearing devices as indicated in the plans. 
 

d. The cleaning and roughening of the existing concrete that comes into contact 
with the new work. 

 
e. The cleaning, straightening and extending of the existing reinforcing steel into the 

new work. 
 

f. The removal of expansion devices and/or expansion joint material as shown in 
the plans.  

 
g. Cutting down of bearing piles and sheet piles to 2’-0” below the finished grade, if 

applicable. 
 
Disposal of Materials 
 
Broken concrete resulting from the preparation shall be made available for use as riprap, as 
shown on the plan.  All other material resulting from the removal shall become the property of 
the contractor and shall be promptly removed from the right-of-way. 
 
If the existing concrete deck is covered with bituminous overlay and the material is to be used 
as broken concrete riprap, the overlay shall be removed prior to the removal of the structure.  
No bituminous material may be used as broken concrete riprap. 
 
There are lead plates in the bearings, lead paint was used on the superstructure, and there is 
potential for lead based paint to be found on the bridge railings.  If the method of removal of the 
bridge railings and / or structural steel includes cutting, the debris is considered hazardous 
waste and shall be handled in accordance with Section 732 of the Standard Specifications.   
The Contractor shall recycle the lead plates at a legitimate recycling facility as specified in 
Paragraph 3 (Environmental Requirements) in Subsection 203.01 of the Standard 
Specifications. 
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DOWELING INTO CONCRETE STRUCTURES - POST INSTALLED ADHESIVE 
ANCHORS 

 
Materials 
 
1. This provision is concerned with reinforcing bars adhered to hardened concrete.  The 

adhesive anchor system used for post-installed anchorage of reinforcing steel to 
concrete shall conform to requirements of the most recently published ACI 355.4, 
Acceptance criteria for Qualification of Post-Installed Anchors in Concrete and 
Commentary. 

 
2. With regard to epoxy resin adhesives for the anchor system, one of the following 

requirements shall be met: 
 

a. Adhesives for post-installed anchors are acceptable for use if they are given on 
the Approved Products List and they also comply with minimum requirements as 
stated in this provision. 

 
      b. Adhesives for post-installed anchors shall meet ACI 355.4 and also comply with 

minimum requirements as stated in this provision.  Bulk mixed adhesives are not 
permitted. 

 
3. The adhesive anchors, shall be supplied as an entire system.  The system shall include, 

but not be limited to, the new adhesive cartridge, a clean mixing nozzle, extension tube, 
a dispensing gun and all manufacturer recommended supplies for properly cleaning the 
drilled hole. 

 
4. Anchorage design is in accordance with Appendix D of ACI 318-11.  For adhesive 

anchors, the following minimum values for bond stress were assumed for design using 
the above adhesive anchor assemblies: 

 
Τ = 2050 psi 

 
5. Epoxy resin adhesives used for doweling reinforcing bars into hardened concrete shall 

be capable of providing the full tensile resistance of the reinforcement at the embedment 
depths specified in the plans.  The ultimate tensile force for 60 ksi reinforcement is given 
in the table below for various bar sizes.  If the particular product used requires a greater 
embedment depth to achieve the required pull-out capacity than that shown in the plans, 
the Engineer shall be informed. 

 
  #3  7,425 lb. 
  #4  13,500 lb. 
  #5  20,925 lb. 
  #6  29,700 lb. 

 
General Installation Guidelines 
 
1. Concrete shall have a minimum compressive strength (f’c) of 2500 psi at the time of 

adhesive anchor installation. 
 
2. Concrete at time of anchor installation shall have a minimum age of 21 days. 
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3. Concrete temperature at the time of anchor installation shall be 50°F (10°C) or warmer. 
 
4. Anchor embedment depth and projection (length protruding) from the concrete surface 

are shown on the drawing or detail for the particular anchor being installed.  The 
Engineer shall be consulted in cases where this information is unclear or absent from the 
plans. 

 
5. Adhesives shall be stored and installed within the service temperature ranges 

recommended by the manufacturer. 
 
Installation Techniques 
 
1. Post-installed adhesive anchors shall be installed in accordance with the Manufacturer’s 

Printed Installation Instructions (MPII) with the exception, as follows.  When the 
instructions of this provision are more stringent than the MPII, adhesive anchors shall be 
installed in accordance with these provisions, as a minimum requirement.  

 
2. Installation of adhesive anchors, horizontally or upwardly inclined or those used to 

support sustained tension loads, shall be performed by personnel certified by the 
ACI/CRSI Adhesive Anchor Installer Certification Program.  It is recommended that all 
adhesive anchors are installed under the supervision of a certified installer. 

 
3. The installer’s qualifications, when required, shall be submitted to the Engineer, prior to 

any work being done on the project. 
 
4. The Contractor shall provide all equipment required to install the adhesive anchor, 

including but not limited to drills, setting tools, clean-out brushes, blow-out bulbs, oil-free 
compressed air, shop vacuums, wrenches, etc. 

 
5. Anchors shall be installed in holes drilled with a rotary impact hammer drill or rock drill. 
 
6. Anchor holes shall be thoroughly cleaned prior to adhesive injection, as required by the 

MPII.  At a minimum, this consists of cleaning with compressed air free of oil and 
moisture using a nozzle extended to the bottom of the hole.  This shall be supplemented 
with brush or other tool cleaning to remove all concrete dust and loose material followed 
by a second compressed air cleaning.  This is commonly known as “blow-brush-blow” 
(BBB). 

 
7. Drilled and cleaned anchor holes shall be protected from contamination until the 

adhesive is installed. 
 
8. A drilled hole shall be re-cleaned if, in the opinion of the Engineer, the hole has become 

contaminated after cleaning. 
 
9. Unless otherwise indicated on the MPII, adhesive shall be dispensed through a tube or 

cartridge extension, beginning at the maximum depth of the hole that is withdrawn as 
adhesive is injected until the hole is entirely filled.  This shall be followed by insertion and 
rotation of the anchor to the specified depth.  Where necessary, spaces around anchors, 
at the surface, shall be sealed to prevent loss of the adhesive during curing where holes 
are drilled in a range from horizontally to upward. 
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10. Anchors to be installed in the adhesive shall be clean and free of any surface 

contaminants or imperfections; e.g., oil, loose rust, paint or other coatings. 
 
11. Installed adhesive anchors shall be securely fixed in place to prevent displacement 

during curing of the adhesive.  Unless shown otherwise on the drawings, anchors shall 
be installed perpendicular to the concrete surface.  Anchors displaced before full 
adhesive cure shall be considered damaged and replaced at the Contractor’s expense. 

 
12. Reinforcing bars shall not be bent after being adhered to the concrete unless permitted 

by the Engineer. 
 
Basis of Payment 
 
1. Pay shall be made subsidiary to other items for which payment is made. 
 
 

EXISTING REINFORCEMENT ENCOUNTERED DURING REPAIR 
 
When existing reinforcing steel is broken or has a section loss greater than 20%, the Contractor 
shall lap splice the existing bar with a bar of matching size.  Lap splices shall be as given in the 
following table: 
 

 
Bar # 

Non-epoxy 
Length (in.) 

Epoxy 
(Length (in.) 

4 15 18 
5 20 24 
6 26 31 
7 33 39 
8 45 54 
9 59 71 

10 74 89 
11 95 139 

 
The bar used to splice, shall lap, by the length given above, with a portion of the existing bar of 
which 80% or more of the full section is present, on either side of a break or deteriorated or 
damaged segment. 
 
All existing reinforcing steel exposed during removal of defective concrete shall be incorporated 
into the new work.  Such bars shall be blast cleaned to remove all rust and corrosion.  The bars 
shall be either reformed, as required, to assume their original (intended) shape or bent to allow 
placement into the new work.  Bars that are required to be cut shall be left as long as possible, 
reformed if necessary and incorporated into the new work.  Deviations from these instructions 
shall be allowed only when clearly indicated in the plans. 
 
For any reinforcing bar that has more than 2/3 of its diameter exposed, the existing concrete 
shall be removed so that a minimum clearance of 3/4” is provided all around the bar for the 
placement of new concrete. 
 
All material, labor, tools, equipment and incidentals shall be subsidiary to other work for which 
payment is made. 
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RECONSTRUCT CURB INLET 
 
This work shall consist of removing the top of the existing curb inlet at the location shown in the 
plans and replacing it with a new top of similar design as the one removed. 
 
The work will be measured as a single unit and shall be paid for at the contract unit price per 
each for the item "Reconstruct Curb Inlet at Sta ____".  This price shall be considered full 
compensation for all excavation, removal of existing materials, concrete, reinforcing steel, labor, 
equipment, tools, and incidentals necessary to complete the work. 
 
 

CRUSHED ROCK BASE COURSE 
FOR CONCRETE BOX CULVERTS 

 
Section 717 in the Standard Specifications is amended to include the following: 
 
The Contractor may elect to use crushed rock or crushed concrete as a base for the floor of the 
box culvert.  Riprap filter fabric shall be placed under all crushed rock or crushed concrete.  
Crushed rock shall meet the general aggregate properties of Paragraph 2. of 
Subsection 1033.02. 
 
The item “Crushed Rock For Base Course” shall be measured and paid for by the Cubic Yard.  
Payment for the Crushed Rock For Base Course shall include the crushed rock or crushed 
concrete, filter fabric, excavation and any additional labor or materials necessary to construct 
the base. 
 
The limits for payment will be 6 inch depth and 18 inches outside any concrete face, including 
aprons.  No adjustment in plan quantity will be made unless the dimensions of the box are 
changed.  Any crushed rock or crushed concrete, fabric, or excavation outside the limits 
described will be at no cost to the Department. 
 
Any unsuitable material encountered below the 6 inch depth during the box culvert construction 
shall be excavated and removed from the site and the resulting void may be filled with crushed 
rock or crushed concrete as directed by the Engineer.  This work shall be measured and paid 
for by the item “Removal of Unsuitable Material”. 
 
Bidders must submit a bid for the item “Crushed Rock For Base Course” in the schedule of 
items.  The contractor will only be paid for this item if they use the crushed rock or crushed 
concrete as a base.   
 
If the Contractor does not plan to utilize crushed rock or crushed concrete as a base, they shall 
bid the item “Crushed Rock For Base Course” at $0.  If the contractor bids this item at $0 and 
later decides to utilize crushed rock or crushed concrete, it will be at the contractor’s expense. 
 
No change orders will be approved to increase the cost of the “Crushed Rock For Base Course” 
item after award of the contract. 
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SEEDING 
 

Subsection 803.02 in the Standard Specifications is amended to include the following: 
 

Type “A” 
Minimum 

Purity

 
Broadcast 

Application Rate 
in lb. of Pure Live 

Seed/Acre 

Approved 
Mechanical Drill 
Application Rate 
in lb. of Pure Live 

Seed/Acre
Canada wildrye – Mandan, Homestead, native 85  4
Slender wheatgrass 85  4
Western wheatgrass – Flintlock, Barton 85  3
Switchgrass – Trailblazer, Blackwell, NE-28 Pathfinder 90  1
Indiangrass – Oto, NE-54, Holt 75  2
Sideoats grama – Butte, El Reno, Trailway 75  3.5
Little bluestem – Pastura, Camper, Cimarron 60  2.5
Big bluestem – Bonanza, Pawnee, Kaw, Champ 60  3
Sand lovegrass – Bend, Nebraska 27 90  0.5
Round-head bush clover Lespedeza capitata) 85  0.1
Purple prairie clover – Kaneb, inoculated 85  0.1
Blackeyed Susan (Rudbeckia hirta) 90  0.25
Indian blanket flower (Gaillardia pulchella) 85  0.5
Black Samson (Echinacea angustifolia) 75  0.3
Upright prairie coneflower (Ratibida columnifera) 90  0.5
Blue flax (Linum lewisii) 85  1
Plains coreopsis (Coreopsis tinctoria) 90  0.2
Oats/Wheat* 90  12 

   *  Wheat in the fall 
 

Type “B” 
Minimum 

Purity

 
Broadcast 

Application Rate 
in lb. of Pure Live 

Seed/Acre 

Approved 
Mechanical Drill 
Application Rate 
in lb. of Pure Live 

Seed/Acre
Perennial ryegrass – Linn 85  8
Slender wheatgrass 85  5
K-31 fescue 85  4
Western wheatgrass – Flintlock, Barton 85  6
Blue grama – NE, KS, CO, SD, MN 30  1.5
Buffalograss – Sharp’s Improved, Cody, Bison, Texoka 80  5
Sideoats grama – Butte, El Reno, Trailway 75  4
Sand lovegrass – Nebraska-27, Bend, native 90  0.5
Oats/Wheat* 90  16 

 

All seed shall be origin Nebraska, adjoining states, or as specified.  A Contractor 
proposing to use a substitute variety, or origin shall submit for the Engineer’s 
consideration a seed tag representing the seed which shows the variety, origin and 
analysis of the seed. 
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Rate of application of commercial inorganic fertilizer shall be: 
 
 Rate of Application 

per Acre (Minimum)
Available Nitrogen (N2) 19 or 36 lbs. 

Available Phosphoric Acid (P2O5) 0 lbs. 

 
Rate of application of granular sulphur coated urea fertilizer shall be: 
 
Nitrogen (Total Available) 0 lbs. 

 
The contractor may, at his option, apply granular urea formaldehyde in lieu of the sulphur 
coated urea fertilizer at the following rate: 
 
Nitrogen (Total Available) 0 lbs. 
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EROSION CONTROL 
 
Subsection 807.02 in the Standard Specifications is amended to include the following: 
 

Erosion Control
Minimum 

Purity

Application Rate 
in lb. of Pure Live 

Seed/1000 SY
Slender wheatgrass 85 1 
Perennial ryegrass – Linn 85 1.25 
Canada wildrye – Mandan, Homestead, native 85 1 
Western wheatgrass – Flintlock, Barton 85 1 
Switchgrass – NE-28, Trailblazer, Blackwell Pathfinder 85 0.25 
Little bluestem – Pastura, Camper, Cimarron 60 0.5 
Sand lovegrass – Nebraska-27, Bend, native 90 0.2 
Blue grama – NE, KS, CO, SD, MN 30 0.2 
Sideoats grama – El Reno, Butte, Trailway 75 0.75 
Indian blanket flower (Gaillardia pulchella) 85 0.3 
Blue flax (Linum lewisii) 90 0.25 
Oats/Wheat* 90 7 

    *  Wheat in the fall 
 
All seed shall be origin Nebraska, adjoining states, or as specified.  A Contractor 
proposing to use a substitute variety, or origin shall submit for the Engineer’s 
consideration a seed tag representing the seed which shows the variety, origin and 
analysis of the seed. 
 
Rate of application of commercial inorganic fertilizer shall be: 
 

 Rate of Application 
per 1000 SY (Min.)

Available Nitrogen (N2) 4 or 9 lbs. 

Available Phosphoric Acid (P2O5) 0 lbs. 

 
Rate of application of granular sulphur coated urea fertilizer shall be: 
 

Nitrogen (Total Available) 0 lbs. 

 
 

EROSION CONTROL 
 
Subsection 807.01 is void and superseded by the following: 
 
 This work shall consist of the preparation of slopes and waterways and the furnishing 

and application of soil retention blankets at the locations shown in the plans. 
 
Subsection 807.02 
 
 Paragraphs 2, 2.a., 2.b., and 2.c. are void and superseded by the following: 
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 Wire staples shall be used for anchoring the soil retention blanket.  The staples 

shall be a minimum of 13 gauge U-shaped steel wire with a 1 inch or larger throat 
with at least 6 inch long legs. 

 
 Paragraph 5 is void. 
 
Subsection 807.03 
 
 Paragraph 6c is void. 
 
 Paragraphs 7.a.i. and 7.a.ii. are void. 
 
 Paragraph 8 is void. 
 
Paragraph 1. of Subsection 807.05 is amended to include the following: 
 
             Pay Item    Pay Unit 
 Erosion Control, Class_______  Square Yard (SY) 
 
 

COVERCROP SEEDING 
 
Subsection 812.01 
 
 Paragraph 2 is void and superseded by the following: 
 
 Cover crop seeding shall be applied to any disturbed area requiring erosion 

protection.  It is intended to be used in staged construction areas, surcharge 
areas, or other disturbed areas that have not been permanently seeded. 

 
Subsection 812.02 
 
 Paragraph 4 is void. 
 
Subsection 812.04 is void and superseded by the following: 
 
 Subsection 812.04 
 1. Cover crop seeding is measured by the acre of ground surface seeded.  The 

areas will be calculated from surface measurements of the length and width + 1 
yard (+ 900 mm). 

 
 

SODDING 
 
Section 806 of the Standard Specifications is void and superceded by the following: 
 
Description 
 
1. This work shall consist of furnishing, fertilizing, watering, and placing bluegrass sod in 

accordance with these Specifications, the plans, and the Special Provisions. 



Project No. S-136-4(1014) 

- 143 - 

 
2. Sodding operations shall not be performed between June 1 and September 1, when the 

ground is frozen, or when weather conditions are not favorable for growth as determined 
by the Engineer. 

 
3. The sod shall be harvested, delivered and installed within a period of 24 hours, unless a 

suitable preservation method is approved by the Engineer.  
 
Material Requirements 
 
1. The sod shall be grown at a sod farm, licensed by the Department of Agriculture, 

approved by the Engineer.  A certification of origin shall accompany each load delivered 
to the project site.  

 
2. The sod shall have been grown from more than one variety of bluegrass seed, grown 

specifically for the production of bluegrass sod, and maintained by accepted sod 
production methods. 

 
3. Cutting: 
 

a. Prior to harvesting, the sod shall be mowed uniformly at a height of 1 to 2.5 
inches (25 to 60 mm).  

 
b. The sod shall be machine cut at a uniform soil thickness of 0.60 inch (15 mm), 

plus or minus 0.25 inch (6 mm), at the time of cutting.  Measurement for 
thickness shall exclude top growth and thatch.  

 
c. All sod shall be free from noxious weeds and all other weeds. 

 
d. Individual pieces of sod shall be cut to the supplier’s standard width and length.  

Broken pads and those with torn or uneven ends will not be accepted. 
 

e. The sod shall not have dry or dead edges. 
 
4. Fertilizer: 
 

a. The composition and rate of application of fertilizer shall be a minimum of 8 lbs of 
available Nitrogen (N2) and 23 lbs of available Phosphoric Acid (P2O5) per 
1000 square yards. 

 
5. The acceptable pre-emergent weed control chemicals shall be Dacthal, Siduron or other 

approved weed control chemicals.  Weed control chemicals should be applied at the 
midrange of the manufacturer’s suggested rate of application. 

 
Construction Methods 
 
1. The area to be sodded will be shown in the plans or as directed by the Engineer. 
 
2. Subject to the dates established in this Section, the Contractor shall place the sod 

immediately after the finish grading work has been completed and approved by the 
Engineer for a section of the project. 
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3. Site preparation: 
 

a. The Contractor shall clear all areas to be sodded of debris and dead vegetation 
before the sod bed is prepared. 

 
 b. The soil shall not be crusted. 
 

c. All eroded areas shall be filled and loose earth firmed before laying the sod. 
 

d. The area to be sodded shall be graded smooth and free of debris, including 
roots, stones and clods larger than 1 inch (25 mm) in their largest dimension. 

 
e. Topsoil, when specified, shall be spread and tilled into the soil by discing or other 

methods to the depth shown in the Special Provisions or the plans. 
 
4. The sod bed shall be approved by the Engineer before laying the sod. 
 
5. The sod shall be laid over the area with strips edge to edge in a compact mass.  The sod 

shall be laid approximately 1 inch (25 mm) below adjoining ground surfaces and flush 
with the adjoining sod. 

 
6. All sod placed on slopes steeper than 1 vertical to 3 horizontal and in ditch bottoms shall 

be adequately staked by the Contractor to prevent slippage.  The stakes shall be wood-
lathe and shall be at least 8 inches (200 mm) in length.  Stakes shall be driven flush with 
the sod line and with the broad face of the stake facing the slope.  Other types of stakes 
may be used with the approval of the Engineer. 

 
7. Fertilizer and Herbicide: 
 

a. The Contractor shall apply fertilizer and/or a pre-emergent herbicide of the type 
shown in the Special Provisions over the top of the sod immediately after laying 
the sod and before watering. 

 
b. The rate of application shall be as shown in Special Provisions. 

 
 c. The pre-emergent is not required on sod laid after September 1. 
 

d. All excess herbicide or fertilizer, which falls onto adjacent streets, sidewalks, 
parking or other pavements, shall be swept and/or removed to prevent it from 
being washed into adjacent drainages. 

 
8. The Contractor shall thoroughly water all sod immediately after placing fertilizer and/or 

pre-emergent herbicide.  Watering may also be required during the work operations to 
cool the sod.   

 
9. Establishment Period: 
 

a. The Establishment Period shall begin upon installation of all sod in a section 
designated on the plans or agreed upon by the Engineer. The Establishment 
Period shall be 30 days. All sod must be growing at the time of acceptance. 
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1. Sod layed after October 15 will be inspected between April 1 and April 15 

of the following year. 
 

b. The Contractor shall keep all sodded areas thoroughly watered for 30 calendar 
days after layed.  Watering may be necessary multiple times within a day to 
ensure survivability.  Watering required by the Engineer after 30 days will be 
extra work. 

 
c. If, at the end of the establishment period, the growth or stand of the sod is 

deemed unacceptable by the Engineer, the sod shall be rejected.  The Engineer 
will determine whether the rejected sod is to be replaced or reseeded. 

 
d. Rejected Sod: 

 
(1) Rejected sod may be replaced or overseeded with a mixture of rye and 

bluegrasses or other suitable mixtures as determined by the Engineer. 
  (2) The replacement and overseeded sod shall be accepted: 
   a. when the resodded areas are determined to be growing 

b. when the overseeded areas have achieved a 70% cover with a 
uniform stand of the specified perennial vegetation. 

(3) The Contractor shall water replacement and overseeded sod for 
30 calendar days. Watering required by the Engineer after 30 days will be 
extra work. 

(4) There will be no extra compensation for replacement sod, overseeding or 
watering the areas where the sod was rejected.   

 
10. The Contractor shall apply the post-sodding fertilizer at the end of the establishment 

period. 
 
Method of Measurement 
 
The sod shall be measured for payment by the number of square yards (square meters) of 
surface area of sod furnished and placed. 
 
Basis of Payment 
 
1. Pay Item     Pay Unit 
 Sodding     Square Yards (SY) [Square Meter (m2)] 
 
2. Payment is full compensation for all work prescribed in this Section. 
 
 

TEMPORARY SLOPE DRAIN  
 
Description 
 
1. Temporary Slope drains shall be constructed of any type of new or used, rigid or flexible 

pipe that will adequately carry the water from the top of the slope to the ditch to prevent 
erosion on the slope. 
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Construction Methods 
 
1. Temporary Slope drains shall be sized to carry the anticipated volumes of flow.  Multiple 

pipes may be used in conjuction to obtain the volume needed.  The diameter of the pipe 
shall be 6 inches. 

 
2. The length shall be approved by the Engineer. 
 
3. Stormwater shall be channeled into the slope drain inlet. 
 
4. Temporary Slope drains shall be placed without bedding requirements.  
 
5. Temporary Slope drains shall be securely anchored at the inlet, outlet and along the 

slope. 
 
6. Velocity dissipation devices shall be placed at the slope drain outlet to prevent erosion. 
 
7. The Contractor shall maintain the temporary slope drain in good working condition at all 

times.  Good working condition includes anchoring repair, and repositioning of the inlet 
or outlet at the original installation 

 
Method of Measurement 
 
1. The temporary slope drain will be measured in linear feet along the longitudinal axis of 

the pipe. 
 
2. Maintenance and repair of the temporary slope drain will not be measured for payment, 

but will be considered subsidiary to the item of Temporary Slope Drain. 
 
3. Removal of the temporary slope drain will not be measured for payment, but will be 

considered subsidiary to the item of Temporary Slope Drain. All material shall remain the 
property of the Contractor and removed from the site. 

 
4. Velocity dissipation devices will not be measured for payment. 
 
Basis of Payment 
 
1.           Pay Item    Pay Unit 
  Temporary Slope Drain   Linear Foot (LF) 
 
2. Velocity dissipation devices shall be subsidiary to the Temporary Slope Drain. 
 
3. Payment is full compensation for all work prescribed in this section. 
 
 

MULCH PERIMETER CONTROL 
 
Description 
 
This work shall consist of grinding and placing slash mulch at locations as shown in the plans or 
as directed by the Engineer. 
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Material Requirements 
 
1. All tree and shrub debris, generated during the Clearing and Grubbing operations, shall 

be ground by a mechanical chipper, hammermill, tub grinder, or other approved method. 
 
2. Maximum length of individual pieces shall not exceed 20 inches.  Maximum width shall 

not exceed 2 inches.  Material shall be accepted based upon a visual inspection. 
 
3. The Contractor shall be responsible for all labor, materials, equipment and services as 

may be necessary for and incidental to the generation of the slash mulch. 
 
Construction Methods 
 
1. Slash Mulch berms shall be constructed prior to grading activities occurring in the 

locations noted in the plans or directed by the Engineer. 
 
2. Mulch shall be placed where mulch perimeter control or low porosity silt fence is 

indicated on plans.  The perimeter control shall be a trapezoid 6 feet wide at the base, 
30 inches in height, and 1/2:1 side slopes.  The maximum height of the berm shall not 
exceed 40 inches. 

 
3. In the event that the quantity of mulch generated exceeds the amount necessary to 

construct the berms shown on the plans, additional berms shall be constructed as an 
alternative to low porosity silt fence or erosion checks at locations approved by the 
Engineer. 

 
4. Upon completion of the project, all slash mulch berms shall be left in place or spread out 

around the area of their original placement.  
 
Method of Measurement 
 
1. Slash Mulch-Grinding will be measured by the amount produced after grinding in cubic 

yards. 
 
2. Slash Mulch-Placement will be measured by the amount placed in cubic yards. 
 
Basis of Payment 
 
1.          Pay Item    Pay Unit 
 Slash Mulch-Grinding    Cubic Yard (CY) 
 Slash Mulch-Placement    Cubic Yard (CY) 
 
2. Stockpiling and rehandling of material is subsidiary to the Slash Mulch-Grinding item. 
 
3. Maintenance of the Slash Mulch berms will be paid with equipment rental.  
 
4. Payment is full compensation for all work prescribed in this Section. 
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SILT CHECKS 
 
Description 
 
1. This work shall consist of furnishing and placing silt check devices at the locations 

shown in the plans, Temporary Erosion Control Plans or as directed by the Engineer. 
Bale Checks shall not be allowed. 

 
2. There are two separate and distinct types of silt checks. 
 

a. Silt Checks are placed as shown in the plans or as directed by the Engineer after 
final grading is complete in conjunction with the final stabilization. 

 
b. Temporary Silt Checks are placed as shown in the Temporary Erosion Control 

plans or as directed by the Engineer throughout the construction process. 
 
Material Requirements 
 
1. Approved silt check devices are listed in and shall be selected from the Approved 

Products List. 
 

a. Silt Checks used for final stabilization shall be the type shown in the plans and 
selected from the Approved Products List. 

 
b. Temporary Silt Checks may be any product listed on the Approved Products List. 

 
The following chart shall be used to determine the appropriate application of Temporary Silt 
Checks during construction. 
 

Type Material Ditch 
Grade 

Uses/Locations 

1 – Low 
 

9 “ Diameter  
Straw Wattle 

<  2 % Medians, Slopes and 
Urban Ditches 

1 – High 
 

12” Diameter  
Straw Wattle 

<  2 % Wetlands, Stream Banks, 
Slopes and Rural Ditches 

2 – Low 9” Diameter  
Wood Fiber Wattle 

All Medians and Urban/Rural 
Ditches 

2 - High 12” Diameter  
Wood Fiber Wattle 

All Wetlands, Stream Banks, 
and Rural Ditches 

3 – Low 
 

9” Diameter  
Coir Wattle 

All Slopes, and Rural 
Ditches 

3 – High 
 

>12” Diameter  
Coir Wattle 

All Wetlands, Stream Banks, 
Slopes and Rural Ditches 

4 Synthetic All Urban Ditches 
 
2. All silt check devices have unique staking or pinning requirements based upon the BMP 

and its use.  The hold down stakes and pins shall be as shown on the Silt Check Detail 
Sheet. 
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Construction Methods 
 
1. The silt checks shall be placed as shown in the plans or as directed by the Engineer and 

secured in accordance with the plans. 
 
2. The limits of the completed silt check shall extend up the foreslope and backslope of the 

ditch to effectively contain the run-off and prevent erosion and washout at the edges of 
the installation as shown on the Silt Check Detail Sheet. 

 
3. Temporary Silt Checks 
 

a. The “Temporary Silt Checks” shall be installed at the locations shown in the 
plans, Temporary Erosion Control Plan and as directed by the Engineer. 

 
b. The “Temporary Silt Checks” shall be installed immediately after the rough 

grading is completed in an area. 
 

c. The “Temporary Silt Check” shall be left in place until the finish grading begins.  
Reinstall the “Temporary Silt Checks” as soon as finish grading is done unless 
the permanent erosion control is initiated immediately after finish grading.  
“Temporary Silt Checks” should be in place at all times after finish grading until 
permanent “Silt Check,” are in place. 

 
d. The Temporary Silt Check shall be removed and remain the property of the 

Contractor when it is no longer functional or needed. 
 
Method of Measurement 
 
1. All work involved in constructing silt checks as described above will be included and paid 

for per linear feet of devices used in the silt checks. 
 
2. “Temporary Silt Checks” shall be measured by the linear foot (meter) for the initial 

installation.  The removing or replacing of the temporary silt checks will not be measured 
for payment, but will be considered subsidiary to the initial installation. 

 
3. Removal of sediment will be measured based on equipment rental.  All incidentals 

associated with the cleanout shall be subsidiary to the equipment rental items. 
 
Basis of Payment 
 
1.                     Pay Item     Pay Unit 
 Silt Check, Type _____    Linear Foot 
 Temporary Silt Check     Linear Foot 
 Rental of Skid Loader, Fully Operated  Hour 
 Rental of Loader, Fully Operated   Hour 
 Rental of Crawler Mounted Hydraulic Excavator, 
     Fully Operated     Hour 
 Rental of Dump Truck, Fully Operated  Hour 
 
2. Payment is full compensation for all work prescribed in this Section. 
 



Project No. S-136-4(1014) 

- 150 - 

 
SILT FENCE 

 
Section 809 of the Standard Specifications is void and superseded with the following: 
 
Description 
 
This work shall consist of installing the silt fence at locations shown in the plans and at locations 
as approved or determined by the Engineer.  The installation shall be in accordance with these 
Specifications, the special provisions, and the plans. 
 
Material Requirements 
 
1. All silt fence material shall be selected from the NDR Approved Products List. 
 
 a. Low Porosity Silt Fence is typically used for perimeter control. 
 
 b. High Porosity Silt Fence is used for velocity control. 
 
 c. Low Profile Silt Fence is used for perimeter control and inlet protection 
 

d. Coir Silt Fence is used for perimeter control of wetlands and locations specified 
to use a biodegradable silt fence. 

 
e. Temporary Silt Fence shall be any product from the silt fence category of the 

Approved Products List with a use appropriate to the situation. 
 
2. Silt Fence Posts 
 

a. The silt fence posts shall be Studded “T” Steel Posts with a minimum weight of 
1.25 lbs/foot (37 Kg/m). 

 
 b. Used Studded “T” Steel Posts are acceptable. 
 

c. Coir Silt Fence shall be installed with wooden posts, derived from hardwood tree 
species.  The posts shall only be driven until firm. 

 
3. Wire staples shall be used for anchoring the silt fence. 
 
4. Silt Fence shall be attached to the posts with black zip ties.  Zip ties shall be UV 

stabilized, black with a 50 lb (22 Kg) minimum tensile strength. 
 
Construction Methods 
 
1. The silt fence shall be installed and in good working condition prior any grading or 

excavation operations and as needed throughout the construction process.  The silt 
fence installation shall not exceed the amount required for the current construction 
season. 

 
2. Silt Fence may be installed in the ground by either of the two methods listed below. 
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 a. Trenching Method 
(i) The Contractor shall excavate a trench to the depth, width, and length 

shown in the plans. 
(ii) The Contractor shall place the silt fence in the trench and pin it as shown 

in the plans. 
(iii) The Contractor shall backfill the trench, compact the soil, and attach the 

fabric to the posts as shown in the plans. 
 
 b. Slicing Method 

(i) The Contractor shall install silt fence by mechanically slicing the material 
into the soil. 

(ii) The Contractor shall compact the soil and attach the fabric to the posts as 
shown in the plans. 

 
3. Fabric Silt Fence installed in a wetland or below water conditions. 
 

a. Trenching is not required.  Fold a 6 inch (150 mm) flap toward the sediment 
source and pin as shown in the plans.  Install the stakes as for a dry installation.  
Attach the fabric to the posts with zip ties or other approved methods and secure 
from slipping down the post. For a wetland or below water installation, the 
sediment shall be left in place. 

 
4. All silt fence splice joints shall be overlapped a minimum of 6 feet (1.8 m).  
 
5. The Contractor shall remove sediment that accumulates near the silt fence during 

construction and dispose it in an upland location.  
 

a. Sediment removal shall be initiated when sediment depth has reached one-half 
the height of the above ground portion of the silt fence or as directed by the 
Engineer in conjunction with silt fence repairs. 

 
b. Sediment shall be removed to approximately 6 inches (150 mm) from the silt 

fence. 
 
c. Each time sediment is removed, the silt fence shall be repaired to a good working 

condition.  Good working condition includes fabric repair, retrenching, post repair, 
tie replacement, and any associated hand work. 

 
6. The Contractor shall maintain the silt fence in good working condition throughout the life 

of the construction project.  Upon completion of the project silt fence shall remain in 
place in good working condition, in locations specified in the plans or at locations 
specified by the Engineer. 

 
a. Silt fence may be removed from locations during construction or upon completion 

of the project as directed by the Engineer. 
 

b. Silt fence that has been determined to be unnecessary and is subject to removal 
shall be cut off at ground level and shall remain the property of the Contractor for 
disposal.  Any accumulated sediment shall be removed to an upland location. 
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c. Silt fence posts from removed fence shall remain the property of the Contractor 
and may be reused on other installations. 

 
d. Temporary Silt Fence shall be removed at the completion of the project or when 

it is no longer functional. 
 
Method of Measurement 
 
1. Fabric silt fence is measured by the length of the silt fence in linear feet (meter). 
 
2. Removal of sediment from the silt fence will be measured based on equipment rental. 
 
3. All silt fence repairs, such as fabric repair, tie replacement, retrenching, and splicing and 

associated handwork are subsidiary to the appropriate silt fence item. 
 
4. Removal of silt fence and all of its components is subsidiary to the silt fence item. 
 
Basis of Payment 
 
1.                  Pay Item      Pay Unit 
 Fabric Silt Fence “Low Porosity”    Linear Foot (LF) 
         [Meter (m)] 
 Fabric Silt Fence “High Porosity”    Linear Foot (LF) 

        [Meter (m)] 
 Fabric Silt Fence “Low Profile”    Linear Foot (LF) 
         [Meter (m)] 

Fabric Silt Fence “Coir Fiber”     Linear Foot (LF) 
        [Meter (m)] 
Temporary Silt Fence      Linear Foot (LF) 
        [Meter (m)] 

 Rental of Skid Loader, Fully Operated   Hour (h) 
 Rental of Loader, Fully Operated     Hour (h) 
 Rental of Dump Truck, Fully Operated    Hour (h) 
 Rental of Crawler Mounted Hydraulic Excavator, 
    Fully Operated      Hour (h) 
 
2. Payment is full compensation for all work prescribed in this Section. 
 
 

MAILBOX TURNOUTS 
 
The work of subgrade preparation required for mailbox turnouts will be measured and paid for in 
accordance with Section 302 in the Standard Specifications, and is included in the item 
“Preparation of Intersections and Driveways”. 
 
Placement of asphaltic concrete for the mailbox turnouts will be measured and paid for in 
accordance with Section 503, and is included in the item “Placement of Asphaltic Concrete for 
Intersections and Driveways”. 
 
The surfacing for Mailbox Turnouts shall be Asphaltic Concrete Type SPR and placed as shown 
on the plans. 
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GUARDRAIL END TREATMENT, TYPE I 

(I-1-1214) 
 
Section 902 in the Standard Specifications is amended to include “Guardrail End Treatment, 
Type I”. 
 
This work consists of furnishing and installing a guardrail end treatment system according to the 
details and at the locations shown in the plans. 
 
The Contractor has the option of installing one of the following systems: 
 

1.) SKT-SP-MGS Manufactured by Road Systems, Inc. 
3616 Old Howard County Airport 
Big Springs, TX 79720 
(915) 263-2435 

2.) X-Tension Manufactured by Lindsay Manufacturing 
505 Crown Point Ave. 
Omaha, NE 68110 
(402) 210-4593 

 
The lengths of manufacturers’ end treatments vary; the Contractor must install a total length of 
53’-1.5”, including the end treatment, to last post with curved end or rectangular “head” beyond 
the last post.  The additional length required will be W-beam guardrail with Midwest Guardrail 
System 31” design. 
 
The Contractor will be required to furnish two sets of shop plans to the Department of the 
system to be installed.  The guardrail end treatment shall be installed in accordance with the 
recommendations of the manufacturer. 
 
Payment shall be full compensation for all work required to provide and install the system. 
 
 

GUARDRAIL END TREATMENT, TYPE II 
(I-2-0414) 

 
Section 902 in the Standard Specifications is amended to include “Guardrail End Treatment, 
Type II”. 
 
This work consists of furnishing and installing a guardrail end treatment system according to the 
details and at the locations shown in the plans. 
 
The Contractor has the option of installing one of the following systems: 
 

1.) SRT-31 Manufactured by Trinity Industries, Inc. 
2525 N. Stemmons Freeway 
Dallas, TX 75207 
(800) 644-7976 
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2.) FLEAT-SP-MGS Manufactured by Road Systems, Inc. 
3616 Old Howard County Airport 
Big Springs, TX 79720 
(915) 263-2435 

3.) X-LITE (Flared) Manufactured by Lindsay Manufacturing 
505 Crown Point Ave. 
Omaha, NE 68110 
(402) 210-4593 

 
The lengths of manufacturers’ end treatments vary; the Contractor must install a total length of 
53’-1.5”, including the end treatment, to last post with curved end or rectangular “head” beyond 
the last post.  The additional length required will be W-beam guardrail with the Midwest 
Guardrail System 31” design. 
 
The Contractor will be required to furnish two sets of shop plans to the Department of the 
system to be installed.  The guardrail end treatment shall be installed in accordance with the 
recommendations of the manufacturer. 
 
Payment shall be full compensation for all work required to provide and install the system. 
 
 

POSTS AND FASTENERS FOR HIGHWAY SIGNING 
(J-3-0411) 

 

 Paragraph 1.G.(3) of Subsection 1071.02 in the Standard Specifications is void and 
superseded by the following: 
 
 (3) Light-duty posts shall be painted black or dark green. 
 
 

TIMBER AND LUMBER 
(J-5-0711) 

 
 Paragraphs 2.a. and 2.b. of Subsection 1075.02 in the Standard Specifications are void 
and superseded by the following: 
 
 2. a. The creosote, pentachlorophenol and copper naphthenate preservative treatment 

for timber and lumber shall be by the Empty-cell (Rueping) Process; and, where 
allowed, the ammoniacal copper arsenate (ACA), chromated copper arsenate 
(CCA), and ammoniacal copper zinc arsenate (ACZA) preservative treatment for 
timber and lumber shall be by the Full-cell (Bethel) Process.  Treatment shall 
conform to the requirements as specified in T1-Use Category System:  User 
Specification for Treated Wood of the American Wood-Preservers' Association 
Standards and AASHTO M 133. Preservatives shall meet the requirements of 
Section 1076. 

 
     b. Preservative Treatment.  The preservative treatment and minimum retentions for 

timber and lumber shall conform to the requirements as specified in U1-Use 
Category System:  User Specification for Treated Wood of the American Wood 
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     b. Preservative Treatment.  The preservative treatment and minimum retentions for 
timber and lumber shall conform to the requirements as specified in U1-Use 
Category System:  User Specification for Treated Wood of the American Wood 
Preservers’ Association Standards as amended herein.  Minimum retentions for 
all timber and lumber shall conform to Use Category UC4C.  Minimum retentions 
for fence posts shall conform to Use Category UC4A.  Timber and lumber to be 
treated with ammoniacal copper arsenate or ammoniacal copper zinc arsenate 
shall be dried to the fiber saturation point required to put the timber into 
satisfactory condition to accept the preservative and attain the required 
preservative retention and penetration.  After treatment, with the exception of 
offset blocks and posts for guardrail terminals systems, the material shall be 
redried and have a moisture content of not more than 30 percent at the time or 
shipment to the job site. 

 
 Paragraph 1.b. of Subsection 1075.05 is void and superseded by the following: 
 
 b. Species.  Unless otherwise specified, sawn wood guardrail posts shall be either 

Douglas Fir (Coast Region) or Southern Yellow Pine. 
 
  Wood offset blocks shall be either Douglas Fir (Coast Region), Southern Yellow 

Pine (major or minor species), or Ponderosa Pine. 
 
 

PERFORMANCE GRADED BINDER 
 
Section 503 in the Standard Specifications is amended to include Performance Graded Binders. 
 
Section 1029 in the Standard Specifications is void and superseded by the following: 
 
I. Description 
 
 The Performance Graded Binder to be used on this project shall be PG Binder 64-34 

supplied by a Certified Supplier. 
 
II. Certified Supplier 
 
 A supplier must be certified by the Nebraska Department of Roads to be allowed to 

supply Performance Graded Binder in Nebraska.  To be considered certified by the 
NDR, a supplier must participate in one or more of the following PG Binder groups. 

 
1. AASHTO Materials Reference Laboratory (AMRL) 
2. Western Cooperative Testing Group (WCTG)  
3. Combined States Binder Group (CSBG)  

 
 The supplier must also maintain and follow the requirements of the group or groups in 

which they participate in, to maintain certification by the Nebraska Department of Roads.  
In addition, active participation is required to maintain certification by the Department.  
Active participation will include submitting of round robin sample results, along with 
meeting other requirements of the group or groups. 
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 A certified supplier may be asked to supply to the Department, past round robin results, 
laboratory inspection reports, reasons for and investigative reports on out lying results, 
quality control testing, and/or technician training and proficiency testing reports. 

 
 The binder supplier agrees to inspection of their plant or terminal without notice anytime 

during production or supplying of material to the Department.  The inspection may also 
include the supplier’s laboratory. 

 
 A certified supplier can voluntarily submit samples of binders proposed for use to the 

Materials and Research Bituminous Laboratory for quality and verification testing. 
 
III. Supplier Certification  
 
 A supplier may request certification by contacting the Nebraska Department of Roads, 

Materials and Research Division, Flexible Pavement Engineer at (402) 479-3839.  A 
temporary certification may be issued for a period of up to one year.  Split sample testing 
will be required prior to receiving a temporary certification.  Split sample testing will be 
done on all grades of binder that the supplier intends to supply during the temporary 
certification.  The supplier will have up to one year to become certified by participating in 
and following the requirements of one or more of the approved binder groups. 

 
 A supplier may become certified through active participation in other binder 

certification/round robin groups that are approved by the NDR.  The NDR may request 
from the supplier prior to approval, past or current round robin results, quality control 
testing, laboratory inspection reports, and/or technician training and proficiency testing 
reports. 

 
IV. Loss of Certification 
 
 Certification will be withdrawn from a supplier for a minimum of 6 months when one or 

more of the following conditions exist. 
 
 1. Inability to consistently supply material meeting specifications as outlined herein. 
 
 2. Failure to maintain an acceptable quality control program. 
 

3. The failure to meet one or more of the conditions of being a Certified Supplier as 
outlined above. 

 
 Notification of decertification of a supplier will be submitted in writing by the NDR.  

Material from a decertified source will not be accepted for use on NDR projects and the 
NDR districts will be notified of this action. 

 
V. Supplier Recertification 
 
 If a supplier has lost certification and seeks to be recertified, the following steps are 

required. 
 
 1. Fulfill the requirements outlined above for gaining Certified Supplier status. 
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2. Submit documentation to the Flexible Pavement Engineer explaining why 
decertification occurred, and the actions that are going to be taken to correct the 
problems identified in writing by the NDR. 

 
VI. Binder Sampling and Testing: 
 

1. Lots:  Each 3750 tons (3400 Mg) of HMA type produced, or portion thereof,  will 
be a binder lot. 

 
2. A binder lot will include only one PG Binder grade or a blend as allowed in 

paragraph VI.6.e. 
 

3. A binder lot will only include one supplier of the PG Binder or a blend as allowed 
in paragraph VI.6.e. 

 
4. Blending of different binder grades and binders from different suppliers will be 

allowed with restrictions as noted in paragraph VI.6.e.  The Engineer must be 
notified of the intent to blend prior to actual blending. 

 
5. All binders shall be sampled at the rate of at least one sample per lot. 

 
a. The sample shall consist of two one-quart (liter) cans and shall be taken 

by the Contractor's Certified Sampling Technician, with assistance from or 
under supervision of NDR personnel.  The sample shall be taken at the 
plant from the line between the storage tank and the mixer or from the 
tank supplying material to the line, at a location at which material sampled 
is representative of the material in the line to the mixer.  One can will be 
tested for specification compliance, and the other can portion will be 
saved for check tests and dispute resolution, if needed.  The sampling 
process shall follow procedures of the NDR Materials Sampling Guide. 

 
b. Testing.  When the tested PG Binder is in compliance, the binder lot will 

be accepted and both cans of the sample can be discarded.  If the tested 
PG Binder does not comply, then the price of the PG Binder lot 
represented by the sample shall be adjusted according to Tables 2 and 3.  
Overall project average testing requirements and price adjustments will 
also apply, as stated in Table 4. 

 
  c. In cases where the total HMA type is less than 3750 tons, only one PG 

Binder lot sample per grade per supplier is required.  If the tested PG 
Binder does not comply, the price of the PG Binder lot shall be adjusted 
according to Tables 2 and 3. 

 
6. Material Requirements 

 
a. Performance Graded Binder, as specified in the contract items, shall be in 

accordance with the PG+ specifications as noted, and AASHTO M320 
with the exception of Direct Tension. 

 
b. Substitution of a PG Binder, which exceeds the upper and lower grade 

designations from the specified, requires advance notification to, and 
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approval by, the Engineer.  The substitution of the PG Binder shall also 
be identified in the sample identification submittals. 

 
c. Material Certification - A Material Certification shall be submitted prior to 

construction, stating the type of modifier being used, and the 
recommended mixing and compaction temperatures for the Hot Mix 
Asphalt.  The Material Certification must state that acid has not been 
used.  The Material Certification must also state that the material has not 
been air blown or oxidized. 

 
d. The Contractor shall receive from the supplier, instructions on the proper 

storage and handling of each grade and shipment of PG Binder. 
 

e. Blending of PG Binders at the hot mix plant site will be allowed only when 
transitioning to an asphalt mixture requiring a different grade of binder, 
and with the following restrictions: 

 
(1) The resultant blend will meet PG+ (modified binders) and/or 

AASHTO M320 specifications when tested as ±3° C of the 
specified PG Binder.  The sample of the blended material 1) will 
be considered as a lot sample, 2) will be taken during initial 
production following the blending of the binders, and 3) shall have 
deductions applied as per Tables 2, 3, and 4 when not meeting 
specifications.  On the blended sample's identification form will be 
a note explaining the blending conditions and a statement that the 
sample is a blend of materials.  The next lot sample, following the 
sample representing the blend, will be tested as the specified 
binder grade for the asphalt mixture being produced and shall 
meet AASHTO M320 and PG+ (if modified) specifications. 

 
(2) Modified Binders - Only blending of the same type of elastomer 

modifiers listed in VI.6.f.(1) will be allowed. 
 

f. When modified binders are specified, the following PG+ specifications 
(Table 1) and AASHTO M320 (with the exception of Direct Tension) will 
apply:  

 
(1) The Performance Graded Binder shall be a binder, which 

incorporates a blend of base asphalt and elastomer modifiers of 
styrene-butadiene (SB), styrene-butadiene-styrene (SBS) or 
styrene-butadiene-rubber (SBR).  Acid shall not be used.  Air 
blown and/or oxidized asphalt will not be allowed.  The supplier 
must certify that the binder is not acid modified, and that acid was 
not used.  The binder supplier must also certify that air blowing or 
oxidization has not been done/used to modify the binder or used 
to change the properties of the binder. 

 
(2) The composite material shall be thoroughly blended at the asphalt 

refinery or terminal prior to being loaded into the transport vehicle.  
The polymer modified binder shall be heat and storage stable and 
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shall not separate when handled and stored as per the supplier’s 
storage and handling recommendations. 

 
(3) The composite material shall be homogenous, and shall not 

demonstrate evidence of 1) localized gellation or over-crosslinking 
of polymers, 2) improper use of gelling modifiers used in addition 
to polymer modification, or 3) otherwise any other lumpy 
conglomerations. 

 
(4) To insure the binder is of a modification system in which no acid is 

used, the Materials and Research Bituminous Laboratory will 
perform a random free-acid verification test.  ARR-MAZ AD-here 
LOF65-00, amine anti strip will be added at the rate of 0.5% to 
sample(s) that have been heated to 300 degrees F or until viscous 
and stirred for a minimum of 5 minutes.  The resultant blend will 
then be tested for PG grading and compared to PG grading prior 
to the blending.  Binders tested for acid modification shall meet 
AASHTO M320 specifications, and shall not show a drop of 
G*/sin(delta) of more than 25% when compared to the result(s) of 
the sample prior to the verification test.  If the verification test 
reveals material that does not meet AASHTO M320 specifications, 
or shows a drop of G*/sin(delta) greater than 25%, the material 
that is represented by the sample will be rejected.  If a random 
sample demonstrates acid modification, additional samples will be 
tested. 

 
(5) Supplier-submitted samples of binder proposed for use, can be 

tested for acid modification.  Binders that demonstrate acid 
modification will not be accepted for use. 

 
(6) Lot samples of the binder shall meet or exceed the PG+ 

specifications as listed, in addition to AASHTO M320 
specifications.  For PG+, Table 1 specification testing, material will 
be tested on original unaged binder for phase angle specification, 
and RTFO aged material for elastic recovery.  Project lot samples 
can also be tested for acid modification as described in VI.6.f.(4). 

 
(7) When it is determined that material exceeds Table 1, Table 2 will 

apply.  When it is determined that a single sample(s) does not 
meet AASHTO M320 specifications, Table 3 will apply. 

 
(8) All project samples will be tested for original binder dynamic shear 

rheometry compliance. 
 

(9) Modified binders with a temperature spread of 104 shall be 
exempt of the AASHTO M320 requirement for the test of 
Viscosity, AASHTO T316. 

 
(10) All specified binders with a temperature spread of 92 or greater, 

shall be modified with an elastomer modifier as specified in 
paragraph VI.6.f.(1). 
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Table 1 

Additional Specifications for Modified Binders 

PG+ Specifications Spec Base Spec w/Tol.2 

Temperature Spread 1 92 98 104 92 98 104 
Elastic Recovery; AASHTO  T301 tested at 

77ºF      (RTFO Aged AASHTO T301) 
Minimum 65% Minimum 60% 

Phase Angle; degrees (Maximum) 
(Original Binder) 

77.0 75.0 73.0 79.0 77.0 75.0 
1 Temperature Spread is determined by subtracting the low temperature from the high 

temperature.  Example (PG 64-28: 64 – (-28) = 92). 
2 Tolerances were determined from CSBG round robin data and AASHTO or ASTM 

precision statements.  Material exceeding these tolerances is subject to 75% pay or 
removal. 

 

Table 2 

PG + Single Sample Tolerance and Pay Factor Table 

 Pay Factor of 0.75 or 
Removal1 

Temperature Spread 92 98 104 

Elastic Recovery Percentage 
(RTFO Aged AASHTO T301) 

< 60% 

Phase Angle (degrees) (Original Binder) > 79.0 > 77.0 >75.0 
1 Price Reduction will be applied to contract unit price of asphalt binder.  The Engineer will 

determine if the non-compliant material will be removed.  Removal and replacement will 
be at no additional cost to the Department.  If the non-compliant material is accepted, a 
price factor of 0.75 will be applied.  The price factor will be applied to the contract unit 
price of asphalt binder. 

 

Table 3 

Single Sample Tolerance and Price Factor Table 

 
Pay Factor of 0.75 or 

Removal1 

Tests on Original Binder 
Dynamic Shear, G*/Sin , kPa 

< 0.93 

Tests on Rolling Thin Film Oven Residue 
Dynamic Shear, G*/Sin , kPa 

< 1.98 

Tests on Pressure Aging Vessel Residue 
Dynamic Shear, G*Sin , kPa 

> 5600 

Creep Stiffness 
S, mPa 

> 325 

m-Value < 0.285 
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1 Price Reduction will be applied to contract unit price of asphalt binder.  The Engineer will 
determine if the non-compliant material will be removed.  Removal and replacement will 
be at no additional cost to the Department.  If the non-compliant material is accepted, a 
price factor of 0.75 will be applied.  The price factor will be applied to the contract unit 
price of asphalt binder. 

 
VII. Overall Project Average - Price Reduction Based on Complete M320 Testing 
 

1. Binders that demonstrate acid modification as per VI.6.f.(4) shall be rejected, and 
the test results will not be included in Overall Project Averages.  

 
2. PG+, Table 1 specifications do not apply to Overall Project Averages.  

 
3. Out of specification material will be determined by the specifications outlined in 

AASHTO M320, excluding Direct Tension. 
 

4. The Nebraska Department of Roads, Materials and Research Bituminous 
Laboratory, will do complete specifications testing on at least one sample per 
HMA type from the project.  The Department will randomly select one sample for 
complete specifications testing out of every five samples received.  When any 
test result shows a sample not meeting specifications, the previous and following 
lot sample received will also be tested for complete specifications compliance.  
Adjacent lot sample testing will continue in this manner until tested samples meet 
all specifications, or there are no more lot samples to be tested. 

 
5. Samples not selected for complete specifications testing are “control” samples.  

Control samples will be tested for original binder AASHTO M320 Dynamic Shear, 
as well as PG+ phase angle if modified.  When a control sample falls out of 
AASHTO M320 Dynamic Shear and/or PG+ phase angle specification, it will then 
be tested for complete M320 and PG+ specifications compliance.  And, as 
mentioned in VII.4, adjacent lot samples will be tested when any results do not 
meet specification.  Adjacent lot testing will continue until tested samples meet all 
specifications, or there are no more lot samples to be tested.  This additional 
complete testing for M320 and PG+ compliance is in addition to the minimum 
number of samples that will be tested for complete M320 and PG+ compliance. 

 
6. At the completion of testing, all M320 test results will be averaged.  The average 

will not include M320 results from any binder lots that have already been reduced 
in pay by Table 3.  For averages that do not meet M320 specifications, the 
largest reduction shown in Table 4 will be applied to all the Performance Graded 
Binder used on the project, with the exception of any binder lots that were 
already reduced in pay by Tables 2 and/or 3.  In cases where there is only one 
PG Binder Grade lot sample left when determining the Overall Project Average 
tests results, then the Pay Factor for the PG Binder lot represented by that 
sample is determined by Table 4. 
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Table 4 

Overall Project Average – Pay Factor Table 

 Range of Average 
Pay Factor 

Applied 

Tests on Original Binder 
Dynamic Shear, G*/Sin , kPa 
Min. 1.00 kPa 

< 1.00 – 0.98 
< 0.98 – 0.96 
< 0.96 – 0.94 
< 0.94           

0.98 
0.95 
0.92 
0.85 

Tests on Rolling Thin Film Oven Residue 
Dynamic Shear, G*/Sin , kPa 
Min. 2.20 kPa 

< 2.20 – 2.156 
< 2.156 – 2.09 
< 2.09 – 2.024 
< 2.024           

0.98 
0.95 
0.92 
0.85 

Tests Pressure Aging Vessel Residue 
Dynamic Shear, G*Sin , kPa 
Max. 5000 kPa 

>5000 – 5100 
>5100 – 5250 
>5250 – 5400 
>5400            

0.98 
0.95 
0.92 
0.85 

m-Value Min. 0.300 

< 0.300 – 0.298 
< 0.298 – 0.293 
< 0.293 – 0.290 
< 0.290             

0.98 
0.95 
0.92 
0.85 

Creep Stiffness 
S, mPa 
Max. 300 mPa 

>300 – 306 
>306 – 315 
>315 – 324 
>324           

0.98 
0.95 
0.92 
0.85 

 
VIII. Single Sample Reduction and Overall Project Average Reduction 
 
 A sample representing a lot, incurring pay reduction or removal by Table 2 and/or 3, will 

incur pay reduction or removal only for the material that the sample represents. 
 
 Only the largest overall project average reduction from Table 4 will apply when more 

than one test average falls out of AASHTO M320 specifications. 
 
 Pay Factors or removals, based on single sample test results, and pay factors based on 

overall project average test results, are separate from each other, and both will be 
applied. 

 
IX. Investigation of Verification Lot Samples That Do Not Meet Specifications  
 
 When the lot sample shows test results out of specification limits, the process of 

resolving the sample failure will include the following actions, as appropriate: 
 

1. The Bituminous Lab may conduct retesting of the remaining portion of the 
sample as determined necessary to confirm or disaffirm the original test result(s). 

 
2. The Bituminous Laboratory will notify the NDR project personnel, who will in turn 

notify the Contractor.  All will arrange to investigate all aspects of the testing, 
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2. The Bituminous Laboratory will notify the NDR project personnel, who will in turn 
notify the Contractor.  All will arrange to investigate all aspects of the testing, 
loading, handling and delivery of the material in question.  The Contractor and 
NDR project personnel shall report findings to the Bituminous Laboratory. 

3. The Bituminous Laboratory will collect and compile all information provided. 
 

4. The Bituminous Laboratory will issue the standard report of tests for all samples 
tested, to include any resulting pay factor deductions or removals.  A copy of the 
report of tests will be distributed to the District and Construction Division.  The 
District will then provide a copy to the Contractor.  Supplier requests for a copy of 
this report will be directed to the Contractor. 

 
X. Dispute Resolution 
 
 After testing and investigations have been completed on the sample, and there is still a 

dispute, the NDR will select an independent laboratory for referee testing to take place 
on the remainder of the sample, or any other representative samples obtained.  The 
identity of the independent laboratory will not be revealed until the selected laboratory 
has completed the referee testing, and the NDR has submitted a final report of the 
results.  If the independent lab's tests indicate failing results and pay deductions equal to 
or greater than the NDR’s, the Contractor will reimburse the NDR for the cost of testing.  
If the independent lab's tests indicate that the material meets specification or is at a pay 
deduction less than the NDR’s, the NDR will assume the cost of testing.  When the 
independent lab's tests indicate a pay deduction, the lesser of the NDR’s and the 
independent lab's deductions will be applied. 

 
 Only the Contractor can initiate dispute resolution, and request referee testing.  The 

request must be made, in writing, to the NDR Construction Division within 60 days of 
awareness of sample results.  For any period of time past 60 days, dispute resolution is 
forfeited. 

 
XI. Method of Measurement  
 
 PG Binder shall be measured in accordance with Subsection 503.05 in the Standard 

Specifications. 
 
XII. Basis of Payment  
 
 Subsection 503.06 in the Standard Specifications is amended to provide that PG Binder, 

accepted by the Engineer for use in asphaltic concrete, will be paid for at the contract 
unit price per ton (Megagram) for the item "Performance Graded Binder _____", less any 
deductions as prescribed in the tolerance and price reduction tables. 
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SECTION 1028 - SUPERPAVE ASPHALTIC CONCRETE 
(J-7-1013) 

 
Section 1028 in the Standard Specifications is void and superseded by the following: 
 
 1028.01 -- Description 
 

1. a. Superpave Asphaltic Concrete is a Contractor-designed mix. 

b. The Contractor shall be required to define properties using a gyratory 
compactor that has met the Superpave evaluation test procedures, during 
mix design and production. 

 

2. Job Mix Formula 
 

 a. Before production of asphaltic concrete, the Contractor shall submit, in 
writing, a tentative Job Mix Formula (JMF) on the NDOR Mix Design 
Submittal Form for verification to the Department. 

 b. The JMF shall be determined from a mix design for each mixture.  A 
volumetric mixture design in accordance with AASHTO R 35 as modified 
within this specification will be required.  However, the mixture for the 
Superpave specimens and maximum specific gravity mixture shall be 
aged for two hours at compaction temperature.  The mixture shall be 
prepared using the following: 

(1) Mixture Conditioning of Hot Mix Asphalt (HMA), AASHTO R 30. 

(2) Method for Preparing and Determining the Density of Hot Mix 
Asphalt Specimens by Means of the SHRP Gyratory Compactor, 
AASHTO T312. 

c. The JMF shall identify: 

(1) The virgin mineral aggregates and pit locations 

(2) Recycled Asphalt Pavement (RAP) and source locations 

(3) Hydrated lime 

(4) Mineral filler 

(5) The percent passing value for each specified sieve for the 
individual and blended materials 

d. (1) The Contractor shall submit one uncoated, proportioned 22 lb. 
(10,000 gram) sample of the blended mineral aggregates for 
consensus properties and specific gravity testing, for all mix types 
except SPS.  Once verified, the Contractor may begin plant 
production and QC testing with the QA/QC program. 

 (2) The Contractor has the option of submitting the following; 
2 proportioned 22 lb. (10,000 gram) samples of the blended 
mineral aggregates (which are precoated with hydrated lime, if 
lime is used) and two one-quart (liter) samples of the proposed 
PG Binder to be used in the mixture to the Department Materials 
and Research Central Laboratory at least 15 NDR working days 
before production of asphaltic concrete.  If submitted these 
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samples will be used to verify the Contractor’s Superpave mix 
design test results and mix properties. 

(3) Submitted with these samples shall be a copy of the Contractor’s 
results for all Superpave mix design tests. 

(4) Mix design shall include at a minimum: 

(i) The bulk specific gravity (Gsb), which shall be 2.585, for 
data purposes and as information only, for all mixes. 

(ii) The target binder content.  The binder content will be 
determined by ignition oven results.  A correction factor of 
0.3% will be added to the ignition oven results for mixes 
containing hydrated lime, and an adjustment factor of 0.1% 
will be added to the ignition oven results for mixes 
containing WMA. 

(iii) The supplier and grade of PG Binder. 

(iv) The maximum specific gravity of the combined mixture 
(Rice). 

(v) The bulk specific gravity (Gmb) and air voids at N initial 
(Nini), N design (Ndes) and N maximum (Nmax) of the 
gyratory compacted specimens. 

(vi) Voids in the Mineral Aggregate (VMA) and Voids Filled 
with Asphalt (VFA) at Ndes. 

(vii) Fine Aggregate Angularity (FAA) and specific gravity, 
Coarse Aggregate Angularity (CAA), Flat and Elongated 
Particles and Sand Equivalent of the aggregate blend. 

(viii) Location description and/or legal descriptions and 
producers of materials used in the mix. 

(ix) Dust to Binder Ratio. 

(x) JMF compaction temperatures from NDOR Gyratory 
Temperature Table (See Table 1028.11). 

(xi) The hydrated lime content. 

3. Quality Control Program: 

a. The Contractor shall establish, provide, and maintain an effective Quality 
Control (QC) Program.  The QC Program shall detail the methods and 
procedures that will be taken to assure that all materials and completed 
construction conforms to all contract requirements. 

b. Although guidelines are established and certain minimum requirements 
are specified herein and elsewhere in the contract, the Contractor shall 
assume full responsibility for placing a pavement course that meets the 
target field values. 

c. The Contractor shall establish a necessary level of control that will: 

(1) Adequately provide for the production of acceptable quality 
materials. 
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(2) Provide sufficient information to assure both the Contractor and 
the Engineer that the specification requirements can be met. 

d. (1) The Contractor shall develop and submit a copy of their QC 
Program to the Department.  A copy of the QC Program shall be 
kept on file in the QC lab trailer.  This Program shall be updated 
as needed and submitted annually for review. 

(2) The Contractor shall not begin any construction or production of 
materials without an approved QC Program. 

e. The QC Program shall address, as a minimum, the following items: 

(1) QC organization chart. 

(2) Inspection requirements. 

(i) Equipment. 

(ii) Asphalt concrete production. 

(iii) Asphalt concrete placement. 

(3) QC testing plan. 

(4) Documentation of QC activities. 

(5) Requirements for corrective action when QC or acceptance 
criteria are not met. 

(6) Any additional elements deemed necessary. 

(7) A list, with the name and manufacturers model number, for all test 
equipment used during laboratory testing. 

(8) A description of maintenance and calibration procedures, 
including the frequency that the procedures are performed. 

f. The QC organization chart shall consist of the following personnel: 

(1) A Program Administrator: 

(i) The Program Administrator shall be a full-time employee of 
the Contractor or a Subcontractor (Consultant) hired by the 
Contractor. 

(ii) The Program Administrator shall have a minimum of 
5 years’ experience in highway construction. 

(iii) The Program Administrator need not be on the job site at 
all times but shall have full authority to institute any and all 
actions necessary for the successful implementation of the 
QC Program. 

(iv) The Program Administrator's qualifications and training 
shall be described in the QC Program. 

(2) Quality Control Technicians: 

(i) The quality control technicians shall report directly to the 
Program Administrator and shall perform all sampling and 
quality control tests as required by the contract. 
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(ii) The QC technicians shall be certified every 5 years by the 
Department Materials and Research Division. 

(iii) Certification at an equivalent level by a state or nationally 
recognized organization may be acceptable. 

(iv) The QC technician's credentials and training records shall 
be submitted to the Department. 

(v) The Contractor may have a non-certified technician 
working under the direct supervision of a certified 
technician for no more than one construction season. 

g. (1) Inspections shall be performed daily to ensure continuing 
compliance with contract requirements until completion of the 
work. 

(2) QC test results and periodic inspections shall be used to ensure 
the mix quality and to adjust and control mix proportioning. 

4. Contractor’s Lab Equipment: 

a. The Contractor shall calibrate and correlate the testing equipment 
according to the procedures prescribed for the individual tests and 
conduct tests in conformance with specified testing procedures. 

b. The Contractor shall have the following equipment (or approved equal) at 
or near the project location: 

(1) A gyratory compactor and molds meeting AASHTO criteria. 

(2) An Asphalt Content Ignition Oven meeting AASHTO criteria. 

(3) Rice equipment specified in AASHTO T 209, procedure 9.5.1, 
Weighing in Water.  The thermometer being used to measure 
water temperature will be as specified in T 209. 

(4) FAA equipment specified in AASHTO T304. 

(5) To test density of compacted asphaltic concrete, a minimum 
6000 gm balance, 0.1 gm resolution, with under body connect and 
water container large enough to conveniently place specimen in 
the basket and completely submerge the basket and specimen 
without touching the sides or bottom is required. 

(6) QC Laboratory which contain the following: 

Air conditioner. 

Dedicated phone. 

FAX machine or email. 

Photocopy machine. 

Sample storage. 

Work table. 

Bulletin board. 

Running water. 
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Desk and chair. 

Separate power supply. 

Incidental spoons, trowels, pans, pails. 

(7) Diamond saw for cutting cores. 

(8) Diamond core drill minimum 3 inch (75 mm). 

(9) Oven, 347°F (175°C) minimum, sensitive plus 5F (plus 2C). 

(10) USA Standard Series Sieves for coarse and fine aggregate with 
appropriate shakers (12 inch (300 mm) recommended). 

(11) Personal Computer capable of running the latest version of 
Department Superpave software, creating an electronic copy of 
the data, and printing to a Color Printer. 

5. QC Testing Plan: 

a. The testing plan shall provide that the samples be collected in 
accordance with the Department statistically based procedure of random 
sampling. 

b. The Contractor may add any tests necessary to adequately control 
production. 

c. All QC test results shall be reported on the latest version of the 
Department’s provided Superpave software by the Contractor with a copy 
provided to the Engineer within 1 week after the tests are complete.  Daily 
review by the Engineer shall be allowed.  At the completion of the asphalt 
production, the Contractor shall submit to the Department a final copy of 
the Superpave test results on electronic recording media (CD, e-mail, 
flash drive, etc.). 

d. Corrective Action Requirements: 

(1) The Contractor shall establish and utilize QC charts for individual 
QC tests.  The requirements for corrective action shall be linked to 
the control charts. 

(2) The Contractor's QC Program shall detail how the results of QC 
inspections and tests will be used to determine the need for 
corrective action. 

(3) (i) A clear set of rules to determine when a process is out of 
control and the type of correction to be taken to regain 
process control will be provided. 

(ii) As a minimum, the plan shall address the corrective 
actions that will be taken when measurements of the 
following items or conditions relating to the mixture 
approach the specification limits: 

(I) Plant produced mix gradations at laydown (See 
gradation tolerances). 

(II) Binder content. 

(III) Air voids. 



Project No. S-136-4(1014) 

- 169 - 

(IV) VMA (mix design only). 

(V) VFA (mix design only). 

(VI)  FAA AASHTO T 304. 

 CAA ASTM D 5821. 

(VII) Dust to Binder Ratio. 

(VIII) Density. 

(IX) Contaminates. 

(iii) Corrective actions that will be taken when the following 
conditions occur: 

(I) Rutting. 

(II) Segregation. 

(III) Surface voids. 

(IV) Tearing. 

(V) Irregular surface. 

(VI) Low Density. 

 1028.02 -- Material Characteristics 

1. The type of PG Binder will be shown in the contract. 

2. Recycled Asphalt Pavement: 

a. The Contractor may submit to the State a proposal to supplement the 
virgin aggregates of the asphaltic concrete mix with a Contractor’s 
specified percentage of Recycled Asphalt Pavement (RAP).  The 
Contractor is responsible for investigating and maintaining the quality and 
verifying the quantity of the RAP material. 

b. In recycled asphaltic concrete mixtures, the allowable percent of RAP will 
be as shown in Table 1028.01. 

 
Table 1028.01 

Asphaltic Concrete 
Type 

Percent, RAP 
Minimum Maximum 

SPS 0 55 

SPR 0 55 

SPH 0 35 

 
3. Aggregates: 

a. Aggregates for use in superpave asphaltic concrete shall be tested on an 
individual basis. 

b. With the exception of Asphaltic Concrete Type SPS the blended mineral 
aggregate shall not contain more than 80% limestone on the final surface 
lift of asphaltic concrete. 
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c. Asphaltic Concrete Type SPR may contain a total maximum of 10% of the 
virgin material that is composed of natural, uncrushed aggregate by 
manmade methods commonly known as but not limited to:  47B gravel, 
2A gravel, gravel surfacing, sluice sand, blow sand, waste sand, fill sand, 
road gravel, roofing gravel, hot mix sand or gravel, coarse sand, fine 
sand, plaster sand, masonary sand, pit run sand or gravel.  For 
clarification on any proposed gravel, contact the Department Flexible 
Pavements Engineer. 

d. Chat or coal sand will not be allowed in any mix. 

e. Crushed rock material for use in asphaltic concrete, 1/4 inch (6.35 mm) 
and smaller, screenings and manufactured sand shall have a Sodium 
Sulfate loss of not more than 12% by mass at the end of 5 cycles.  
Sampling size and frequency shall adhere to the current Department 
Materials Sampling Guide. 

f. Quartzite and granite shall conform to the requirements of 
Subsection 1033.02, Paragraph 4, a. (8).  Sampling size and frequency 
shall adhere to the current Department Materials Sampling Guide. 

g. Crushed rock (Limestone) and Dolomite shall conform to the 
requirements of Paragraph 4.a. (4), (5) and (6). of Subsection 1033.02 of 
the Standard Specifications.  Sampling size and frequency shall adhere to 
the current Department Materials Sampling Guide. 

h. Soundness tests shall not be required for fine sand. 

i. Once the satisfactory quality of aggregates from a source has been 
established, sufficient additional soundness tests will be performed to 
insure the continued satisfactory quality of the material, as determined by 
the Materials Sampling Guide 

j. Aggregate consensus properties may be performed on material prior to 
the application of hydrated lime. 

k. The coarse aggregate angularity value of the blended aggregate material 
shall meet or exceed the minimum values for the appropriate asphaltic 
concrete type as shown in Table 1028.02.  If the coarse portion of the 
blend is all ledge rock the CAA tests may be waived. 

 

Table 1028.02 
Coarse Aggregate Angularity 

(ASTM D 5821) 

       * Denotes two faced crushed requirements 
 

Asphaltic 
Concrete 

Type 
CAA (minimum) 

SPS -- 
SPR 83 
SPH 95/90* 
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l. The fine aggregate angularity value of the blended aggregate material 
shall meet or exceed the minimum values for the appropriate asphaltic 
concrete type as shown in Table 1028.03. 

m. The specific gravity for calculation of the Fine Aggregate Angularity (FAA) 
shall be determined on a washed combined aggregate sample of the 
material passing the No. 8 (2.36 mm) sieve and retained on the No. 100 
(150 µm) sieve.  The Contractor will determine the specific gravity to be 
used in the calculation of FAA mixture design value(s) and, if verified by 
the Department Aggregate Laboratory, this same value can be used 
throughout production.  The verification value determined by the 
Department Aggregate Laboratory will be on a combined aggregate 
sample supplied by the Contractor that is representative of the material 
proposed or being used during production.  The specific gravity to be 
used throughout production to calculate FAA values will be the 
Contractor’s verified value or the Department determined value 
(whenever verification is not made) and will be noted on the Mix Design.  
Changes in aggregate percentages during production may require 
determination of a revised specific gravity for FAA. 

 

Table 1028.03 
Fine Aggregate Angularity 
(AASHTO T304 Method A) 

Asphaltic 
Concrete 

Type 
FAA (minimum) 

SPS -- 

SPR 43.0 

SPH 45.0 
 

n. The coarse aggregate shall not contain flat and elongated particles 
exceeding the maximum value for the appropriate asphaltic concrete type 
category shown in these provisions according to Table 1028.04. 

 

Table 1028.04 
Flat and Elongated Particles* 

(ASTM D 4791) 
Asphaltic Concrete Type Percent, Maximum 

SPS 25 

SPR 10 

SPH 10 
   *Criterion based on a 5:1 maximum to minimum ratio. 

o. The sand equivalent of the blended aggregate material from the fine and 
coarse aggregates shall meet or exceed the minimum values for the 
appropriate asphaltic concrete type shown in these provisions according 
to Table 1028.05. 
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Table 1028.05 
Sand Equivalent Criteria 

(AASHTO T 176) 
Asphaltic Concrete Type Sand Equivalent, Minimum 

SPS 30 

SPR 45 

SPH 45 
 

p. Dust to binder ratio is the ratio of the percentage by weight of aggregate 
finer than the No. 200 (75 µm) sieve to the asphalt content expressed as 
a percent by weight of total mix.  The dust to binder ratio shall be within 
0.70 and 1.70. 

 
q. The blended aggregate shall conform to the gradation requirements 

specified in Table 1028.06 and Table 1028.07 for the appropriate nominal 
size. 

 

Table 1028.06 
Gradation Control Points for 0.75 Inch (19 mm) and 0.5 Inch (12.5 mm) Nominal Size 

 
0.75 Inch (19 mm) 

Control Points 
(percent passing) 

0.5 Inch (12.5 mm) 
Control Points 

(percent passing) 
English Sieve 
(Metric) 

Minimum Maximum Minimum Maximum 

1 inch (25 mm) 100.0    
3/4 inch (19 mm) 90.0 100.0 100.0  
1/2 inch (12.5 mm)  90.0 90.0 100.0 
3/8 inch (9.5 mm)    90.0 
No. 8 (2.36 mm) 23.0 49.0 28.0 58.0 
No. 16 (1.18 mm)     
No. 30 (600 m)     
No. 50 (300 m)     
No. 200 (75 m) 2.0 8.0 2.0 10.0 
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Table 1028.07 
Gradation Control Points for 0.375 Inch (9.5 mm) Nominal Size and SPR 

 
0.375 Inch (9.5 mm) 

Control Points 
(percent passing) 

SPR  
Control Points 

(percent passing) 

SPR (Fine)  
Control Points 

(percent passing) 
English Sieve 
(Metric) 

Minimum Maximum Minimum Maximum Minimum Maximum 

3/4 inch (19 mm)   98.0 100.0   
1/2 inch (12.5 mm) 100.0      
3/8 inch (9.5 mm) 90.0 100.0 81.0 89.0 81.0 96.0 
No. 4 (4.75 mm)  90.0     
No. 8 (2.36 mm) 32.0 67.0 46.0 56.0 46.0 56.0 
No. 16 (1.18 mm)       
No. 30 (600 m)       
No. 50 (300 m)   12.0 21.0 12.0 21.0 
No. 200 (75 m) 2.0 10.0 4.0 9.0 4.0 9.0 

 
r. The combined mineral aggregate for Asphaltic Concrete, Type SPS, shall 

be an aggregate or a combination of aggregates, and mineral filler if 
needed, that conforms to the gradation requirements specified in 
Table 1028.08. 

     Table 1028.08 
    Gradation Control Points for Type SPS 

 
Control Points 
(percent passing) 

English Sieve 
(Metric) 

Minimum Maximum 

1 inch (25 mm) 100.0  
¾ inch (19 mm) 94.0 100.0 
½ inch (12.5 mm) 81.0 100.0 
No. 4 (4.75 mm) 70.0 90.0 
No. 8 (2.36 mm) 42.0 70.0 
No. 16 (1.18 mm) 29.0 43.0 
No. 30 (600 m) 19.0 34.0 
No. 50 (300 m) 11.0 20.0 
No. 200 (75 m) 2.0 10.0 

 
s. Mineral filler shall consist of pulverized soil, pulverized crushed rock, 

broken stone, gravel, sand-gravel, sand or a mixture of these materials 
that conforms to the requirements in Table 1028.09. 

 
                           Table 1028.09 

                             Mineral Filler for Type SPS 
 Min. Max. 
Total Percent Passing the No. 50 (300 m) Sieve  95 100 
Total Percent Passing the No. 200 (75 m) Sieve  80 100 
Plasticity Index (material passing the No. 200 (75 m) 
Sieve, except soil 

 0  3 

Plasticity Index for Soil  0  6 
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 1028.03 -- Acceptance Requirements 
 

1. Mix Criteria:  

a. The target value for the air voids of the SPH Asphaltic Concrete shall be 
4% (±1%) at the Ndes number of gyrations.  For Type SPS Asphaltic 
Concrete the air voids at Ndes shall be a minimum of 1.5% with a 
maximum of 5.0%.  For Type SPR Asphaltic Concrete the air voids shall 
be 3% (±1%) at the Ndes number of gyrations. 

b. The design criteria for each mixture shall be determined from Tables 
1028.10, 1028.11, and 1028.12. 

 
Table 1028.10 

Gyratory Compaction Effort 
(Average Design High Air Temperature <39 degrees C) 

Asphaltic Concrete Type Nini Ndes Nmax 
SPS 6 40 62 

SPR 7 65 100 

SPH 8 95 150 
 
 
 

      Table 1028.11 
Gyratory Compaction Temperatures 

Mix Type % RAP Compaction Temp °F 

SPS 
0-25 270 ± 5 

26-50 280 ± 5 

SPR 
0-35 280 ± 5 
36-50  290 ± 5 

SPH 0-35 300 ± 5 
 
 
 

Table 1028.12 
Minimum Binder Content 

Mix Type (Metric) 
Minimum Binder 
Content, Percent 

SPS 4.8 

SPR 5.0 

3/8 inch (9.5 mm) 5.5 

1/2 inch (12.5 mm) 5.1 

3/4 inch (19 mm) 5.0 
 
 

c. During production of Lot #1 and randomly selected lots thereafter, the 
Contractor shall provide to the Department 6 properly prepared gyratory 
samples for AASHTO T 283 testing for all mixtures except Asphaltic 
Concrete Type SPS.  Superpave mixtures shall contain 1.25% hydrated 
lime as specified in the Special Provision “Hydrated Lime for Asphaltic 
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Mixtures”.  Each Superpave mixture shall be tested for moisture 
sensitivity in accordance with AASHTO T 283.  The 6 inch (150 mm) 
specimens shall be compacted in accordance with AASHTO T 312 to 7% 
(± 0.5%) air voids at 95 mm in height and evaluated to determine the 
Tensile Strength Ratio (TSR). 

 
d. During production of Lot #1, the Contractor shall provide to the 

Department two 75mm gyratory puck samples at 4.0% voids (± 0.5%) for 
APA testing for all mixtures except Asphaltic Concrete Type SPS. 

 
2. The Contractor shall make Mix adjustments when: 

a. The mix does not meet the current approved JMF or any other 
requirements of the contract. 

b. Surface voids create a surface or texture that does not meet the criteria of 
Sections 502 and 503 in these Standard Specifications. 

c. Rutting occurs. 

3. The Contractor shall inform the Engineer when changes in mixture properties or 
materials used occur for any reason.  Changes such as, but not limited to, types 
or sources of aggregates or changes in grades, sources, properties or 
modification procedures (if modified) of PG Binders.  The Department may 
require a new job mix formula, mix design and moisture sensitivity test.  The new 
proposed job mix formula shall be in accordance with the requirements as stated 
above. 

 
4. Mix adjustments at the plant are authorized within the limits shown in 

Table 1028.13 as follows: 

a. The adjustment must produce a mix with the percent air voids and all 
other properties as stated in these specifications. 

b. All adjustments must be reported to the Engineer. 

c. The adjustment values in Table 1028.13 will be the tolerances allowed for 
adjustments from the Department verified mix design “Combined 
Gradation” target values which resulted from production or mix design 
adjustments, but cannot deviate from Superpave gradation criteria.  Mix 
adjustments for individual aggregates, including RAP, greater than 25% 
of the original verified mix design proportion or greater than 5% change in 
the original verified mix design percentage, whichever is greater, may 
require the Contractor to submit a new mix design, as determined by the 
Engineer.  The Contractor is responsible for requesting new mix design 
targets as they approach these tolerances, failure to do so may result in a 
suspension of operations until a new mix design is approved. 
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           Table 1028.13 
Aggregate Adjustments 

Sieve Size Adjustments 
1 inch (25 mm), 3/4 inch (19 mm), 1/2 inch (12.5 mm), 
3/8 inch (9.5 mm), No. 4 (4.75 mm) 

± 6% 

No. 8 (2.36 mm), No. 16 (1.18 mm), No. 30 (600 µm), 
No. 50 (300 µm) 

± 5% 

No. 200 (75 µm) ± 2% 
 

5. Sampling and Testing: 

a. The Contractor shall take samples at frequencies identified by the 
Engineer, according to the Department statistically based procedure.  The 
samples shall be approximately 75 lbs (34 kg) and split according to 
AASHTO T-248 to create a companion sample.  This sample splitting can 
be either at: 1) the sampling location, with the Department taking custody 
of their sample at that time or 2) after being transported to the test facility 
in an insulated container, with the Department taking custody of their 
sample at that time as determined by the Engineer.  The details of 
sampling, location, splitting etc. shall be determined at the pre-
construction conference. 

b. All samples transported to the test facility and companion samples within 
the Lot shall be identified by attaching or faxing the lab calculation sheet 
from the latest version of the superpave software, stored, and retained by 
the Contractor until the Department has completed the verification testing 
process.  Transporting of all samples will be under the observation of 
Department. 

c. (1) The sample shall be taken from the roadway, behind the paver 
before compaction or from the windrow.  For SPS mixes, the 
Contractor has the option to obtain the samples directly at the 
plant. 

(2) At least one QC sample shall be tested for every 750 tons 
(680 Mg) of plant produced mix. 

(i) If, at the completion of the project, the final lot consists of 
less than 3,750 tons (3,400 Mg) of asphaltic concrete, 
1 sample for each 750 tons (680 Mg) or fraction thereof, 
shall be taken and tested. 

(3) Additional sampling and testing for the Contractor's information 
and quality control may be performed at the Contractor's 
discretion.  Any additional testing will not be used in pay factor 
determination. 

(4) (i) When cold feed samples are being taken, the acquisition shall be 
timed such that the material in the sample represents, as close as 
possible, the same material in the sample taken behind the paver.  
If cold feeds are sampled and tested by Contractor, a split of that 
sample must be submitted with the hot mix sublot sample. The 
Contractor will be notified what sublot (a minimum of 1 sublot per 
lot) sample must be tested for FAA and CAA from the blended 
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cold feed material according to the Department random sampling 
schedule.  All other FAA and CAA sublot samples may be taken 
from the randomly selected portion of the blended cold feed 
material or obtained from the random samples taken behind the 
paver.  Samples shall be taken under the observation of 
Department and split according to AASHTO T-248, with the 
Department taking custody of their sample at that time. 

      (ii) For projects using RAP material the FAA shall be established as 
follows:  a RAP sample will be processed through an ignition oven 
and then combined with the proportioned amount of virgin 
aggregate defined by the mix design and then proceeding with 
FAA and CAA testing. 

d. The sample shall be compacted immediately while still hot (additional 
heating may be required to raise the temperature of the sample to 
compaction temperature). 

e. Each production sample shall be tested as follows: 

(1) Bulk Specific Gravity (Gmb) shall be determined for each 
specimen in accordance with AASHTO T 166 Bulk Specific 
Gravity of Compacted Bituminous Mixtures Using Saturated 
Surface Dry Specimens.  One specimen shall be compacted for 
each production sample. 

(2) One Theoretical Maximum Specific Gravity (Gmm) test for each 
production sample of uncompacted mixture shall be determined in 
accordance with AASTHO T 209 procedure 9.5.1.  Weight in 
water - Maximum Specific Gravity of Bituminous Paving Mixtures. 

(3) (i) The Blended Aggregate Bulk Specific Gravity (Gsb) shall 
be 2.585 for information only for all mixes. 

(ii) FAA - AASHTO T 304 Method A.  The pour time of the test 
sample into the funnel shall be completed in 5±1 seconds. 

(iii) CAA - ASTM 5821.  For SPR mixes, CAA testing and 
results are only required on the cold feed verification test 
for the lot. 

(4) The laboratory air voids shall be determined in accordance with 
the following: 

               Table 1028.14 
Gmb(corr)@Nany = Gmb(meas)@Nmax x ( height@Nmax  height@Nany) 
%Gmm(corr)@Nany  = 100 x ( Gmb(corr)@Nany  Gmm(meas)) 
% Air Voids@Nany = 100 - %Gmm(corr)@Nany 
VMA@Ndes = 100 – (Gmb(corr)@Ndes x Ps  Gsb) 
VFA@Ndes = 100 x ((VMA@Ndes - % Air Voids@Ndes)  VMA@Ndes) 
Measured = (meas) 
Corrected = (corr) 

 
(5)  (i) The percent of PG Binder shall be determined for each QC 

test.  The percent of PG Binder will be computed by 
ignition oven results.  A correction factor of 0.3% will be 
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added to the ignition oven results for mixes containing 
hydrated lime. 

(ii) The gradations shall be determined for each QC test using 
AASHTO T 30. 

(6) Except as noted in this Subsection, all sampling and testing shall 
be done as prescribed in the Department Materials Sampling 
Guide and Standard Method of Tests. 

f. Testing Documentation: 

(1) All test results and calculations shall be recorded and documented 
on data sheets using the latest version of Department provided 
“Superpave” software.  A copy containing complete project 
documentation will be provided to the Department at the 
completion of asphalt production. 

g. Superpave Software: 

(1) QC charts from the software shall be made available for review by 
the Engineer at any time. 

(2) As a minimum, the following values shall be reported on 
Department provided software: 

(i) Laboratory Gyratory density. 

(ii) Ignition oven or cold feed aggregate gradations for all 
Superpave sieves will be reported. 

(iii) PG Binder content shall be plotted to the nearest 0.01% by 
ignition oven results in accordance with AASHTO T 308. 

(iv) The theoretical maximum specific gravity (Rice) to the 
nearest 0.001% will be reported. 

(v) Laboratory Gyratory air voids at Ndes shall be plotted to 
nearest 0.1%.  Laboratory Gyratory air voids, at Nini, Ndes 
and Nmax shall be reported to nearest 0.1%. 

(vi) FAA and CAA of the asphaltic concrete for both cold feed 
and ignition oven samples will be reported to the nearest 
0.1% for FAA and 1% for CAA.  A minimum of one sublot 
FAA and CAA cold feed sample per lot will be tested and 
recorded on Department provided software. 

(vii) VMA content shall be plotted to nearest 0.1% and VFA 
shall be reported to the nearest 0.1%. 

(viii) Dust to Binder ratio to the nearest 0.01 will be reported. 

6.  Verification Sampling and Testing: 

a. The Department will select and test at random one of the sublot samples 
(750 tons, 680 Mg) within a Lot (3750 tons, 3400 Mg) for verification and 
report results. 
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b. The results of Contractor QC testing will be verified by the Department’s 
verification tests.  Any samples outside of the tolerances in Table 1028.15 
and 1028.16 will result in an Independent Assurance (IA) review of testing 
and may result in the Department test results being applied. 

(1) On any given Lot, if the results of Air Void verification testing and 
its companion QC testing are within 1.0% air voids, the Air Void 
verification for the entire Lot is complete and the Contractor test 
results will be used to determine the pay factors.  If the Air Void 
verification test results and the companion QC test results are 
outside the above tolerance, the results from the verification test 
will be used to determine the pay factor for that sublot.  Any or all 
of the remaining four Department sublot samples may be tested 
and the Department sublot test results may be applied to the 
respective sublots and the resulting pay factors will apply. 

(2) On any given Lot, if the results of the FAA verification testing and 
its companion QC testing are within 0.5 percent, the FAA 
verification for the entire Lot is complete and the Contractor test 
results will be used to determine the pay factor.  If the FAA 
verification test results and the companion QC test results are 
outside the above tolerance, the results from the verification test 
will be used to determine the pay factor for that sublot.  Any or all 
of the remaining four Department sublot samples may be tested 
and the Department sublot test results may be applied to the 
respective sublots and the resulting pay factors will apply. 

c. When verification tests are within testing tolerance but results show a 
consistent pattern of deviation from the QC results, the Engineer may 
cease production and/or request additional verification testing or initiate a 
complete IA review. 

      Table 1028.15 
Asphaltic Concrete Testing Tolerances 

Test Tolerance 
Asphalt Content by Ignition Oven 0.5% 
Gyratory Density 0.020 
Maximum Specific Gravity 0.015 
Bulk Dry Specific Gravity (Gsb) 0.020 
FAA 0.5% 
CAA  10% 
Field Core Density 0.020 
Air Voids 1.0% 
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     Table 1028.16 
Blended Aggregate Gradation 

Testing Tolerances 
Sieve Size Tolerance 

3/4 inch (19 mm), 1/2 inch (12.5 mm), 
3/8 inch (9.5 mm), No. 4 (12.5 mm), 
No. 8 (2.36 mm) 

5% 

No. 16 (1.18 mm), No. 30 (600 µm), 
No. 50 (300 µm) 

4% 

No. 200 (75 µm) 2% 
   
d. Independent Assurance (IA) Review of Testing: 

(1) The Contractor shall allow the Department personnel access to 
their laboratory to conduct IA review of technician testing 
procedures and apparatus.  Any deficiencies discovered in testing 
procedures will be reported by the department and corrected by 
the Contractor. 

(2) During IA review, the Department personnel and the Contractor 
will split a sample for the purpose of IA testing.  The samples 
selected will be tested in the Department Branch Laboratory.  Any 
IA test results found to be outside of defined testing tolerances 
above will be reported.  The Contractor shall verify the testing 
apparatus and make corrections if the apparatus is out of 
tolerance. 

(3) See Section 28 of the Materials Sample Guide for more 
information on IA testing. 

e. If the project personnel and the Contractor cannot reach agreement on 
the accuracy of the test results, the Department will be asked to resolve 
the dispute, which will be final.  It is the Contractor’s responsibility to 
obtain a large enough sample size for any referee testing (a total sample 
size of 6000 grams, to be retained by the Department after splitting, is 
recommended for FAA testing).  All dispute resolutions will be in 
accordance with the Quality Assurance Program requirements in the 
NDOR Materials Sampling Guide. 
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7. Production Tolerances, Acceptance, and Pay Factors  
 

Table 1028.17 
Production Tolerances* 

Test 
Allowable  

Deviation from Specification 

Dust to Asphalt Ratio None  

Coarse Aggregate Angularity - 5% below Min. 

Fine Aggregate Angularity for SPR Only 
- 0.2% below Min. for cold feed 
- 0.5% below Min. for ignition oven 

Fine Aggregate Angularity for all other mixes 
- 0.5% below Min. for cold feed 
- 1.0% below Min. for ignition oven 

Minimum Binder Content  None 

 
* These tolerances are applied to the mix design specification values, 

not the submitted mix design targets. 

 a. The Contractor shall notify the Engineer whenever a test result 
approaches the Specification limits. 

b. When any single test result for FAA testing falls outside the allowable 
production tolerances in Table 1028.17, the material represented by this 
test will be accepted with a 20% penalty or rejected, as determined by the 
Engineer.  For all other tests, when any single test result, on the same 
mix property, from two consecutive QC samples fall outside the allowable 
production tolerances in Table 1028.17, the material represented by 
these tests will be accepted with a 20% penalty or rejected, as 
determined by the Engineer. 

c. The Contractor shall assume the responsibility to cease operations when 
specifications are not being met. 

d. Acceptance and pay factors for Asphaltic Concrete Type SPS will be 
based on compacted in place average density and joint density. 

e. For each sublot of Asphaltic Concrete Type SPS, SPR and SPH, the 
asphaltic concrete unit price is a product of all applicable pay factors for 
the item "Asphaltic Concrete, Type _____”.  Included in a sublot, following 
approval of the control strips, may be any roadway Asphaltic Concrete 
Type SPS, SPR or SPH which is produced and approved by the Engineer 
and including material used for Patching, State Maintenance Patching, 
and Asphalt for Intersections and Driveways on project shall be eligible 
for inclusion in sublot(s) tonnage pay factor determination using the 
roadway Asphaltic Concrete Type _______ unit price.  When a control 
strip is not constructed, the pay factor for the running average of four air 
voids shall be fixed at 1.0 for the first three asphaltic concrete sublots. 

(1) When there is a production tolerance pay factor penalty as stated 
in Paragraph 7.b. subsection 1028.03 this penalty percentage will 
be entered in the Superpave Asphalt Pay Factor Summary under 
production specifications for each sublot affected.  These 
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individual pay factors will then be multiplied by each other to 
determine a total pay factor for each sublot [(750 tons) (680 Mg)]. 

f. The pay factors for the single test air voids and moving average of four air 
voids pay factors will be determined in accordance with Table 1028.18. 

 
Table 1028.18 

Acceptance Schedule 
Air Voids - Ndes 

Air voids test results 
for Asphaltic Concrete 

Type SPR 

Air voids test results 
for SPH Asphaltic 

Concrete 

Pay Factor 

Moving 
average of 

four 
Single test 

Less than 0.5% Less than 1.5% 50% or Reject 50% or Reject 
0.5%  to 0.9% 1.5% to 1.9% 50% or Reject 50% 
1.0%  to 1.4% 2.0% to 2.4% 50% or Reject 95% 
1.5%  to 1.9% 2.5% to 2.9% 90% 95% 
2.0%  to 2.4% 3.0% to 3.4% 100% 100% 
2.5%  to 3.5% 3.5% to 4.5% 102% 104% 
3.6%  to 4.0% 4.6% to 5.0% 100% 100% 
4.1%  to 4.5% 5.1% to 5.5% 95% 95% 
4.6%  to 5.0% 5.6% to 6.0% 90% 95% 
5.1%  to 5.5% 6.1% to 6.5% 50% or Reject 90% 
5.6%  to 6.0% 6.6% to 7.0% 50% or Reject 50% 
6.1% and over 7.1% and over 50% or Reject 50% or Reject 

 
 

8. Asphalt Concrete Density Samples: 

a. The Contractor shall perform density tests under direct observation of 
Department personnel.  The Contractor shall establish the method of 
testing in the preconstruction conference and shall test in accordance 
with the AASHTO T 166, NDR T 587, or as otherwise described in these 
Special Provisions.  The Contractor shall insure that the proper 
adjustment bias and/or correction factors are used and accessible to 
Department personnel along with all other inputs when NDR T 587 is 
selected.  All correlation factors and test results shall be generated and 
reported on the Department Density spreadsheet.  When AASHTO T 166 
is being used, the Department will observe the Contractor taking, 
transporting, and testing the cores.  The Department will take immediate 
custody of the cores at the completion of the testing. All disputed values 
determined using NDR T 587 will be resolved using AASHTO T 166. 
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b. The Contractor shall determine the density of samples by comparing the 
specific gravity of the core sample to the Maximum Specific Gravity (Rice) 
as follows: 

% Density =          Specific Gravity of Core          
Maximum Mix Specific Gravity Rice) 

X 100 

 
  where: 

Sp. Gr. of Core = 
                  Wt. of Core in Air                  
Wt. of SSD Core – Wt. of Core in Water 

 
Maximum Mix 

Specific Gravity = (Rice) 

                  Wt. of Mix in Air                 

Wt. of  Mix in Air - Wt. of Mix in Water 

Note: The individual QC test value of the Maximum Mix Specific Gravity (Rice), 
determined by AASHTO T 209, will be used to calculate the density of 
each corresponding core. 

c. The Contractor shall cut cores the first day of work following placement of 
the mixture.  The core samples shall be a minimum of a 3 inch (75mm) 
diameter. 

d. Normally, 1 sample for determination of density will be taken from each 
sublot (750 tons) (680 Mg) at locations determined by the Engineer. 

e. The average density of the lot shall be used to compute the pay factor for 
density.  Exceptions to the sampling and testing of core samples for the 
determination of density are as follows: 

(1) When the nominal layer thickness is 1 inch (25 mm) or less, the 
sampling and testing of density for this layer will be waived. 

(2) When the average thickness of the 5 cores for a lot is 1 inch 
(25 mm) or less, the testing of density samples for this lot will be 
waived. 

(3) When the nominal layer thickness and the average of the original 
5 cores for a lot are both more than 1 inch (25 mm), but some of 
the cores are less than 1 inch (25 mm) thick, additional cores shall 
be cut at randomly selected locations to provide 5 samples of 
more than 1 inch (25 mm) thickness for the determination of the 
pay factor for density. 

f. (1) If, at the completion of the project, the final lot consists of less 
than 3,750 tons (3400 Mg) of asphaltic concrete, a minimum of 
3 samples, or 1 sample for each 750 tons (680 Mg) or fraction 
thereof, whichever is greater, shall be taken and tested for 
density. 

(2) The test results shall be averaged and the density pay factor 
based on the values shown in Table 1028.19. 

(3) Should the average of less than 5 density tests indicate a pay 
factor less than 1.00, additional density samples to complete the 
set of five shall be taken at randomly selected locations and the 
density pay factor based on the average of the 5 tests. 
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        Table 1028.19 
Acceptance Schedule 

Density of Compacted Asphaltic Concrete 
Average Density 

(5 Samples, Percent 
of Voidless Density) 

 
 

Pay Factor 
 Greater than 92.4  1.00 

 Greater than 91.9 to 92.4  0.95 

 Greater than 91.4 to 91.9  0.90 

 Greater than 90.9 to 91.4  0.85 

 Greater than 90.4 to 90.9  0.80 

 Greater than 89.9 to 90.4  0.70 
 89.9 or Less  0.40 or Reject 

 
g. If requested by the Contractor, check tests for all density tests in the 

original set, taken no later than the working day following the receipt of all 
test results for the lot, will be allowed in lots with a density pay factor of 
less than 1.00.  No re-rolling will be allowed in these lots.  Locations for 
checks tests will be provided by the Engineer from the Random Sampling 
Schedule.  The average density obtained by the check tests shall be used 
to establish the density pay factor for the lot. 

h. The location of density samples are identified by the Random Sampling 
Schedule.  When the random location is noted as zero or the lane width 
(i.e., zero or 12 ft. on a 12-foot lane), the core shall be cut with the outer 
edge of the core barrel no greater than 4 inches away (laterally) from the 
edge of the top of the mat for an unconfined edge or from the edge of the 
top of the hot mat (joint) for a confined edge.  If using a nuclear gauge, 
the 4 inches would be measured to the edge of the gauge base.  The 
percent density value at these edge-of-lane locations shall be adjusted 
upward by 2.5%, but to a value of no greater than 92.5%, and the 
resultant value used in determining the density pay factor.  No initial value 
of 92.5 or greater shall be adjusted. 

 
 

WARM MIX ASPHALT 
(J-7-1114) 

 
The Contractor has the option to use Warm Mix Asphalt (WMA) meeting the following 
requirements. 
 
1. Warm Mix Asphalt (WMA) 
 
 Warm Mix Asphalt mixtures shall follow the requirements of Superpave Asphaltic 

Concrete and all other applicable sections with the following exceptions: 
 
 a. The Contractor shall request the use of a WMA additive in writing when 

submitting the Job Mix Formula.  The requested additive shall be an approved 
Level I or II production product or combination thereof.  The manufacturer’s 
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recommended additive rates, specifications, and all other pertinent information 
shall be included in the requests.  All requests must be approved by the Flexible 
Pavements Engineer prior to their use. 

 
 b. Level I Production 
 
  (1) Level I WMA additives are as follows:  water injection devices. 
 
  (2) Hydrated Lime at 1.25% by weight of virgin aggregate is required for all 

mixtures. 
 
  (3) The allowable drop in temperature shall be a maximum of 40°F below the 

producer’s recommended production temperature for Hot Mix Asphalt 
(HMA), or less as required during production to achieve proper laydown 
and compaction properties.  Plant production temperatures shall not drop 
below 230°F. 

 
 c. Level II Production 
 
  (1) Level II WMA additives are as follows:  Advera, Evotherm (DAT, ET, 3G), 

AkzoNobel Rediset LQ-1102C, Cecabase RT 945 w/AD-here LOF 65-00, 
and Sasobit. 

 
  (2) For amine based WMA additives, 25% of the additive must be considered 

an amine based anti-stripping agent.  Amine based WMA additives with 
anti-stripping agents shall be terminal blended by the binder supplier or a 
system approved by the Flexible Pavements Engineer for application at 
the plant.  For all other warm mix technologies hydrated lime shall be 
added at a minimum rate of 1.25% by weight of virgin aggregate, 
including the weight of limestone.  Hydrated Lime shall not be used on 
Level II WMA mixtures when the WMA additive is an Amine based 
additive or when the Amine WMA additives are used in combination with 
Level I water injection.  The minimum rate for amine based WMA 
additives shall be 0.7%.  The dosage rate of anti-strip shall not exceed 
manufacturer’s recommendations. 

 
  (3) The drop in temperature shall be a maximum of 90°F from the producer’s 

recommended production temperature for HMA.  Plant production 
temperatures shall not drop below 215°F. 

 
 d. Other WMA additives shall not be used unless otherwise approved by the 

Flexible Pavements Engineer. 
 
 e. WMA additives may be used in combination by approval of the Flexible 

Pavements Engineer. 
 
 f. Asphalt mixes shall be tested for TSR on the first lot of production and then on 

randomly selected lots thereafter. 
 
 g. Field samples shall be heated and compacted using the following table unless 

otherwise approved by the Flexible Pavements Engineer. 
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Gyratory Compaction Temperatures 

Mix Type % Rap Compaction Temp °F 
SPS 0-25 270 + 5 
 26-50 280 + 5 
SPR 0-35 280 + 5 
 36-50 290 + 5 
SPH 0-35 300 + 5 

 
 h. NDOR may suspend or eliminate the use of WMA on a project if any of the 

following conditions occur:  rutting, segregation, surface voids, tearing, irregular 
surface, low density, raveling, stripping, or if pavement does not meet any other 
design criteria. 

 
2. Warm Mix Asphalt (WMA) additives will be measured and paid for directly by the unit of 

each for the item “Hydrated Lime/Warm Mix Asphalt” for each ton of hot mix asphalt 
produced. 

 
 

ASPHALT DENSITY GAUGE 
(J-7-1013) 

 
Description 
 
An Asphalt Density Gauge may be used for Quality Control when determining the in-place 
density of asphaltic concrete. 
 
Material Requirements 
 
The device must be approved by the Flexible Pavements Engineer. 
 
Testing Method 
 
1. The Contractor shall establish the method of testing in the preconstruction conference.  

All testing shall be in accordance with AASHTO T-343 and as directed in this provision. 
 
2. The first 3 density locations of the project shall be cored in accordance with 

AASHTO T166 to calibrate the asphalt density gauge.  Prior to coring, the Contractor 
shall calibrate the device at each core location. 

 
3. Calibration:  A correction factor shall be established for the first 3 cores by calculating 

the difference between the average density measurement of the asphalt density gauge 
and the roadway core density.  This correction factor shall be entered into the device 
and used for measuring subsequent densities.  The correction factor shall be verified 
with another core for every 15 density readings that are to be recorded. 

 
4. Density Reading Procedure:  Place the asphalt density gauge on the asphalt mat over 

the area to be tested.  Record the density reading, and repeat this process for a total of 
5 readings, as detailed in Figure 1.  An average of the 5 readings will be used as the 
density reading for each location.  For densities taken less than 6 inches from the edge 
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of the lift, density readings shall be taken as shown in Figure 2.  The span between 
density reading locations in each direction shall be no greater than 12”. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5. If any density measured by the asphalt density gauge is below 90%, a density core shall 

be cut at that location and used for density measurement for that sublot.  Density 
readings below 90% shall not be used to calculate a correction factor.  All disputed 
values determined using the asphalt density gauge will be resolved using 
AASHTO T 166. 

 
 

ASPHALTIC CONCRETE LONGITUDINAL JOINT DENSITY TESTING 
(J-7-1013) 

 
Description 
 
One sample for determination of joint density will be taken randomly from each lot.  This joint 
density sample stands independent of the required standard density per sublot used for 
determining the average of 5 density pay factor. 
 

1 

2 

3 4 

5 

= Density Gauge 
Reading Location 

Figure 1:  Asphalt density gauge reading pattern  

= Location of Core 

12” max 

= Density Gauge 
Reading Location 

0”, 1”, or 4” from mat 
edge - as detailed in the 
provisions and by the 
RSS

Figure 2:  Asphalt density gauge reading pattern less than 6” from mat 

1 2 3 4 5 
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Equipment 
 
Testing shall be conducted in accordance with the AASHTO T 166, NDR T 587, or an approved 
Asphalt Density Gauge.  The Contractor shall insure that the proper adjustment bias and/or 
correction factors are used and accessible to Department personnel, along with all other inputs 
when NDR T 587 or the Asphalt Density Gauge is selected.  All correlation factors and test 
results shall be generated and reported on the Department Density spreadsheets. 
 
Testing 
 
1. The Contractor shall establish the method of testing in the preconstruction conference. 
 
2. One sample for determination of joint density will be taken randomly from each lot, as 

determined by the Engineer.  The location of the edge density samples are identified by 
the Random Sampling Schedule. 

 
3. The joint density core shall be cut 1 inch away (laterally) from the identified edge of the 

top of the mat. 
 
4. The Contractor shall cut cores the first day of work following placement of the mixture.  

The core samples shall be a minimum of a 3 inch (75mm) diameter. 
 
5. The Department will observe the Contractor taking, transporting, and testing the cores 

(as applicable).  The Department will take immediate custody of the cores at the 
completion of the testing.  All disputed values determined using NDR T 587 or the 
Asphalt Density Gauge will be resolved using AASHTO T166. 

 
6. The Contractor shall determine the density of samples by comparing the specific gravity 

of the core sample to the Maximum Specific Gravity (Rice) as follows: 
 

% Density =          Specific Gravity of Core          
Maximum Mix Specific Gravity Rice)

X 100 

  where: 

Sp. Gr. of Core = 
                  Wt. of Core in Air                  
Wt. of SSD Core – Wt. of Core in Water 

 
Maximum Mix 
Specific Gravity = (Rice) 

                  Wt. of Mix in Air                 
Wt. of  Mix in Air - Wt. of Mix in Water 

 

Note: The individual QC test value of the Maximum Mix Specific Gravity (Rice), determined by 
AASHTO T 209, will be used to calculate the density of each corresponding core. 

 
7. Exceptions to the sampling and testing of joint density core samples for the 

determination of density are as follows: 
 

a. When the nominal layer thickness is 1 inch (25 mm) or less, the sampling and 
testing of density for this layer will be waived. 

 

b. When the average thickness for the standard lot is 1 inch (25 mm) or less, the 
testing of joint density samples for this lot will be waived. 
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8. If requested by the Contractor, a re-test for the original joint density test, taken no later 
than the working day following the receipt of the test result, will be allowed.  Locations of 
re-tests will be provided by the Engineer from the Random Sampling Schedule.  The 
density obtained by the re-test shall be used to establish the density pay factor for the 
lot. 

 
Method of Measurement 
 

All work related to the Asphaltic Concrete Longitudinal Joint Density Sample will not be 
measured and paid for but will be subsidiary to the associated asphaltic concrete. 
 
Basis of Payment 
 

1. The pay factor shall be computed according to the following table: 
 

Joint Density Test Lot Pay Factor 
Joint Density SPS SPR SPH 
93.0 or greater 102% 102% 102% 

92.0 to 92.9 100% 102% 102% 
91.0 to 91.9 98% 100% 102% 
90.0 to 90.9 98% 98% 100% 
89.0 to 89.9 98% 98% 98% 
88.9 or Less 98% 98% 98% 

 
2. The pay factor will be incorporated in the production specs calculation in the Superpave 

Software.  Any incentive or disincentive will be added or subtracted to the pay factor 
after any other applicable production tolerances pay factors have been incorporated.  
The pay factor will apply to the entire lot. 

 
 

HYDRATED LIME FOR ASPHALT MIXTURES 
(J-12-0213) 

 
1. General 
 

Hydrated lime will be added to all aggregates (at the Contractor’s option, limestone may 
be excluded) used for asphalt mixtures except Asphaltic Concrete used for Temporary 
Surfacing, and Asphaltic Concrete Type SPS, HRB and SPL.  Hydrated lime will be 
added to pre-moistened aggregates whether it is used directly into the mix or stockpiled 
for marinating purposes.  The application of moisture and hydrated lime to the 
aggregates along with equipment calibration and procedures to prevent any "dusting" 
shall be documented and approved in the Contractor's Quality Control (QC) Plan. 

 
2. Material Requirements 
 

The lime shall meet the chemical and physical properties defined in AASHTO M 303 
for Type I - High calcium-hydrated lime, or meet the requirements of ASTM 1097 for 
Type S Hydrated Lime. 

 
The hydrated lime being used, whether for mix design or plant mix production, shall be 
stored in an enclosed container and must be used within 90 days.  Stockpiles marinating 
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shall also be used within 90 days.  Lime that is stored over 90 days in a protected 
storage silo environment may be submitted for chemical analysis to verify that it meets 
the specification for use in the mix. 

 
Water shall conform to the requirements of Section 1005.  

 
3. Construction 
 

Prior to the addition of hydrated lime the aggregates shall have a minimum moisture 
content of 3% by weight of aggregate.  The surface of the aggregate shall be uniformly 
dampened by water. 

 
If additional moisture is required it shall be added at the entry end of an enclosed pug 
mill mixer and prior to the addition of hydrated lime. 

 
Hydrated Lime shall be added at a rate of 1.25 percent by weight of virgin aggregate, 
including the weight of the limestone. 

 
4. Equipment 
 

The addition of lime shall be plant controlled, and blended with an enclosed twin-shaft 
pug mill with a production capacity rating that exceeds the aggregate feed rate.  It shall 
be capable of effective mixing in the full range of asphaltic concrete production rates. 

 
The pug mill set up shall be located in the system at a location where the mixed material 
can be readily inspected on a belt prior to entry into the drum. 

 
The pug mill shall be designed such that the mixture of aggregate and hydrated lime is 
moved in a near horizontal direction (within 20 degrees of horizontal) by the mixing 
paddles without the aid of conveyor belts for a distance of at least three feet (900 mm).  
Mixing devices which permit the mixture of aggregate and hydrated lime to fall through 
the mixing blades onto a belt or chute are not acceptable. 

 
A positive signal system and a limit switch device shall be installed in the plant at the 
point of introduction of the hydrated lime.  The positive signal system shall be placed 
between a metering device and the drum plant, and utilized during production whereby 
an alarm is activated, alerting the plant that the hydrated lime is not being introduced into 
the mixture. 

 
The hydrated lime storage silo shall have enough capacity for continuous production.  
The silo shall be replenished by pneumatic delivery from road tankers at a pressure that 
will not create dusting.  Hydrated lime will be dispensed from the silo into the pug mill by 
a conventional vane feeder or a load cell pod system. 

 
The mechanism for adding moisture to the aggregate will be configured and located to 
insure that all virgin aggregate is uniformly coated with moisture prior to the lime 
application. 
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5. Sampling and Testing  
 

Hydrated lime shall be certified by the supplier stating its compliance to the 
specifications. 

 

A physical inventory of hydrated lime usage will be required during mix production.  A 
daily silo inventory, noting "beginning weight", "weight added during the day’s 
production", and “end of day weight”, will be recorded and made available for review by 
the Engineer.  When a weigh pod system is used, an accumulative accounting method 
shall be used to calculate and review lime addition rates throughout production.  When 
calculations indicate a hydrated lime usage of ±0.15 percent from the design percentage 
the Contractor shall assume the responsibility to cease production and recalibrate the 
system prior to resuming mix production.  Any asphaltic concrete placed having 0.15 
percent below the design percentage shall be removed and replaced at no cost. 

 

The percent of moisture shall be determined and documented: 1) from belt samples or 
2) from stockpile samples, a minimum of once per day. 

 

6. Mixture QC and Verification Testing 
 

During an ignition oven burn off, lime will combine with the sulfur in the binder and 
produce ash.  Therefore, when mix containing hydrated lime is being designed and 
produced a correction factor to the ignition oven burn off result of +0.30% shall be used.  
This correction factor shall be added to the ignition oven binder content reading in order 
for the actual binder content to be determined. 

 

7. Method of Measurement: 
 

Hydrated Lime shall be measured for payment by the unit of each for each ton of hot mix 
asphalt used and incorporated into the project, or for State Maintenance Patching. 

 

Water applied shall not be measured and paid for but shall be considered subsidiary to 
the item "Hydrated Lime/Warm Mix Asphalt". 

 

8. Basis of Payment: 
 

Lime, measured as provided herein and incorporated into the project, shall be paid for at 
the contract unit price per each for the item "Hydrated Lime/Warm Mix Asphalt".  Lime 
measured as provided herein and used for State Maintenance Patching shall be paid for 
at the contract unit price per each for the item “Hydrated Lime/Warm Mix Asphalt for 
State Maintenance Patching”.  This price shall be full compensation for furnishing, 
delivering, hauling, storing, all labor, equipment, tools and incidentals necessary to 
complete the work. 

 
 

HYDRATED LIME SLURRY FOR ASPHALT MIXTURES 
(J-12-0213) 

 

1. General — The Contractor will have the option of using Hydrated Lime Slurry For 
Asphalt Mixtures or Hydrated Lime For Asphalt Mixtures. Hydrated lime slurry will be 
added to all aggregates (at the Contractor’s option, limestone may be excluded) used for 
asphalt mixtures except Asphaltic Concrete used for Temporary Surfacing, and Asphaltic 
Concrete Type SPS and SPL.  Hydrated lime slurry will be added to aggregates whether 
it is used directly into the mix or stockpiled for marinating purposes.  The application of 
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hydrated lime slurry to the aggregates along with equipment calibration and procedures 
shall be documented and approved in the Contractor's Quality Control (QC) Plan. 

 

2. Material Requirements — The lime shall meet the chemical and physical properties 
defined in AASHTO M 303 for Type I - High calcium-hydrated lime, or meet the 
requirements of ASTM 1097 for Type S Hydrated Lime. 

 

The dry hydrated lime being used, whether for mix design or plant mix production, shall 
be stored in an enclosed container and must be used within 90 days.  Stockpiles 
marinating shall also be used within 90 days.  Hydrated lime (dry or slurry) that is stored 
over 90 days in a protected storage silo or slurry tank may be submitted for chemical 
analysis to verify that it meets the specification for use in the mix. 

 

Water shall conform to the requirements of Section 1005. 
 

3. Construction — Hydrated Lime shall be added at a rate of 1.25 percent by weight of 
virgin aggregate, including the weight of the limestone. 

 

4. Equipment — The addition of lime shall be plant controlled, and blended with an 
enclosed twin-shaft pug mill with a production capacity rating that exceeds the aggregate 
feed rate.  It shall be capable of effective mixing in the full range of asphaltic concrete 
production rates. 

 

The pug mill set up shall be located in the system at a location where the mixed material 
can be readily inspected on a belt prior to entry into the drum. 

 

The pug mill shall be designed such that the mixture of aggregate and hydrated lime is 
moved in a near horizontal direction (within 20 degrees of horizontal) by the mixing 
paddles without the aid of conveyor belts for a distance of at least three feet (900 mm).   
 
Mixing devices which permit the mixture of aggregate and hydrated lime to fall through 
the mixing blades onto a belt or chute are not acceptable. 
 
A positive signal system and a limit switch device shall be installed in the plant at the 
point of introduction of the hydrated lime.  The positive signal system shall be placed 
between a metering device and the drum plant, and utilized during production whereby 
an alarm is activated; alerting the plant that the hydrated lime is not being introduced into 
the mixture. 
 
A minimum of two hydrated lime slurry tanks shall be used for blending and supply.  
Slurry shall be drawn for production from only one tank at a time.  The hydrated lime 
slurry tanks shall have enough capacity for continuous production. 
 
Hydrated lime slurry shall be dispensed from a slurry tank into the pug mill by a pressure 
regulated spray system having an electronic flow measurement system that has been 
calibrated to insure the proper application rates will be provided.  Certificate of 
Calibration for the spray bar system should be provided by the Contractor with the 
calibration being performed by a third party every 12 months (minimum) or at the 
Engineer’s request. 
 
The electronic flow measurement system shall automatically record the flow rate of the 
lime slurry being feed to the pug mill.  The data recorder system shall be capable of 
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recording the flow rate (in gallons per minute) at intervals of not more than 5 minutes 
and shall have the capability of calculating the volume of lime slurry used each day, from 
each slurry tank, and shall be capable of printing a summary of the daily lime slurry 
usage for each tank.  This printout of the daily lime slurry volumes shall be presented to 
the NDOR representative at the end of each day’s production. 

 
5. Blending and Supply Hydrated Lime Slurry — The Contractor shall determine the 

target hydrated lime slurry concentration (percent solids) that will be used to produce the 
asphalt mixture.  This target concentration value shall be provided to the Engineer prior 
to production of the asphalt mixture and shall not be less than 30 percent.  The target 
concentration value shall not be modified without the approval of the Engineer.  It is the 
Contractors responsibility to control the concentration of the hydrated lime slurry. 

 
Only valid weights of dry hydrated lime shall be added to the required quantity of water 
to provide uniform hydrated lime slurry having a dry solids content within ±0.5 percent of 
the Contractor’s target value.  Water or dry hydrated lime shall not be added to a tank 
that is actively supplying hydrated lime slurry to the pug mill.  Hydrated lime slurry shall 
not be drawn from a tank that is not completely blended in accordance with the 
manufacturer’s recommendations. 
 
The hydrated lime slurry in the active supply tank shall be agitated prior to and during 
production in accordance with the manufacturer’s recommendations. 
 
Dry hydrated lime shall be transferred at a pressure that will not create dusting. 

 
5.1 If individual hydrated lime slurry tanks are dedicated to only blending or supply, 

then thoroughly mixed hydrated lime slurry may be added from the blending 
tank(s) to the supply tank during production, provided the concentrations are 
within ±0.5 percent. 

 

5.2 If the hydrated lime slurry tanks are used for both blending and supply, the tanks 
shall be plumbed such that hydrated lime slurry can be supplied to the pug mill 
from any of the blending/supply tanks without disruption of the slurry supply. 

 
6. Sampling and Testing — Hydrated lime shall be certified by the supplier stating its 

compliance to the specifications. 
 

The concentration of the lime slurry shall be controlled within ±0.5 percent of the target 
hydrated lime slurry concentration (percent solids).  The concentration of the hydrated 
lime shall be determined in accordance with section 6.1.  It is the Contractor’s 
responsibility to halt production to make adjustments when the concentrations fall out of 
compliance. 
 
The concentration of the lime slurry shall be determined and recorded by the Contractor 
immediately following blending each batch of lime slurry for the project.  These records 
shall include date and time of test, sample collection information, and the unit weight, 
temperature and concentration of slurry.  These records shall be made available to the 
Engineer upon request. 

 
A physical inventory of hydrated lime usage will be required during mix production.  This 
inventory shall be used to verify the lime application rate, and for payment of the 
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hydrated lime.  The concentration of the lime slurry shall be determined and recorded by 
the Contractor at the beginning and at approximately the mid-point of each day’s 
production.  The hydrated lime slurry samples shall be collected from the supply line 
leading to the pug mill.  These records shall include date and time of test, sample 
collection information, and the unit weight, temperature and concentration of slurry.  
These records shall be presented to the NDOR representative at the end of each day’s 
production. 
 
When calculations indicate that the application rate of “dry” hydrated lime to the 
aggregate is ±0.15 percent from the design percentage the Contractor shall assume the 
responsibility to cease production and recalibrate the system prior to resuming mix 
production.  Any asphaltic concrete placed having a “dry” hydrated lime application rate 
(applied to aggregate) of 0.15 percent below the design percentage shall be removed 
and replaced at no cost. 

 
6.1 The Contractor shall determine the solids content (concentration) of the hydrated 

lime slurry using Table 1, Table 2 and the Slurry Worksheet.  The Contractor 
shall provide and use the standard weight per 83.205-ml Gardner cup meeting 
the requirements of ASTM D 244. 

 
After a batch of lime slurry has been produced, use the following procedures to 
verify that the intended percent solids have been achieved. 

 
 1. Fill a quart container 3/4 full with lime slurry.  Samples can be taken from 

ports located at either end of the vessel.  Do not use glass. 
 

 2. Weigh a dry, empty Gardner (WPG) cup and cover to the nearest 0.01 of 
a gram.  Record this weight. 

 

 3. Shake the lime slurry sample well.  Immediately fill the WPG cup. 
 

 4. Tap the WPG cup lightly on an immovable object to allow for the escape 
of air bubbles. 

 

 5. Slowly turn the cap of the WPG cup until it is completely seated.  If the 
cover is pushed on quickly, lime slurry will squirt out through the hole in 
the center.  Be sure to point the top of the WPG away from you (or 
others) while putting on the cap. 

 

 6. Hold the WPG cup by the top and bottom with thumb and forefinger.  Be 
sure to cover the hole in the cap. 

 

 7. Rinse the WPG cup under running water to remove any lime from the 
outside of the cup. 

 

 8. Dry the outside of the cup thoroughly. 
 

 9. Weigh the dry, filled WPG cup to the nearest 0.01 of a gram.  Record this 
weight. 

 

10. Promptly remove the cover, insert thermometer and record the 
temperature. 

 

11. Subtract the empty cup weight (from step 2) from the filled cup weight 
(step 9) and record the difference. 
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12. Multiply the difference by 0.1.  This number is the density (lbs./gallon) of 
the lime slurry.  Record this number. 

 

13. Look up the temperature correction in Table 2 and record the value. 
 

14. Multiply the slurry density times the temperature correction value.  This is 
the adjusted slurry density.  Record the adjusted slurry density on the 
slurry worksheet. 

 

15. Find the nearest density to that recorded above on the “Slurry Solids 
Chart” on Table 1, Slurry Solids Chart - 24 degrees C.  The 
corresponding number is the percent solids (concentration) of the lime 
slurry sample.  Record on worksheet.  

 
7. Mixture QC and Verification Testing — During an ignition oven burn off, lime will 

combine with the sulfur in the binder and produce ash.  Therefore, when mix containing 
hydrated lime is being designed and produced a correction factor to the ignition oven 
burn off result of +0.30% shall be used.  This correction factor shall be added to the 
ignition oven binder content reading in order for the actual binder content to be 
determined. 

 

8. Method of Measurement — Hydrated Lime shall be measured for payment by the unit 
of each for each ton of hot mix asphalt used and incorporated into the project, or for 
State Maintenance Patching. 

 

 Water applied shall not be measured and paid for but shall be considered subsidiary to 
the item "Hydrated Lime/Warm Mix Asphalt". 

 

9. Basis of Payment — Lime, measured as provided herein and incorporated into the 
project, shall be paid for at the contract unit price per each for the item "Hydrated 
Lime/Warm Mix Asphalt".  Lime measured as provided herein and used for State 
Maintenance Patching shall be paid for at the contract unit price per each for the item 
“Hydrated Lime/Warm Mix Asphalt for State Maintenance Patching”.  This price shall be 
full compensation for furnishing, delivering, hauling, storing, all labor, equipment, tools 
and incidentals necessary to complete the work. 
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Table 1, Page 1 
Slurry Solids Chart – 24°C 

Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
9.108 15.1 9.402 20.1 9.715 25.1 10.050 30.1 
9.114 15.2 9.406 20.2 9.722 25.2 10.057 30.2 
9.120 15.3 9.414 20.3 9.728 25.3 10.064 30.3 
9.128 15.4 9.420 20.4 9.735 25.4 10.071 30.4 
9.131 15.5 9.426 20.5 9.741 25.5 10.078 30.5 
9.137 15.6 9.433 20.6 9.748 25.6 10.085 30.6 
9.143 15.7 9.439 20.7 9.755 25.7 10.092 30.7 
9.148 15.8 9.445 20.8 9.761 25.8 10.099 30.8 
9.154 15.9 9.451 20.9 9.768 25.9 10.106 30.9 
9.160 16.0 9.457 21.0 9.774 26.0 10.113 31.0 
9.166 16.1 9.463 21.1 9.781 26.1 10.120 31.1 
9.171 16.2 9.469 21.2 9.787 26.2 10.127 31.2 
9.177 16.3 9.476 21.3 9.794 26.3 10.134 31.3 
9.183 16.4 9.482 21.4 9.800 26.4 10.141 31.4 
9.189 16.5 9.488 21.5 9.807 26.5 10.148 31.5 
9.195 16.6 9.494 21.6 9.814 26.6 10.155 31.6 
9.200 16.7 9.500 21.7 9.820 26.7 10.163 31.7 
9.206 16.8 9.506 21.8 9.827 26.8 10.170 31.8 
9.212 16.9 9.513 21.9 9.833 26.9 10.177 31.9 
9.218 17.0 9.519 22.0 9.840 27.0 10.184 32.0 
9.224 17.1 9.525 22.1 9.847 27.1 10.191 32.1 
9.230 17.2 9.531 22.2 9.853 27.2 10.198 32.2 
9.235 17.3 9.538 22.3 9.860 27.3 10.205 32.3 
9.241 17.4 9.544 22.4 9.867 27.4 10.212 32.4 
9.247 17.5 9.550 22.5 9.873 27.5 10.220 32.5 
9.253 17.6 9.556 22.6 9.880 27.6 10.227 32.6 
9.259 17.7 9.563 22.7 9.887 27.7 10.234 32.7 
9.265 17.8 9.569 22.8 9.894 27.8 10.241 32.8 
9.271 17.9 9.575 22.9 9.900 27.9 10.248 32.9 
9.277 18.0 9.581 23.0 9.907 28.0 10.255 33.0 
9.282 18.1 9.588 23.1 9.914 28.1 10.263 33.1 
9.288 18.2 9.594 23.2 9.920 28.2 10.270 33.2 
9.294 18.3 9.600 23.3 9.927 28.3 10.277 33.3 
9.300 18.4 9.607 23.4 9.934 28.4 10.284 33.4 
9.306 18.5 9.613 23.5 9.941 28.5 10.292 33.5 
9.312 18.6 9.619 23.6 2.948 28.6 10.299 33.6 
9.318 18.7 9.626 23.7 9.954 28.7 10.306 33.7 
9.324 18.8 9.632 23.8 9.961 28.8 10.314 33.8 
9.330 18.9 9.638 23.9 9.968 28.9 10.321 33.9 
9.336 19.0 9.645 24.0 9.975 29.0 10.328 34.0 
9.342 19.1 9.651 24.1 9.982 29.1 10.335 34.1 
9.348 19.2 9.658 24.2 9.988 29.2 10.343 34.2 
9.354 19.3 9.664 24.3 9.995 29.3 10.350 34.3 
9.360 19.4 9.670 24.4 10.002 29.4 10.358 34.4 
9.366 19.5 9.677 24.5 10.009 29.5 10.365 34.5 
9.372 19.6 9.683 24.6 10.016 29.6 10.372 34.6 
9.378 19.7 9.690 24.7 10.023 29.7 10.380 34.7 
9.384 19.8 9.696 24.8 10.030 29.8 10.387 34.8 
9.390 19.9 9.703 24.9 10.037 29.9 10.394 34.9 
9.396 20.0 9.709 25.0 10.044 30.0 10.402 35.0 
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Table 1, Page 2 
Slurry Solids Chart – 24°C 

Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
10.409 35.1 10.795 40.1 11.210 45.1 11.658 50.1 
10.417 35.2 10.803 40.2 11.218 45.2 11.667 50.2 
10.424 35.3 10.811 40.3 11.227 45.3 11.677 50.3 
10.432 35.4 10.819 40.4 11.236 45.4 11.686 50.4 
10.439 35.5 10.827 40.5 11.244 45.5 11.695 50.5 
10.447 35.6 10.835 40.6 11.253 45.6 11.705 50.6 
10.454 35.7 10.843 40.7 11.262 45.7 11.714 50.7 
10.462 35.8 10.851 40.8 11.270 45.8 11.724 50.8 
10.469 35.9 10.859 40.9 11.279 45.9 11.733 50.9 
10.477 36.0 10.867 41.0 11.288 46.0 11.743 51.0 
10.484 36.1 10.875 41.1 11.297 46.1 11.752 51.1 
10.492 36.2 10.883 41.2 11.305 46.2 11.762 51.2 
10.499 36.3 10.892 41.3 11.314 46.3 11.771 51.3 
10.507 36.4 10.900 41.4 11.323 46.4 11.781 51.4 
10.514 36.5 10.908 41.5 11.332 46.5 11.790 51.5 
10.522 36.6 10.916 41.6 11.341 46.6 11.800 51.6 
10.530 36.7 10.924 41.7 11.349 46.7 11.809 51.7 
10.537 36.8 10.932 41.8 11.358 46.8 11.819 51.8 
10.545 36.9 10.941 41.9 11.367 46.9 11.828 51.9 
10.552 37.0 10.949 42.0 11.376 47.0 11.838 52.0 
10.560 37.1 10.957 42.1 11.385 47.1 11.848 52.1 
10.568 37.2 10.965 42.2 11.394 47.2 11.857 52.2 
10.575 37.3 10.974 42.3 11.403 47.3 11.867 52.3 
10.583 37.4 10.982 42.4 11.412 47.4 11.877 52.4 
10.591 37.5 10.990 42.5 11.421 47.5 11.886 52.5 
10.599 37.6 10.998 42.6 11.430 47.6 11.896 52.6 
10.606 37.7 11.007 42.7 11.439 47.7 11.906 52.7 
10.614 37.8 11.015 42.8 11.447 47.8 11.915 52.8 
10.622 37.9 11.023 42.9 11.456 47.9 11.925 52.9 
10.629 38.0 11.032 43.0 11.465 48.0 11.935 53.0 
10.637 38.1 11.040 43.1 11.475 48.1 11.945 53.1 
10.645 38.2 11.048 43.2 11.484 48.2 11.954 53.2 
10.653 38.3 11.057 43.3 11.493 48.3 11.964 53.3 
10.661 38.4 11.065 43.4 11.502 48.4 11.974 53.4 
10.668 38.5 11.074 43.5 11.511 48.5 11.984 53.5 
10.676 38.6 11.082 43.6 11.520 48.6 11.994 53.6 
10.684 38.7 11.090 43.7 11.529 48.7 12.004 53.7 
10.692 38.8 11.099 43.8 11.538 48.8 12.014 53.8 
10.700 38.9 11.107 43.9 11.547 48.9 12.023 53.9 
10.707 39.0 11.116 44.0 11.556 49.0 12.033 54.0 
10.715 39.1 11.124 44.1 11.566 49.1 12.043 54.1 
10.723 39.2 11.133 44.2 11.575 49.2 12.053 54.2 
10.731 39.3 11.141 44.3 11.584 49.3 12.063 54.3 
10.739 39.4 11.150 44.4 11.593 49.4 12.073 54.4 
10.747 39.5 11.158 44.5 11.602 49.5 12.083 54.5 
10.755 39.6 11.167 44.6 11.612 49.6 12.093 54.6 
10.763 39.7 11.175 44.7 11.621 49.7 12.103 54.7 
10.771 39.8 11.184 44.8 11.630 49.8 12.113 54.8 
10.779 39.9 11.193 44.9 11.639 49.9 12.123 54.9 
10.787 40.0 11.201 45.0 11.649 50.0 12.134 55.0 
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Table 2 
Correction Factor to Adjust Slurry Densities for Temperature 

Temp (C) Factor Temp (C) Factor 
20 0.99927 61 1.01176 
21 0.99944 62 1.01218 
22 0.99962 63 1.01262 
23 0.99981 64 1.01305 
24 1.00000 65 1.01349 
25 1.00002 66 1.01394 
26 1.00041 67 1.01439 
27 1.00063 68 1.01485 
28 1.00085 69 1.01531 
29 1.00109 70 1.01578 
30 1.00132 71 1.01626 
31 1.00157 72 1.01673 
32 1.00182 73 1.01722 
33 1.00208 74 1.01770 
34 1.00234 75 1.01820 
35 1.00261 76 1.01870 
36 1.00289 77 1.01920 
37 1.00318 78 1.01971 
38 1.00347 79 1.02022 
39 1.00376 80 1.02074 
40 1.00407 81 1.02126 
41 1.00438 82 1.02179 
42 1.00469 83 1.02232 
43 1.00501 84 1.02286 
44 1.00534 85 1.02341 
45 1.00567 86 1.02395 
46 1.00601 87 1.02451 
47 1.00635 88 1.02506 
48 1.00670 89 1.02563 
49 1.00706 90 1.02619 
50 1.00742 91 1.02677 
51 1.00779 92 1.02734 
52 1.00816 93 1.02793 
53 1.00854 94 1.02851 
54 1.00892 95 1.02911 
55 1.00931 96 1.02970 
56 1.00970 97 1.03031 
57 1.01010 98 1.03091 
58 1.01051 99 1.03152 
59 1.01092 100 1.03214 
60 1.01134 101 1.03276 
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PORTLAND CEMENT CONCRETE 

(J-15-0914) 
 
Paragraph 1. of Subsection 1002.02 in the Standard Specifications is amended to include the 
following: 
 
 Concrete mixes will be in accordance of Table 1002.02. 
 
Paragraph 3. of Subsection 1002.02 is void and superseded by the following: 
 

3. Type IP and IT Interground/Blended cement shall be used for all classes of 
concrete except for pavement repair.  Type IP and IT Interground/Blended 
cement shall meet all requirements of ASTM C 595.  Pavement repair shall 
include Type I/II Portland Cement for Class PR1 Concrete and Type III Portland 
Cement shall be used in Class PR3 Concrete. 

 
Tables 1002.02 and 1002.03 in Subsection 1002.02 are void and superseded by the following: 
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ENGLISH 
TABLE 1002.02 

Class of 
Concrete 

(1) 

Base 
Cement 

Type 
 

Total 
Cementitious 

Materials 
Min. lb/cy 

Total Aggregate 
 

Air Content 
% Min.-Max. 

(2) 

Ledge Rock 
(%) Water/Cement 

Ratio Max. 
(3) 

 Required Strength 
Min. psi 

 Min. lb/cy Max. lb/cy 

    47B** 

IP/IT* 

564 2850 3150    6.5 - 9.0 - 0.45 3500 

    47B*** 564 2850 3150 6.0 - 8.5 - 0.45 3500 

    47BD 658 2500 3000 6.0 - 8.5 30+3 0.42 4000 

  47B-HE 752 2500 3000 6.0 - 8.5 30+3 0.40 3500 

BX(4) 564 2850 3150 6.0 - 8.5 - 0.45 3500 

47B-OL 564 2850 3200 6.0-8.5 30+3 0.36 4000 

PR1 I/II 752 2500 2950 6.0 - 8.5 30+3 0.36 3500 

PR3 III 799 2500 2950 6.0 - 8.5 30+3 0.45 3500 

SF(5)  I/II 589 2850 3200 6.0 - 8.5 50+3 0.36 4000 
 

(1) Each class of concrete shall identify the minimum strength requirement, per plans and specifications. 
All classes of concrete shall be air-entrained and a water-reducing admixture shall be used per manufacture’s recommendations. 

• Class R Combined Aggregate shall use a mid-range water reducer admixture. The dosage shall be at the manufacture’s 
recommendation and the Engineer may approve a low-range water reducer admixture. 

(2) As determined by ASTM C 138 or ASTM C 231. 
FOR INFORMATION ONLY.  The Contractor may develop a Quality Control Program to check the quantity of air content on any given project; such as, 

checking the air content behind the paver.  
(3) The Contractor is responsible to adjust the water/cement ratio so that the concrete supplied achieves the required compressive strength 

without exceeding the maximum water/cement ratio.  The minimum water/cement ratio for any slip form concrete pavement is 0.38, unless 
the Contractor requests approval from the Engineer in writing to change the minimum water/cement ratio to 0.36. 

(4) For temporary surfacing, Type I/II cement is allowed. 
(5) Minimum Portland Cement shall be 564 lbs/cyds and the total Silica Fume added shall be 25 lbs/cyds. 
 

(*) Refer to Subsection 1004.02 for material characteristics.  
Lithium Nitrate may be used in place of Supplemental Cementitious Materials (SCMs), see Section 1007 of the Standard Specifications as 
modified in these Special Provisions. 
(**) For slip form applications. 
(***) For hand-pours and substructures applications. 
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Table 1002.03 
Table of Acceptable Concrete Class Substitutions 
Class Specified Acceptable Class for Substitution 

          BX 47B, 47BD or 47B-HE 
          47B 47BD or 47B-HE 

 
Paragraphs 5., 6., 7., 8., 9. and 10. of Subsection 1002.02 are void and superseded by the 
following: 
 

5. Class PR1 and PR3 Concrete: 
 

a. The calcium chloride for use in PR concrete shall be either: 
 

(1) A commercially prepared solution with a concentration of 
approximately 32 percent by weight. 

 
(2) A Contractor prepared solution made by dissolving 4.5 pounds of 

Grade 2 or 6.2 pounds of Grade 1 calcium chloride per gallon of 
water to provide a solution of approximately 32 percent by weight. 

 
b. The 7.4 pounds of water in each gallon of solution shall be considered 

part of the total water per batch of concrete. 
 

c. The calcium chloride solution shall be added, just prior to placement, at a 
rate of 0.375 gallons/100 pounds of cement (1.4 lb. calcium chloride per 
100 lb. cement). 

 
d. Class A, Flaked or Pellet Calcium Chloride shall be added at a rate not to 

exceed 2.0 percent of the weight of the cement for Grade 1, or 
1.6 percent of the weight of the cement for Grade 2.  Grade 1 Calcium 
Chloride purity is between 70 and 90 percent and Grade 2 Calcium 
Chloride is between 91 and 100 percent. 

 
e. Where mixing trucks are used: 

 
(1) For Class PR3 Concrete, calcium chloride shall be thoroughly 

mixed into the concrete before placement.  The minimum mixing 
time is 2 minutes. 

 
(2) For Class PR1 Concrete, calcium chloride shall be added first and 

then the concrete mixed at least 2 minutes or as required by 
manufacturer.  Next, the Type F high range water-reducer 
admixture is added and the concrete is mixed an additional 
5 minutes. 

 
6. Class High Early (47B-HE) Concrete 

 
a. High Early (47B-HE) concrete shall be cured as prescribed in 

Subsection 603.03, Paragraph 7.  The Contractor shall take necessary 
curing measures so the required strength is achieved. 

 
b. High Early concrete shall achieve a compressive strength of 3,500 psi at 

48 hours after placement. 
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c. The 48-hour compressive strengths shall be used to determine pay factor 

deductions for high early concrete in accordance with Table 603.03. 
 

d. A non-calcium chloride accelerator shall be used when the ambient 
temperature at the time of the placement of concrete is 70°F or less. 

 
e. When requested by the Contractor, the maturity method, as provided in 

NDR C 1074, may be used in lieu of the requirements of 
Subsection 603.03, Paragraphs 11.c. and d. to determine the strength of 
concrete pavement for the purpose of early opening to traffic and 
acceptance.  Requests by the Contractor for use of the maturity method 
shall be on a project basis and shall be made in writing to the Engineer. 

 
7. The yield of the concrete proportions shall be determined and adjusted by the 

Producer. 
 
 8. All Classes of Concrete with the exception of PR1 and PR3 shall have a 

Durability Factor not less than 70 and a mass loss not greater than five percent 
after 300 freeze/thaw cycles when tested in accordance with ASTM C 666.  The 
freeze/thaw testing shall be conducted according to Procedure A. 

 
Paragraphs 1. & 2. of Subsection 1002.03 are void and superseded by the following: 
 
 1. The Contractor shall identify the plant that will supply the concrete 14 days 

before use and be entirely responsible for its calibration, batching of concrete, 
aggregate and sampling of cement per NDR Sampling Guide. 

 
  a. The Contractor shall be responsible for the following: 
 
   1) Batching concrete. 
 
   2) Contractor shall sample aggregate from the conveyor belt or 

stockpile.  Gradations from a split sample shall be tested in 
accordance to Section 1033 and reported to the Engineer at the 
frequency required by the Materials Sampling Guide. 

    i. Contractor shall retain possession of the split samples on-
site at the Contractor’s facility until such a time as 
determined by the Engineer. 

     a. At the pre-construction meeting: 
      1) Contractor shall determine the location of 

testing and report the names of the 
technician performing the sampling and 
testing. 

      2) Engineer will notify the Contractor of the 
retrieval of the split samples. 

    ii. The Contractor shall split the sample, place the 
Department’s split sample into a cloth bag and immediately 
seal the split sample with the provided security seal.  The 
cloth sample bag shall be supplied by the Department. 

    iii. The sampling splitting and placement of the security seal 
of aggregate samples shall be witnessed by certified 
Department personnel. 
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    iv. Contractor shall secure the split sample using a 
consecutively numbered security seal of 75 pounds 
breaking strength provided by the Department.  The 
Contractor shall use the consecutively numbered security 
seals to identify and track each Aggregate Class.  Samples 
that are not consecutively numbered will be investigated 
for custody of the sample and the Engineer may cease 
production until it is determined what action will be 
required. 

     a. The Contractor shall report the security seal 
tracking number with the split sample gradation. 

     b. The following training shall be required for 
personnel who oversee the batching of the 
concrete: 

      1) Concrete Technician Personnel 
       i. Concrete Plant Technician 
      2) Portland Cement Sampler 
       i. NDR Portland Cement Sampler 
 
 2. Portland Cement Concrete shall be supplied by certified Ready Mix Plants that 

are in compliance with the requirements in the Quality Control Manual, Section 3, 
-- Certification of Ready Mixed Concrete Production Facilities published by the 
National Ready Mixed Concrete Association.  Refer to NDR Material Sampling 
Guide for the policy on stationary and portable plants. 

 
Paragraph 4. of Subsection 1002.03 is void and superseded by the following: 
 
 4. a. Mix times shall meet the requirements of ASTM C 94.  Mixing time tests 

shall be repeated whenever the concrete appearance indicates that 
mixing was inadequate. 

 
  b. Batch plants that are transporting the concrete in non-agitating trucks, the 

mixing time will not be less than 60 seconds, and for agitating trucks, the 
mixing time will not be less than 45 seconds. 

 
  c. The Certification of stationary and portable ready mix plants will conform 

to the tests that are required in the NDR Materials Sampling Guide. 
 
Paragraph 6. of Subsection 1002.03 is void and superseded by the following: 
 
 6. Batch tickets shall be prepared as prescribed in the National Ready Mixed 

Concrete Association's Quality Control Manual.  The Contractor shall keep all 
gradations and batch tickets until final acceptance by the Department.  Projects 
that have less than 200 cubic yards of concrete placed will be allowed to have 
hand written tickets.  For projects greater than 200 cubic yards, hand written 
tickets will be at the Engineer’s discretion.  The concrete batch tickets shall show 
batch weights, aggregate moisture (shall be tested daily and moisture probes are 
allowed), admixtures used, water, and mix design calculations.  A copy of the 
batch ticket shall be given to the Engineer upon delivery of concrete. 
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Paragraph 8. of Subsection 1002.03 is void and superseded by the following: 
 
 8. Coarse aggregate and aggregate from a dry pit shall be uniformly saturated with 

water before it is used.  The wetting shall begin 24 hours prior to the concrete 
mixing to allow complete saturation. 

 
Paragraph 13.a. of Subsection 1002.03 is void and superseded by the following: 
 
 13. a. The quantity of water shall be determined by the Contractor.  The minimum 

quantity of water should be used which will produce required workability.  Any 
additional water used to rinse the charging hopper and fins after the batching of 
concrete is allowed.  This water must be estimated and recorded on the batch 
ticket. 

 
Subsection 1002.04 is void and superseded by the following: 
 
 1. Class 47B Concrete Mix Design Submittal: 
 
  a. The Contractor shall submit the Concrete Mix Design Worksheet 

consisting of design mix proportions, testing of mix design from a 
minimum of 4 cubic yards and aggregate data for 47B class of concrete 
being placed on the project. 

 
   (1) All testing must be performed by a qualified laboratory found on 

the NDR’s Material and Research website, under the Nebraska 
Qualified Consultant & LPA Laboratories and submitted to the 
Engineer. 

 
   (2) The Concrete Mix Design shall be submitted to the Engineer 

4 weeks prior to any concrete being placed on the project. 
 
   (3) The Concrete Mix Design shall not be paid for directly by the 

Department and shall be subsidiary to items which direct payment 
is made. 

 
   (4) Concrete shall not be placed on the project before the Concrete 

Mix Design Worksheet has been reviewed and approved by the 
Engineer. 

 
  b. The Contractor shall submit the Concrete Mix Design Worksheet to the 

Engineer.  Email submissions are preferred but will be accepted by fax or 
postal mail. 

 
   (1) Contractor’s Mix Design Worksheet can be found on the Materials 

and Research website.  The submitted Mix Design Worksheet 
shall include the following: 

 Contractor Name 
 Project Number 
 Date 
 Location of ready mix or central mix plant 
 Date submitted 
 Signature of Contractor representative 
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(2) Material Source Information. 

 Cement Manufacturer 
 Type of Interground/Blended Cement 
 Type of Admixtures 
 Aggregate Pit and Quarry location 

 
(3) Specific Gravity of each individual aggregate source. 

 
(4) Sand Equivalent for dry pit sand-gravel aggregate. 

 
(5) Combined Aggregate percent passing as described on 

Table 1033.03C. 
 

(6) Contractor’s Target combined aggregate gradation percent 
passing. 

 (i) The Contractor’s required worksheet can be found on the 
Materials and Research website. 

 
(7) Testing of Mix Design: 

 
  The mix design shall show the weights of all ingredients 

including Interground/Blended cements, aggregates, 
water, admixtures types and water cement ratio. 

 Temperature of concrete at time of 
sampling, ASTM C 1064. 

 The air content of plastic concrete, 
ASTM C 231. 

 Weight per cubic foot, Yield, ASTM C 138.  
The relative Yield shall be a minimum of 
97%. 

 Compressive strength shall be performed 
with a minimum of three averaged 
specimens at 7-day and 28-day, 
ASTM C 39.  The minimum 28-day 
compressive strength shall be 3500 psi. 

 
(8) Traditional 47B Mix Design is defined as an IP(25) cement, 

70 percent Class B Aggregate and 30 percent Class E Aggregate 
may be exempt from the concrete testing described in 
Paragraph 1.(b)(7).  All other requirements shall be included in the 
Concrete Mix Design Report. 

 
  c. The PCC Engineer will notify the Contractor of the mix design approval 

for Class 47B Concrete.  Approval of the mix design does not alleviate the 
Contractor of the responsibility of the in-place concrete.  The Contractor 
may adjust admixtures, water cement ratio, vibrator frequency, etc., as 
needed in accordance to the specifications. 

 
  d. The Contractor shall submit a new concrete mix design worksheet 

meeting the above requirements when a change occurs in the source, 
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type, or proportions of cements or aggregates; unless otherwise approved 
by the Engineer. 

 
 2. The quantity of water to be used shall be determined by the Contractor.  It shall 

not be varied without the Engineer's consent. 
 
 3. If the concrete mixture is excessively wet causing segregation, excessive 

bleeding, excessively dry or any other undesirable condition, the concrete shall 
be rejected.  At the option of the Engineer, slump tests may be performed to 
determine the consistency. 

 
 4. Concrete which has developed initial set before it is consolidated and finished 

shall be rejected. 
 
 5. a. If false set is encountered, the batching operation shall be stopped until 

the problem is resolved. 
 
  b. Each batch must be mixed or agitated for at least 3 additional minutes 

after observing the false set and the concrete must be of satisfactory 
consistency. 

 
 6. Compressive strength tests shall be made in accordance with ASTM C 39. 
 
 7. Concrete shall be sampled as prescribed in the NDR Materials Sampling Guide.  

Samples shall be taken at the point of placement, never before the discharge 
from the last conveyance. 

 
 8. Aggregate Acceptance, Verification, Sampling and Testing: 
 
  a. The aggregate will be accepted based on the Contractor’s testing results 

except as noted below. 
 
  b. The aggregate verification sampling and testing by the Department will be 

randomly selected and tested according to sublot sizes in Table 1002.05. 
 

Table 1002.05 
 
 
 
 
 

 
 

c. The results of Contractor split sample will be verified by the Department’s 
verification tests.  Any samples outside of the tolerances as specified 
according to the Materials Sampling Guide, Section 28 under the 
Acceptable Tolerance Limits for Independent Assurance will result in an 
Independent Assurance (IA) review of testing and may result in the 
Department test results being applied. 

 
  d. On any given Lot, if the results of the gradation from the verification test 

are within Department’s specification, the Contractor’s results will be used 
for the entire lot.  On any given Lot, if the gradations results from the 

Aggregate Class Lot Sublot 

E and F 3000 tons 1000 tons 

A,B and C 6000 tons 2000 tons 

R 3000 tons 1000 tons 
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verification test are outside Department’s specification, further 
investigation will be initiated by the Engineer for that sublot.  Any or all of 
the remaining Department sublot samples may be tested and the 
Department sublot test results may be applied to the respective sublot 
and the acceptance will apply. 

 
  e. When verification tests are within testing tolerance but results show a 

consistent pattern of deviation from the split sample results, the Engineer 
will exercise one or more of the following: 

- Cease production. 
- Request additional verification testing. 
- Initiate a complete IA review. 

 
  f. Independent Assurance (IA) Review of Testing: 
 
   1) The Contractor shall allow the Department personnel access to 

the Contractors’ laboratory to conduct IA review of the technician 
testing procedures and apparatus.  Any deficiencies discovered in 
the Contractor’s testing procedures will be reported to the 
Contractor and corrected by the Contractor. 

 
   2) During the IA review, the Department personnel and the 

Contractor shall split a sample for the purpose of IA testing.  The 
samples selected will be tested in the Department’s Branch 
Laboratory.  Any IA test results found to be outside of defined 
testing tolerances as stated in Paragraph 8.c. of 
Subsection 1002.04 will be reported to the Contractor.  The 
Contractor shall immediately correct any deficiencies found during 
the IA review. 

 
   3) If the project personnel and the Contractor cannot reach 

agreement on the accuracy of the test results, the Department 
Central Laboratory will be asked to resolve the dispute, which will 
be final.  All dispute resolutions will be in accordance with the 
Quality Assurance Program requirements in the NDR’s Materials 
Sampling Guide. 

 
 

PORTLAND AND INTERGROUND/BLENDED CEMENT 
(J-15-0214) 

 
Section 1004 in the Standard Specifications is void and superseded by the following: 
 
1004.01 – Description 
 
1. Portland cement is the binder in concrete, locking the aggregate into a solid structure.  It 

is manufactured from Lime, Silica, and Alumina (with a small amount of plaster of 
Gypsum). 

 
2. Equivalent alkali referred to herein is hereby defined as the sum of the Sodium Oxide 

(Na20) and the Potassium Oxide (K20) calculated as Equivalent Alkali Na20e = Na20+ 
0.658 K20. 
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3. Interground and Blended cements consist of intimate and uniform intergrinding or 

blending of Portland cement clinker, Slag cement, Pozzolan and/or Limestone. 
 
1004.02 – Material Characteristics 
 
1. Type I, Type II, Type I/II and Type III Portland cement shall conform to the requirements 

in ASTM C 150 with the following additional requirements: 
 

a. Portland cement shall not contain more than 0.60 percent equivalent alkali. 
 

b. Processing additions may be used in the manufacture of the cement, provided 
such materials have been shown to meet the requirements of ASTM C 465 and 
the total amount does not exceed 1 percent of the weight of Portland cement 
clinker. 

 
2. Interground and Blended Cement shall conform to the requirements in ASTM C 595 with 

the following additional requirements: 
 
 a. Interground/Blended cement (Type IP) 
 
  (1) For Type IP(25) shall be composed of Class F fly ash or Class N 

pozzolan replacement shall be 25% + 2%. 
 
  (2) For Type IP(20) shall be composed of Class F fly ash or Class N 

pozzolan replacement shall be 20% + 2%. 
 
 b. Interground/Blended cement (Type IT)  
 

(1) For SCMs, Slag cement and Limestone, the maximum replacement by 
weight shall be 40%.  The manufacturer has a production tolerance 
of + 2% from the proposed replacement. 

 
(2) For Slag Cement, the maximum replacement shall be 20% or less when 

incorporated into the final Interground/Blended cement. 
 

(3) For Limestone cement, the replacement range shall be from 5.1% to 
10.0% when incorporated into the final Interground/Blended cement. 

 
c. No additional SCMs, Slag cement and Limestone will be added at the batch 

plant. 
 
1004.03 – Procedures 
 
1. The Contractor shall provide adequate protection for the Portland and 

Interground/Blended cement against dampness. 
 
 a. Portland and Interground/Blended cement shall be hauled or stored in railroad 

cars, dry bulk trailers or in suitable moisture-proof buildings. 
 
 b. The use of tarpaulins for the protection of the Portland and Interground/Blended 

cement against moisture will not be allowed. 
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2. No Portland and Interground/Blended cement which has become caked or lumpy shall 
be used. 

 
3. Portland and Interground/Blended cement which has been spilled shall not be used. 
 
4. Accepted Portland and Interground/Blended cement which has been held in storage at 

the concrete mix plant more than 90 days shall be retested. 
 
5. Portland and Interground/Blended cement coming directly from the manufacturer shall 

not be used until the temperature is 150°F or less. 
 
6.  Portland cement having false set when tested in accordance with in ASTM C 150 will not 

be used. 
 
1004.04 – Acceptance Requirements 
 
1. For Department projects, Portland and Interground/Blended cements must be on the 

NDR Approved Product List (APL). 
 
2. The Contractor shall submit any new Portland and Interground/Blended cements to the 

Engineer to be approved for the APL with the following: 
 
 a. Material source information: 
 
  1) Mill Location 
 
  2) Type of Portland and Interground/Blended cements 
 
  3) Grinding Period 
 
  4) Associated Manufacture Product Name 
 
  5) Provide source and type of each SCMs and/or Slag Cement used for final 

product. 
   (i) The Department will allow the use of ASTM C 1697. 
    a. When two or more SCMs and/or Slag Cement are pre-

blended, the Contractor shall report chemical composition 
analysis of the final blend. 

    b. The final blend shall be reported as per ASTM C 1697, 
Paragraph 4. 

 
  6) Portland cement shall conform to ASTM C 150. 
 
  7) Interground/blended cements shall conform to ASTM C 595. 
 
  8) Provide total cementitious materials replacement per ASTM C 595. 
 
  9) Report test results per ASTM C 1567 at 28-days. 
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3. Alkali Silica Reaction Requirements and Testing: 
 
 a. Interground/Blended cement shall be tested according to the provisions of 

ASTM C 1567. 
 
  (1) The mortar bars shall be composed of Type IP or IT Interground/blended 

cement and sand and gravel from an approved Platte River Valley-
Saunders County source. 

   i. When Elkhorn River-Madison County source or an out of state 
aggregate source and type IP(20) or IT cement is being used on a 
project, the Elkhorn River or an out of state aggregate source shall 
be used in lieu of the Platte River Valley-Saunders County source. 

   ii. When Contractor proposes a change of aggregate source, then 
the new aggregate source shall be tested by ASTM C 1567. 

 
  (2) The mortar bars for the ASTM C 1567 shall not exceed 0.10% expansion 

at 28 days. 
   i. To accommodate precision within multi-laboratory testing, 

expansion up to and including 0.13% will be accepted for use.  If 
the expansion is above 0.13%, the material is noncompliant. If 
tolerance problems are not corrected within 30 days following 
notification, the Interground/blended cement in question will be 
removed from the NDR’s APL. 

 
4. Portland and Interground/Blended cements will be placed on NDR’s APL based on the 

conformance with the NDR’s Acceptance Policy Portland and Interground/Blended 
Cements. 

 
1004.05 - Sampling and Testing Requirements 
 
1. All Portland and Interground/Blended cements shall be sampled and tested at the rate 

as described in the NDR’s Materials Sampling Guide. 
 
 a. The Department will inform the Contractor when a sample is required. 
 
 b. A sample shall be taken by a Contractor’s Certified Portland Cement Sampler 

and must be under the supervision of Department certified personnel. 
 
 c. The sample shall be taken at the plant from a bulk shipment of a rail car, dry bulk 

trailer, batch plant silo or from the line between the bulk truck and the silo.  Upon 
sampling, the Department will take immediate custody of the sample. 

 
 d. When Elkhorn River aggregate- Madison County source or an out of state 

aggregate source and type IP(20) or IT cement is being used on a project, the 
Elkhorn River or an out of state aggregate source shall be used in lieu of the 
Platte River Valley aggregate source. 

 
2. Noncompliant material from the mill, terminal or project will be temporarily removed from 

the Approved Products List pending further investigation. 
 
3. If the noncompliant Portland or Interground/Blended cement is removed from the 

Approval Products List, all shipments from the supplier will be held until the investigation 
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of the failing samples have been completed by the NDR Materials and Research 
Division.  These procedures shall be in accordance with this provision. 

 
 

WATER FOR CONCRETE 
(J-15-0214) 

 
Section 1005 in the Standard Specifications is void and superseded by the following: 
 
1005.01 – Description 
 
1. Water shall be free from objectionable quantities of oil, acid, alkali, salt, organic matter, 

or other deleterious materials and shall not be used until the source of supply has been 
approved. 

 
2. Wash water from the mixer washout may be used only with the Engineer’s approval.  

Use of wash water will be discontinued if undesirable reaction with admixtures or 
aggregates occurs. 

 
1005.02 – Material Characteristics 
 
1. Water which contains more than 0.25 percent total solids by weight shall not be used. 
 
2. When required by the Engineer, the quality of mixing water shall be determined by 

NDR C 114, NDR T 290, NDR D 512, NDR C 1602, ASTM C 31, ASTM C 109, 
ASTM C 191, and ASTM C 1603. 

 
3. Upon written request by the concrete producer and approval by Materials and Research, 

the concrete producer may utilize up to 10% wash water for batching all classes of 
concrete with the following conditions: 

 
 a. Wash water shall conform to the requirements in NDR’s Material Sampling Guide 

under Policy for Certification of Ready Mix Plants. 
 
 b. Wash water must be clarified wash water that has been passed through a settling 

pond system. 
 
 c. Wash water must be scalped off of a settling basin that has been undisturbed for 

a minimum of 12 hours. 
 
 d. Wash water must be metered into each load. 
 
 e. Wash water quantities shall be shown on the batch ticket. 
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CALCIUM CHLORIDE 
(J-15-0214) 

 
Section 1006 of the Standard Specifications is void and superseded by the following: 
 
1006.01 – Description 
 
Calcium Chloride shall be Type S (Solid) or Type L (Liquid).  Calcium Chloride can be used for; 
but not limited to, dust control and acceleration of the set of concrete. 
 
1006.02 – Material Characteristics 
 
The requirements for calcium chloride shall be tested in accordance with ASTM D 98. 
 
1006.03 – Acceptance Requirements 
 
Acceptance shall be based on requirements contained in the NDR Materials Sampling Guide. 
 
 

SECTION 1007 -- CHEMICAL ADMIXTURES 
(J-15-0214) 

 
Section 1007 in the Standard Specifications is void and superseded by the following: 
 
1007.01 -- Description 
 
1. Admixtures are materials added to Portland cement concrete to change characteristics 

such as workability, strength, permeability, freezing point, and curing. 
 
2. The Department's concrete admixture types are: 
 
 a. Type A - Water-Reducing Admixture - An admixture that reduces the quantity of 

mixing water required to produce concrete of a given slump. 
 
 b. Type B - Retarding Admixture - An admixture that slows the setting of concrete. 
 
 c. Type C - Accelerating Admixture - An admixture that speeds the setting and early 

strength development of concrete. 
 
 d. Type D - Water-Reducing and Retarding Admixture - An admixture that reduces 

the quantity of mixing water required to produce concrete of a given slump and 
slows the setting of concrete. 

 
 e. Type E - Water-Reducing and Accelerating Admixture - An admixture that 

reduces the quantity of mixing water required to produce concrete of a given 
slump and speeds the setting and early strength development of concrete. 

 
 f. Type F - Water-Reducing, High Range Admixture - An admixture that reduces 

the quantity of mixing water required to produce concrete of a given slump by 
12 percent or greater. 
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 g. Type G - Water-Reducing, High Range and Retarding Admixture - An admixture 
that reduces the quantity of mixing water required to produce concrete of a given 
slump by 12 percent or greater and slows the setting of concrete. 

 
 h. Air-Entraining - An admixture that encapsulates air in the concrete. 
 
 i. Lithium Nitrate – An admixture used to control the Akali Silica Reaction (ASR) in 

concrete. 
 
1007.02 -- Material Characteristics 
 
1. Type A through G admixtures shall meet the requirements in ASTM C 494. 
 
2. Air-entraining admixtures shall meet the requirements in ASTM C 260. 
 
3. Use of admixtures other than those cited may be requested by the Contractor. 
 
4. Admixtures shall not contain more than 1 percent of chlorides calculated as calcium 

chloride unless specified otherwise in the Specification. 
 
5. Admixtures shall be used at the manufacturer's recommended dosage rates. 
 
6. The air-entraining admixture characteristics shall produce concrete with satisfactory 

workability and total air content as prescribed in Table 1002.02. 
 
7. a. When using the Lithium Nitrate admixture, the Contractor shall submit to the 

Engineer: 
  (i) A five pound sample of Portland cement that will be used on the project. 
  (ii) The Manufacturer’s method for determining the recommendation for the 

required dose rate based on the equivalent alkali content. 
  (iii) Water content of the Lithium Nitrate admixture solution. 
 
 b. The Engineer will report the equivalent alkali content to the Contractor.  The 

Contractor shall use the reported equivalent alkali content to determine the 
required dose rate based on the manufacturer’s recommendation. 

 
1007.03 -- Procedures 
 
1. The process for adding admixtures to a ready mix truck on the project site involves 

positioning the load of concrete up to the truck chute, stopping short of discharge. 
 
 a. The admixture is then poured over the surface of the concrete and mixed for at 

least 5 minutes. 
 
 b. No more than 1.3 gallons of water shall be used to rinse the admixture from the 

fins and top chute.  This water must be shown on the proportioning report and 
shall not exceed the water cement ratio. 

 
 c. When Lithium Nitrate is used, the portion of the admixture that is water will be 

shown on the proportioning report and shall not exceed the water cement ratio. 
 
 d. The Contractor is responsible for the addition of the admixture. 
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2. a. If the air content is less than the minimum specified, addition of air-entraining 
admixtures is allowed. 

 
 b. The Contractor shall take measures based on manufacturer’s recommendations, 

that are within compliance of NDR Specifications, to bring the load of concrete 
into NDR prescribed limits according to Table 1002.02. 

 
 c. If the air content is then outside the limits in Table 1002.02, the load of concrete 

shall be rejected. 
 
1007.04 -- Acceptance Requirements 
 
1. a. Approved chemical admixtures are shown on the NDR Approved Products List. 
 
 b. Admixture approval shall be based upon annual certifications and certified test 

results submitted to the NDR Materials and Research Division. 
 
2. The admixture must be essentially identical in concentration, composition, and 

performance to the admixture tested for certification. 
 
3. Admixtures not identified on the NDR Approved Products List may be used under the 

following conditions: 
 
 a. A certificate of compliance and certified test results must be submitted to the 

NDR Materials and Research Division and approval for use must be given by the 
NDR Materials and Research Division. 

 
 

SILICA FUME 
(J-15-0307) 

 
Paragraph 2 of Subsection 1009.03 in the Standard Specifications is void and superseded by 
the following: 
 

2. Silica fume shall be protected from temperatures in excess of 90°F (32°C). 
 
 

LIQUID MEMBRANE-FORMING COMPOUNDS FOR CURING CONCRETE 
(J-15-0307) 

 
Subsection 1012.03 in the Standard Specifications is void and superseded by the following: 
 
1012.03 – Acceptance Requirements 
 
1. All curing compounds to be approved must be from the current calendar year with no 

carry-over from the previous years. 
 
2. Approved compounds are on the NDR Approved Products List. 
 
3. Products not on the NDR Approved Products List shall be sampled and tested in 

accordance with requirements of the NDR Materials Sampling Guide. 
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BITUMINOUS LIQUID COMPOUNDS FOR CURING CONCRETE 

(J-15-1007) 
 
Section 1013 in the Standard Specifications is void and superseded by the following: 
 
1013.01 – Description 
 
The compound shall consist essentially of an asphaltic base and shall be of a consistency 
suitable for spraying at temperatures existing at the time of construction operations.  It shall 
form a continuous, uniform film.  It shall be free of precipitated matter caused by conditions of 
storage or temperature.  The compounds shall be relatively nontoxic. 
 
1013.02 – Material Characteristics 
 

a. When tested in accordance with AASHTO T 155, the loss of water shall not be 
more than 0.11 lb/ft2 (0.55 kg/m2) of surface area at 3 days, unless otherwise 
specified by the Engineer. 

 
b. The Contractor has the option of using bituminous tack coat.  The tack coat shall 

conform to all requirements of Section 504. 
 
1013.03 – Acceptance Requirements 
 
Products shall be sampled and tested in accordance with requirements of the NDR Materials 
Sampling Guide. 
 
 

JOINT AND CRACK SEALING FILLER 
(J-15-0813) 

 
Section 1014 in the Standard Specifications is void and superseded by the following: 
 
1014.01 – Description 
 
Joint sealing filler shall be either a cold applied silicone product or an asphalt product (hot pour) 
conforming to the requirements of this Section.  The type of joint filler to be used shall be as 
specified in the plans or special provisions.  If not specified, any of the joint sealing fillers in this 
Section may be used. 
 
Crack sealing filler shall be a hot pour sealer conforming to the requirements of this Section. 
 
1014.02 -- Material Characteristics 
 
1. NE-3405 and NE-3405LM (hot pour) 
 
 a. NE-3405 joint and crack sealer shall conform to the requirements of ASTM 

D6690, Type II.  The material shall conform to the requirements of Table 1 with 
the following exception: 

 
  (i) The test of Bond, non-immersed, ASTM D5329, 3 specimens through 

3 cycles shall be run at 0F (-18oC), 100% extension. 
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 b. NE-3405LM (Low Modulus) joint and crack sealer shall conform to the 

requirements of ASTM D6690, Type IV.  The material shall conform to the 
requirements of Table 1. 

 
 c. The test of Bond, non-immersed, ASTM-D5329, will be tested on concrete blocks 

that will be constructed by the NDR Concrete Laboratory.  The concrete blocks 
will be made of a 47B concrete mixture as prescribed in Section 1002 in the NDR 
Standard Specifications.  The design is amended so that no fly ash is used in the 
mixture.  All other specifications for Portland Cement Concrete apply. 

 
 d. Sample conditioning, preparation and heating shall be in accordance with 

ASTM D 5167 with the following exceptions: 
 
  (i) The following sentence of Section 8.1.2, “Also, if present, remove 

container liner by cutting it away”, is void and superseded by the 
following: 

 
    “Also, if present, as much of the polyethylene bag as possible, 

shall be removed by cutting it away.  Wholly-meltable type 
container in contact with the sample section shall be left in place.” 

 
  (ii) The last sentence of Section 8.1.2 “Solid Materials” is void and 

superseded by the following: 
 
    The entire vertical section which has been cut, shall be placed into 

the pot for melting. 
 
  (iii) The Section of 8.2.2.1 “Solid Materials” is void. 
 
  (iv) The Section of 8.2.3 is void and superseded by the following: 
 
    After the solid segment is added to the melter, the material shall 

be allowed to minimally melt to a uniform viscous state suitable for 
the installation of the stirrer or paddle.  The sample shall then be 
stirred for one full hour.  The oil bath temperature shall be 
regulated to bring the material to the maximum heating 
temperature within the one hour of stirring. 

 
  (v) The Section of 8.2.4.1 is void and superseded by the following: 
 
    During the one full hour of stirring, check the temperature of the 

material at maximum 15 minute intervals using a Type K 
thermocouple with the calibration verified in accordance with 
Section 6.1.7 to ensure conformance with specified temperature 
requirements.  Stop the mechanical stirrer when measuring 
temperatures.  If material temperatures ever exceed the maximum 
heating temperature, or ever drop below the minimum application 
temperature after the maximum heating temperature was reached, 
discard the sample and re-do the heating.  Maintain appropriate 
records of times and temperatures to verify conformance with 
specification requirements. 
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  (vi) The Section of 8.2.4.2 is void. 
 
 e. ASTM D 5329 shall include the following changes: 
 
  (i) Sections 6.4 and 12.4 “Specimen Preparation” shall have the reference of 

“177 ml (6 oz.)” replaced with “3 oz.” 
 
  (ii) Section 6 “Cone Penetration, Non-Immersed” shall be superseded with 

the following exceptions: 
 
   1. Section 6.5 “Procedure” is void and superseded by the following: 
 
     Place the specimen in a water bath maintained at 77 +/- 

0.2°F (25 +/- 0.1C) for two hours immediately before 
testing.  Remove the specimen from the bath and dry the 
surface by shaking gently to remove free water from the 
surface of the specimen.  Using the apparatus described in 
Section 6.3, make one determination at or near the center 
of the specimen.  Take care to ensure the cone point is 
placed on a point in the specimen that is representative of 
the material itself, and is free of dust, water, bubbles, or 
other foreign material. 

 
   2. Section 6.6 “Report” is void and superseded by the following: 
 
     Record the value as penetration of the specimen in dmm 

units. 
 
  (iii) Section 12 “Resilience” shall be superseded with the following 

exceptions: 
 
   1. Section 12.5 “Procedure”, void the sentence “Make determinations 

at three points equally spaced from each other and less than 
13mm (½ inch) from the container rim” and supersede with the 
sentence “Make one determination at or near the center of the tin.” 

 
   2. Section 12.6 “Report” is void. 
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2. Silicone Joint Sealer (cold applied) 
 
 a. Silicone joint sealers may be either self-leveling or non-sag and shall meet the 

requirements in Table 1014.01. 
 

Table 1014.01 
Silicone Joint Sealer Requirement

Property Requirement Test 
As supplied: 
Specific Gravity 
 Work Time, minimum 
 Tack-Free, at 25°C 
 Cure Time, at 25°C, maximum 
 Full Adhesion, maximum 

 
1.010-1.515 
10 minutes 
20-360 minutes 
14 days 
21 days 

 
ASTM D792 

As cured, at 25°C + 1.5 
 Elongation, minimum  
 Durometer 
  Non-Sag, Shore A 
  Self-Leveling, Shore 00, minimum 
  Joint Movement Capacity 
  Tensile Stress, at 150% Elongation 

 
800% 
 
10-25 
40 
+100% to -50% 
45 psi 

 
ASTM D412 
 
ASTM D2240 
ASTM D2240 
ASTM C719 
ASTM D412 

 
1014.03 -- Packaging 
 
1. NE-3405 and NE-3405LM 
 
 a. The joint and crack sealer can be packaged in either cardboard box of wholly-

meltable type containers. 
 
  (i) Cardboard box containers shall be manufactured from double wall kraft 

board producing a minimum bursting test certification of 350 PSI (241 
N/cm2) and using water-resistant adhesives.  The use of metal staples or 
fasteners of any kind will be prohibited for closing the lids of the boxes.  
Tape or other like material is acceptable. 

 
   a. The joint and crack sealer shall be in meltable [300°F (149C)] 

polyethylene bag(s). 
 
  (ii) Wholly-meltable type containers, and any of their components, shall be 

fully meltable and integrational with the joint and crack sealer by the time 
the manufacturer’s minimum application temperature is reached. 

 
   a. The wholly-melted and integrated container must not adversely 

affect the test specifications of the joint and crack sealer. 
 
2. Silicone Joint Sealer 
 
 a. Each container shall include information regarding manufacturer and product 

name. 
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1014.04 -- Acceptance Requirements 
 
1. NE-3405 and NE-3405LM  
 
 a. Acceptance of the manufactured material is based on pre-approval by either on 

or off-site sampling.  Acceptable hot pour sealant lots are listed on the NDR 
Approved Products List. 

 
  (i) NDR on-site field sampling shall be in accordance with the NDR Materials 

Sampling Guide. 
 
  (ii) Off-site (Proxy) sampling shall be in accordance with ASTM D 6690. 
 
   1. Proxy sampling shall be overseen by an outside party approved 

by the NDR, preferably another DOT Agency.  Proxy samples 
shall include a manufacturer’s Certificate of Compliance.  Proxy 
samples shall also include a dated signature of origin by the 
Representative that is not affiliated with the manufacturer, and can 
either be on the Certificate of Compliance, or separate letter. 

 
   2. For convenience in both sampling and shipping samples, sample 

containers smaller than a manufacturer’s usual production 
containers are allowed, as long as the sample is 1500 grams min. 

 
   3. Samples shall be sent to the NDR Bituminous Laboratory, or 

alternatively, sent to an NDR-approved independent laboratory for 
testing which will be at no cost to the Department.  If a NDR-
approved independent laboratory will be used for testing 
purposes, the NDR Bituminous Laboratory must be notified so that 
NDR concrete blocks for Bond testing can be sent to it. 

 
2. Silicone Joint Sealer 
 
 a. Acceptance of applied silicone joint sealers shall be in accordance with the NDR 

Materials Sampling Guide. 
 
 b. Acceptable silicone joint sealer manufacturer products are listed on the NDR 

Approved Products List. 
 
  (i) For products that are not listed, approval may be based upon test results 

from an independent laboratory submitted to the NDR Concrete Materials 
Section by the manufacturer, and testing by the NDR.  Approval must be 
made prior to product use. 
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EPOXY COMPOUNDS AND ADHESIVES 
(J-15-0308) 

 
Section 1018 in the Standard Specifications is void and superseded by the following: 
 
1018.01 – Description 
 
This specification provides requirements for two-component, epoxy-resin bonding systems for 
use in non-load bearing applications and resin adhesives for application to Portland cement 
concrete. 
 
1018.02 – Material Characteristics 
 
1. Epoxy-resin bonding systems shall conform to the requirements of ASTM C 881.  

Approved systems are shown on the NDR Approved Products List. 
 
2. The classification of Epoxy-Resin Bonding Systems is as follows: 
 
 a. Type I  For use in non-load bearing applications for bonding hardened 

concrete and other material to hardened concrete. 
 
  Type II  For use in non-load bearing applications for bonding freshly mixed 

concrete to hardened concrete. 
 
  Type III For use in bonding skid resistant materials to hardened concrete, 

and as a binder in epoxy mortars or epoxy concretes. 
 
 b. Grade 1 Low viscosity. 
 
  Grade 2 Medium viscosity. 
 
  Grade 3 Non-sagging consistency. 
 
 c. Class A For use below 40°F (4°C); the lowest allowable temperature to be 

defined by the manufacturer of the product. 
 
  Class B For use between 40°F and 60°F (4°C and 15°C). 
 
  Class C For use above 60°F (15°C); the highest allowable temperature to 

be defined by the manufacturer of the product. 
 
  Class D For use between 40°F and 65°F (4°C and 18° C). 
 
  Class E For use between 60°F and 80°F (15°C and 26°C). 
 
  Class F For use between 75°F and 90°F (24°C and 32°C). 
 
1018.03 – Procedures 
 
1. The compounds shall be of the type and grade specified in the plans or as directed by 

the Engineer. 
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2. The class of the compounds shall be selected for use according to climatic conditions at 
the time of application. 

 
3. All bonding surfaces shall be clean and free of all oil, dirt, grease, or any other materials 

which would prevent bonding. 
 
4. Mixing and application shall be in strict accordance with the manufacturer’s instructions. 
 
1018.04 – Acceptance Requirements 
 
1. Epoxy-resin bonding systems and resin adhesives approved for use are shown on the 

NDR Approved Products List. 
 
2. Epoxy-resin bonding systems that are not on the NDR Approved Products List may be 

accepted based on a manufacturer’s certificate of compliance. 
 
 

DEFORMED METAL CENTER JOINT AND METAL KEYWAY 
(J-15-0307) 

 
Paragraph 1 a. of Subsection 1027.01 in the Standard Specifications is void and superseded by 
the following: 
 

a. Metal Center Joint: 
 

Metal center joint sections shall be manufactured from sheets no less than 
18 gauge [0.05 inch (1.3 mm)] thick and shall be of the size and trapezoidal 
shape shown in the plans.  The sections shall be punched along the centerline of 
the narrow face of the trapezoid to admit the tie bars required by the plans and 
also at intervals of not greater than 2 feet (600 mm) to receive pins that are 
driven vertically into the subgrade to support the metal center joint. 

 
 

AGGREGATES 
(J-15-0914) 

 
Subsection 1033.01 is amended to include the following paragraphs and Subsection 1033.02, 
Paragraphs 1 and 3. of the Standard Specifications is void and superseded by the following: 
 
1033.01 – Description 
 
This combined aggregate gradation using Class R aggregate is to optimize aggregate blends 
utilizing more locally available materials. 
 
Achieving a uniform gradation for Class R may require the use of two or more different 
aggregates.  It is the responsibility of the contractor to consider additional material 
characteristics; such as, but not limited to particle shape, cubicity, angularity, etc., when 
designing a mix. 
 



Project No. S-136-4(1014) 

- 223 - 

1033.02 -- Material Characteristics 
 
1. Sampling and Testing Procedures: 
 

All materials shall be sampled and tested in accordance with Table 1033.01.  All material 
source locations and quarries must be approved by the Department for prior to use. 

 
Table 1033.01 

Sampling and Testing Procedures 
Procedure Method 
Sampling  NDR T 2  
Sieve Analysis  NDR T 27  
Clay Lumps, Shale, and Soft Particles  NDR T 504 
Abrasion  AASHTO T 96 
Freeze and Thaw Soundness  NDR T 103 
Specific Gravity and Absorption 
  (course aggregate)  

 
AASHTO T 85 

Specific Gravity and Absorption 
  (fine aggregate)  

 
AASHTO T 84 

Total Evaporable Moisture Content of 
Aggregates by Drying 
Plastic Fines in Graded Aggregates and 
Soils by Use of the Sand Equivalent Test 

 
AASTHO T 255 
 
AASTHO T 176 

Sodium Sulfate Soundness  AASHTO T 104 
Calcium Carbonate  NDR C 25 
Organic Impurities  AASHTO T 21 
Mortar-Making Properties  AASHTO T 71 
Reducing Field Samples of Aggregate 
to Testing Size  

 
AASHTO T 248 

 
2. Portland Cement Concrete Aggregates: 
 
 a. Sand-Gravel Aggregate: 
 
  (1) Aggregate shall be washed and composed of clean, hard, durable and 

uncoated particles. 
 
  (2) Aggregates produced from wet pits by pumping must be adequately 

washed by means approved by the Department. 
 
  (3) Aggregates from dry pits shall be adequately washed by means approved 

by the Department and have a Sand Equivalent value not less than 90 in 
accordance with AASTHO T 176. 

 
   (i) If the Sand Equivalent is less than 90, the Engineer may elect to 

stop aggregate production until such a time ASTM C 109 has 
been completed.  The aggregate, when subjected to the test for 
mortar-making properties, shall produce a mortar having a 
compressive strength at the age of 7 days equal to or greater than 
that developed by mortar of the same proportions and consistency 
made of the same cement and aggregate after the aggregate has 
been washed to a sand equivalent greater than 90.  Materials 
failing to produce equal or greater strength shall be unacceptable. 

 



Project No. S-136-4(1014) 

- 224 - 

  (4) Aggregate for concrete shall have a soundness loss of not more than 
10% by weight at the end of 5 cycles using Sodium Sulfate Soundness 
test AASHTO T 104. 

 
  (5) The weight of the aggregate shall not contain more than 0.5% clay lumps. 
 

(6) Aggregate subjected to the colorimetric test for organic impurities which 
produces a color darker than the standard shall be further tested for its 
mortar-making properties in accordance with AASHTO T 71.  The 
Engineer may elect to stop aggregate production until such a time 
AASHTO T 71 testing has been completed. 

 
 (i) Aggregate, when subjected to the test for mortar-making 

properties, shall produce a mortar having a compressive strength 
at the age of 7 days equal to or greater than that developed by 
mortar of the same proportions and consistency made of the same 
cement and aggregate after the aggregate has been treated in a 
3% solution of sodium hydroxide.  Materials failing to produce 
equal or greater strength shall be unacceptable, except when 
determined to be acceptable under the provisions of Subsection 
105.03. 

 
  (7) Aggregate shall meet the requirement in Tables 1033.02A, 1033.02B and 

1033.03C. 
 

Table 1033.02A 
 

Percentage 
Percent Passing 

 1½” 1” ¾” ½” 3/8 No.4 No.10 No.20 No.30 No.200 

AGGREGATE 
SPECIFICATION 
RANGE 
 

Class A 
Max 
Min 

-- -- -- -- 100 
100 
92 

90 
64 

-- 
40 
10 

3 
0 

Class B 
Max 
Min 

-- 100 -- -- -- 
97 
77 

70 
50 

-- 
40 
16 

3 
0 

Class C 
Max 
Min -- 100 -- -- -- 

88 
44 

50 
24 

-- 
20 
4 

3 
0 

 
Table 1033.02B 

Aggregate Classes and Uses 
Aggregate Class                Concrete Description 
        A Overlay Concrete SF 
        B 47BD, 47B-HE, 47B-OL, PR 1 and PR 3 
        C BX 

 
 b. Ledge Rock Aggregate: 
 
  (1) Aggregate shall consist of Limestone, Quartzite, Dolomite, Gravel and 

Granite composed of clean, hard, durable, and uncoated particles.  
 
  (2) The percent of clay lumps, shale, or soft particles shall not exceed the 

following amounts: 
 

Clay Lumps .........................  0.5% 
Shale ...................................  1.0% 
Soft Particles .......................  3.5% 

 
  (3) Any combination of clay lumps, shale, and soft particles shall not exceed 

3.5%. 
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  (4) Aggregate for concrete shall be free of coatings that will inhibit bond and 

free of injurious quantities of loam, alkali, organic matter, thin or laminated 
pieces, chert, or other deleterious substances as determined by the 
Engineer. 

 
  (5) Aggregate for concrete shall not have a soundness loss greater than 

8.0% by weight at the completion of 16 cycles of alternate freezing and 
thawing. 

 
  (6) Aggregates for concrete shall have a Los Angeles Abrasion loss 

percentage of not more than 40. 
 
  (7) All fractions passing the No.4 sieve shall meet quality requirement of 

soundness loss of not more than 10% by weight at the end of 5 cycles 
using sodium sulfate solution. 

 
  (8) The ledge rock shall be tested according to ASTM C 1260. 
 
   (a) The mortar bars for the ASTM C 1260 shall not exceed 0.10% 

expansion at 28 days. 
    (i) If the proposed ledge rock exceeds 0.10% expansion at 

28 days, the ledge rock shall be tested in accordance to 
ASTM C 1567.  If the expansion is greater than 0.10%, the 
ledge aggregate shall not be used. 

     a. The ASTM C 1567 mortar bars shall be composed 
of Type IP or IT Interground/blended cement and 
the proposed Ledge Rock aggregate. 

     b. To accommodate precision within multi-laboratory 
testing, expansion up to and including 0.13% will be 
accepted for use.  If the expansion is above 0.13%, 
the material is noncompliant. 

 
  (9) Aggregate shall meet the requirements in Tables 1033.03A, B, and C.  
 

Table 1033.03A 
 

Percent 
Percent Passing 

 1 ½” 1” ¾”  ½”  3/8    No.4 No.10 No.20 No.30 No.200 

AGGREGATE 
SPECIFICATION 
RANGE 

Class E 
Max 
Min 

100 
100 
92 

90 
66 

-- 
45 
15 

12 
0 

-- 
*4 
0 

-- 
3 
0 

Class F 
Max 
Min 

-- -- 100 
100 
96 

90 
40 

30 
4 

8 
0 

-- -- 
3 
0 

*If the No. 200 sieve is less than 1.5% passing the No.20 sieve could be increased to maximum of 6% 
passing. 

 
Table 1033.03B 

Aggregate Classes and Uses 
Aggregate 
Class 

Concrete Description 

E 47BD, 47B-HE, PR 1 and PR 3 

F 47B-OL, Overlay Concrete SF 
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 c. Combined Aggregates: 
 
  (1) The Contractor shall design and meet the specification requirements. It is 

the Contractor’s responsibility to provide desirable mix properties; such 
as, but not limited to, workability, resistance to segregation, stable air void 
system, good finishing properties and good consolidation properties. 

 
  (2) The combined blended aggregate shall meet the requirement in 

Table 1033.03C and 1033.03D. 
 

Table 1033.03C 
 
 
 

             
* Refer to Subsection 1002.04, Paragraph 1.b.(8) for the traditional 47B Mix Design 

 
Table 1033.03D 

Aggregate Classes and Uses
Aggregate Class Concrete Description

R 47B 
 
 d. Aggregate Production and Testing: 
 
  (1) Any change greater than 3% in the original verified constituent 

percentage of the combined aggregates gradation will be considered non-
compliant.  Any change of the combined gradation targets must remain 
within the Combined Aggregate Gradation Limits in Table 1033.03C.  The 
Contractor shall resubmit a new mix design if the material is deemed non-
compliant in accordance with Subsection 1002.04, Paragraph 1. 

 
  (2) The blended gradation tolerance ranges from the approved mix design 

are established in Table 1033.03E. 
 
   (i) The Contractor shall assume the responsibility to cease 

operations when the specifications are not met.  Production shall 
not be started again without the approval of the Engineer. 

 

Table 1033.03E Blended Aggregate Production Tolerances 
Sieve Size Tolerances 
No. 4 or greater  + 5% 
No. 10 to No. 30  + 4% 
No. 50  + 3% 
Minus No. 200 + 1% 

 
  (3) Ledge rock and aggregate from a dry pit shall be uniformly saturated with 

water before it is used.  The wetting shall begin 24 hours before concrete 
mixing to allow complete saturation. 

 
 

*Class R - Combined Aggregate Gradation Limits (Percent Passing) 
Sieve Size 1 ½ inch 1 inch 3/4 inch No.4 No.10 No.30 No. 50 No.200 
Max 100 100 98.0 70.0 50.0 30.0 12.0 3.0 
Min - 92.0 85.0 45.0 31.0 8.0 2.0 0 



Project No. S-136-4(1014) 

- 227 - 

DOWEL BARS 
(J-15-0812) 

 
Paragraph 1.c. of Subsection 1022.01 in the Standard Specifications is void and superseded by 
the following: 
 
 1. c. Both Type A and Type B coated dowel bars shall be coated with a bond breaker 

shown on the NDR Approved Products List, dipped in asphalt or paraffin, or 
greased in accordance with the specified requirements as shown in the Standard 
Plans. 

 
 

EPOXY COATED REINFORCING STEEL 
(J-15-0509) 

 
Paragraph 5. of Subsection 1021.03 in the Standard Specifications is void and superseded by 
the following: 
 
 5. In order to protect the coated reinforcement from damage, the Contractor shall 

use padded or nonmetallic slings and padded straps.  Bundled bars shall be 
handled in a manner which will prevent excessive sagging of bars which will 
damage the coating.  If circumstances require storing coated steel reinforcing 
bars outdoors for more than two months, protective storage measures shall be 
implemented to protect the material from sunlight, salt spray and weather 
exposure.  Coated steel reinforcing bars, whether individual bars or bundles of 
bars, or both, shall be covered with opaque polyethylene sheeting or other 
suitable opaque protective material.  For stacked bundles, the protective covering 
shall be draped around the perimeter of the stack.  The covering shall be secured 
adequately, and allow for air circulation around the bars to minimize 
condensation under the covering.  Coated steel reinforcing bars, whether 
individual bars or bundles of bars, or both, shall be stored off the ground on 
protective cribbing.  The bundled bars shall not be dropped or dragged.  If, in the 
opinion of the Engineer, the coated bars have been extensively damaged, the 
material will be rejected.  The Contractor may propose, for the approval of the 
Engineer, alternate precautionary measures. 

 
 

REINFORCED CONCRETE PIPE, MANHOLE RISERS,  
AND FLARED END SECTIONS 

(J-21-0108) 
 
 The AASHTO reference made in paragraphs 4.a. and 4.b. of Subsection 1037.02 in the 
Standard Specifications is amended to read AASHTO M 170 / M 170M-95. 
 
 The AASHTO reference made in paragraph 5. of Subsection 1037.02 is amended to 
read AASHTO M 206 / M 206M-95. 
 
 The AASHTO reference made in paragraph 6. of Subsection 1037.02 is amended to 
read AASHTO M 207 / M 207M-95. 
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 Paragraph 8. of Subsection 1037.02 is void and superseded by the following: 
 

8. Concrete flared-end sections shall be of the design shown in the plans and in 
conformance with the applicable requirements of AASHTO M 170 / M 170M-95, 
Class II pipe, AASHTO M 206 / M 206M-95, Class A-II pipe, or AASHTO M 207 / 
M 207M-95, Class HE-II pipe for the diameter of pipe on which it is to be 
installed. 

 
 

INCENTIVE PAYMENT FOR THE USE OF  
RECYCLED ASPHALTIC PAVEMENT (RAP) FOR ASPHALTIC MIXTURES 

(J-22-1213) 
 
General 
 
This specification establishes a standard method for paying an incentive to use 
Recycled Asphaltic Pavement (RAP) in asphalt mixture types:  SPH, SPS, SPR, SLX and LC.  
The intent of this specification is to provide an incentive for incorporating as much RAP into the 
asphalt mixtures as allowed by the respective mixture’s specification. 
 
Method of Measurement 
 
1. The RAP Incentive Payment shall be based on the actual total of asphalt production for 

the entire project.  A RAP Incentive Payment shall be calculated for each eligible 
asphaltic concrete type. 

 
2. The following formula will be used to calculate the “RAP Incentive Factor”. 
 
 RAP Incentive Factor = [(A-B) ÷ 100] x C x D 
 
 Where: 
 

A = State’s Established Percent Binder – based on gradation band. 
B = Actual Percentage of Binder – added to asphaltic mixture. 
C = Unit Bid price of Binder 
D = RAP Pay Factor 

 
3. The State’s established percent binder values (‘A’ values) are as follows: 
 

Asphaltic Concrete Types ‘A’ Value 

SPH having 0.500-inch grading band 5.2% Binder 

SPS, SPL, SPR and SPR (Fine) 5.2% Binder 

SLX 5.5% Binder 

SPH having 0.375-inch grading band 5.8% Binder 

LC 6.2% Binder 

Incentive payments will be made for only the mix types list in this table. 
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4. The actual percentage of binder added to the particular asphaltic mixture (‘B’ value) shall 
be calculated as follows: 

 
B = (Actual Pay Tons of Binder ÷ Actual Pay Tons of Asphaltic Concrete) x 100 

 
5. The Unit Bid Price of Binder (‘C’ value) is the established contract price for the 

performance graded binder type used to produce the mix for which the incentive is being 
calculated. 

 
6. The RAP Pay Factor (‘D’ value) shall be as follows: 
 

RAP Source ‘D’ Value 

 Contractor supplied RAP 0.50 

 State supplied RAP coming from an OFF-project source 0.35 

* RAP coming from an ON-project source 0.15 

       * RAP coming from an ON-project source shall be completely utilized 
before allowing RAP from any other source to be used in the asphalt 
production. 

 
7. Contractor supplied RAP and RAP supplied from either off-project or on-project sources 

shall be stored, handled and used separately.  Incentive payments for RAP from these 
three source types shall be paid separately.  The Contractor may propose a RAP 
consumption plan that will use multiple RAP sources concurrently and will follow the 
utilization hierarchy (as detailed above) upon the completion of the project. 

 
8. The Contractor has sole responsibility for determining the quality, quantity, and 

uniformity of the RAP material.  The maintenance of any stockpiles and processing of 
the RAP material shall also be the sole responsibility of the Contractor. 

 
Basis of Payment 
 
1.            Pay Item   Pay Unit 
 RAP Incentive Payment ____  Each (ea) 
 
2. The overall RAP Incentive Payments shall be full compensation for all RAP materials 

and all hauling, handling and processing necessary to complete the work described in 
this section. 

 
3. The overall RAP Incentive Payments – for each eligible mix type and/or RAP source – 

shall be the RAP Incentive Factor multiplied by the total accepted tons of asphaltic 
concrete in which the RAP was incorporated. 

 
4. RAP Incentive Payment is paid for as an “established” contract unit price which is shown 

in the bid proposal “Schedule of Items”. 
 
5. The actual quantity for RAP Incentive Payment will be calculated based on the Method 

of Measurement stated above in this provision. 
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RECYCLED ASPHALT SHINGLES FOR USE IN ASPHALTIC CONCRETE 
(J-25-0411) 

 
Description: 
 
Recycled Asphalt Shingles (RAS) may be used in Asphaltic Concrete.  The maximum allowable 
(by weight) will be 10% on shoulders and 5% on mainline. 
 
Materials: 
 
All RAS shall consist of organic felt shingles or fiberglass shingles, obtained from a shingle 
manufacturing facility or tear offs.  Scrap shingles shall not contain any objectionable materials 
(less than 1.5% by weight), including but not limited to:  road tar, metal, glass, wood, plastic, 
brick, rubber, fabric, or any other material having similar characteristics.  The RAS shall not 
contain harmful quantities of asbestos in accordance with guidelines provided by the 
Environmental Protection Agency and shall conform to all state and local regulations. 
 
All RAS material shall be sized so that 100% (by weight) of the material passes through a 1/2-
inch sieve, and at least 95 percent shall pass through a 3/8-inch sieve. 
 
Before mix design approval, the following shall be submitted, along with materials and paper 
work for the mix design. 

 
I. Certification by the processor of the shingle scrap, as to the shingle scraps 

content and source.  Certification forms are available from DOR. 
 
II. A 5-lb. sample of the shingle scrap material for review. 
 

Construction Requirements: 
 
RAS shall be stockpiled separate, from other salvaged material.  Blending of scrap material in a 
stockpile with other salvage material is prohibited. 
 
Scrap shingles shall be introduced into the hot mix asphalt, at the asphalt mixing plant, at the 
same point where Recycled Asphalt Pavement (RAP) is introduced. 
 
Asphaltic Concrete containing RAS, regardless of RAP content, shall have a minimum of 55% 
virgin PG Binder. 
 
Basis of Payment: 
 
The RAS material will be eligible for the RAP Incentive at a rate of 50% as specified elsewhere 
in the specifications. 
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RECYCLED ASPHALT SHINGLES (RAS) CERTIFICATION SHEET 

Project  ................................................................................................................................. 

Processor of Shingle Scrap: 

Name  ................................................................................................................................. 

Address  ................................................................................................................................. 

  ................................................................................................................................. 

Contact  ................................................................................................................................. 

Phone  ................................................................................................................................. 

 We the undersigned, certify that the shingle scrap to be used on this project, was 
supplied directly from the processor listed below. We also certify that the material supplied 
consisted of only organic and/or fiberglass shingles and contains no harmful quantity of 
asbestos or other hazardous material in accordance with Environmental Protection Agency 
and all state and local regulations. 

 .................................................................................................................................................. 
Name of Contractor Shingle Scrap was Supplied to 

 .................................................................................................................................................. 
Address 

 .............................................................................................................  
Authorized Representative of Processor of Shingle Material 

 ............................... 
 Date 

 
 

SECTION 1038 -- PLASTIC PIPE 
(J-30-1014) 

 
Section 1038 in the Standard Specifications is void and superseded by the following: 
 
1038.01 – Description 
 
High density polyethylene (HDPE), polyvinyl chloride (PVC), and other NDR approved plastic 
pipes are authorized for use as stipulated in the contract documents. 
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1038.02 -- Material Characteristics 
 
1. High density polyethylene (HDPE) pipes and fittings shall conform to the following 

Specification requirements for the size required: 
 

Table 1038.01 
Polyethylene Pipe 

English Size 
(Metric) 

Specification Description 

15 to 36 in 
(375 to 900 mm) 

AASHTO M 294 
Corrugated Polyethylene Pipe, Type C  
(Cell Class 335420C) 

15 to 60 in 
(375 to 1500 mm) 

AASHTO M 294 
Corrugated Polyethylene Pipe, Type  S 
(Cell Class 335420C) 

15 to 60 in 
(375 to 1500 mm) 

ASTM F 894 
Profile Wall, OP, RSC 160  
(Cell Class 335434C) 

15 to 60 in 
(375 to 1500 mm) 

ASTM F 2562 
Steel Reinforced Thermoplastic Ribbed Pipe 
 (Cell Class 345464C) 

 
2. Polyvinyl Chloride (PVC) [Cell Classification 12454C or 12364C (as determined by 

ASTM D-1784) if applicable] pipe and fittings shall conform to the following Specification 
requirements for the size required: 

 
Table 1038.02 

Polyvinyl Chloride Pipe 
English Size 

(Metric) 
Specification Description 

18 to 48 in  
(450 to 1200 mm) 

ASTM F 679 Gravity Sewer Pipe & Fittings 

15 to 48 in  
(375 to 1200 mm) 

ASTM F 794 
Profile Gravity Sewer Pipe & Fittings,  
DWCP, OP, Series 46 

15 to 48 in  
(375 to 1200 mm) 

ASTM F 949 
Corrugated Sewer Pipe w/smooth  
Interior with Fittings 

15 in (375 mm) ASTM D 2680 Composite Sewer Pipe 

15 in (375 mm) ASTM D 3034 Type PSM Sewer Pipe & Fittings, SDR 35 

 
3. Plastic pipe for underdrains shall conform to the requirements of AASHTO M 252, 

ASTM F 405, ASTM F 794 or ASTM F 949 for perforated or non-perforated pipe.  
Perforations for ASTM F 794 PVC pipe shall be slotted as per ASTM F 949. 

 
4. Metal flared-end sections shall conform to the requirements in Section 1036. 
 
5. A 10 foot (3 m) sample of each size and type of plastic pipe shall be sent to the 

NDR Materials and Tests Laboratory in Lincoln for testing, before being incorporated into 
the project. 
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1038.03 -- Acceptance Requirements 
 
Plastic pipe will be accepted based on the requirements of this Section and sampling and 
testing requirements in accordance with the NDR Materials Sampling Guide. 
 
 
 

PROPOSAL GUARANTY 
(A-40-0307) 

 
 As an evidence of good faith in submitting a bid for this work, the bidder shall indicate 
the type of bid bond applied to this project in accordance with the Proposal Guaranty Bid Bond 
Section of these Special Provisions. 
 

* * * * * 
710INFDEC14 
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                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           1 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  GROUP 1 GRADING 
 
 ------------------------------------------------------------------------------- 
      |0030.10 MOBILIZATION     |               |                | 
  0001|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |1000.00 LARGE TREE       |               |                | 
  0002|REMOVAL                  |         45.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1009.00 GENERAL CLEARING |               |                | 
  0003|AND GRUBBING             |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |1010.00 EXCAVATION       |               |                | 
  0004|                         |     119822.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1011.00 WATER            |               |                | 
  0005|                         |        974.000|        30.00000|      29220.00 
      |                         |MGAL           |                | 
 ------------------------------------------------------------------------------- 
      |1012.00 RIGHT-OF-WAY     |               |                | 
  0006|MARKERS                  |         80.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1021.10 REMOVE           |               |                | 
  0007|DELINEATOR UNITS         |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1041.00 SALVAGING AND    |               |                | 
  0008|PLACING TOPSOIL          |     166618.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1102.00 REMOVE ASPHALT   |               |                | 
  0009|SURFACE                  |        136.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1106.00 REMOVE DRIVEWAY  |               |                | 
  0010|                         |         96.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           2 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |1107.00 REMOVE WALK      |               |                | 
  0011|                         |        196.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1108.00 REMOVE           |               |                | 
  0012|COMBINATION CURB AND     |         20.000|                | 
      |GUTTER                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1114.10 REMOVE RETAINING |               |                | 
  0013|WALL                     |         36.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1701.24 24" DRIVEWAY     |               |                | 
  0014|CULVERT PIPE, TYPE 2,3,4,|        100.000|                | 
      |5,6,7 OR 8               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |7017.00 REMOVE GUARDRAIL |               |                | 
  0015|                         |       1722.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L006.00 COVER CROP       |               |                | 
  0016|SEEDING                  |         29.000|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L019.13 EROSION CONTROL, |               |                | 
  0017|CLASS 1D                 |      20488.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L019.20 EROSION CONTROL, |               |                | 
  0018|CLASS 2A                 |      10604.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.11 FABRIC SILT      |               |                | 
  0019|FENCE-LOW POROSITY       |       8597.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.81 SILT CHECK, TYPE |               |                | 
  0020|1-HIGH                   |       1426.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.83 SILT CHECK, TYPE |               |                | 
  0021|2-HIGH                   |       2868.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           3 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0002  GROUP 4 CULVERTS 
 
 ------------------------------------------------------------------------------- 
      |0030.40 MOBILIZATION     |               |                | 
  0022|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |4012.29 RECONSTRUCT CURB |               |                | 
  0023|INLET  AT STA. 3041+35.  |          1.000|                | 
      |52 LT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4012.80 RECONSTRUCT CURB |               |                | 
  0024|INLET  AT STA. 3053+88.  |          1.000|                | 
      |68 LT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4040.00 REMOVE HEADWALLS |               |                | 
  0025|FROM CULVERTS            |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4044.00 PREPARATION OF   |               |                | 
  0026|STRUCTURE  AT STA.       |          1.000|                | 
      |1911+55.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4044.01 PREPARATION OF   |               |                | 
  0027|STRUCTURE  AT STA.       |          1.000|                | 
      |1930+24.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4044.02 PREPARATION OF   |               |                | 
  0028|STRUCTURE  AT STA.       |          1.000|                | 
      |1958+25.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4044.03 PREPARATION OF   |               |                | 
  0029|STRUCTURE  AT STA.       |          1.000|                | 
      |1993+57.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4044.04 PREPARATION OF   |               |                | 
  0030|STRUCTURE  AT STA.       |          1.000|                | 
      |2068+18.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4050.01 EXCAVATION FOR   |               |                | 
  0031|PIPE, PIPE-ARCH CULVERTS,|         52.000|                | 
      |AND HEADWALLS            |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           4 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |4051.01 EXCAVATION FOR   |               |                | 
  0032|BOX CULVERTS             |        427.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4101.06 CLASS 47B-3000   |               |                | 
  0033|CONCRETE FOR BOX CULVERT |        461.540|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4151.00 REINFORCING      |               |                | 
  0034|STEEL FOR BOX CULVERT    |      49423.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.24 24" METAL        |               |                | 
  0035|FLARED-END SECTION       |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.30 30" METAL        |               |                | 
  0036|FLARED-END SECTION       |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.36 36" METAL        |               |                | 
  0037|FLARED-END SECTION       |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.42 42" METAL        |               |                | 
  0038|FLARED-END SECTION       |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.48 48" METAL        |               |                | 
  0039|FLARED-END SECTION       |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4360.60 60" METAL        |               |                | 
  0040|FLARED-END SECTION       |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8010.03 CRUSHED ROCK FOR |               |                | 
  0041|BASE COURSE              |        109.380|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |P300.24 24" CULVERT PIPE,|               |                | 
  0042|TYPE 3,4 OR 5            |         49.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               PAGE:           5 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |P300.30 30" CULVERT PIPE,|               |                | 
  0043|TYPE 3,4 OR 5            |         18.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |P300.42 42" CULVERT PIPE,|               |                | 
  0044|TYPE 3,4 OR 5            |         21.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |P300.48 48" CULVERT PIPE,|               |                | 
  0045|TYPE 3,4 OR 5            |         22.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |P300.60 60" CULVERT PIPE,|               |                | 
  0046|TYPE 3,4 OR 5            |         17.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0003  GROUP 4A CULVERT AT STA. 1948+87.00 
               TRIPLE 10' X 10' CONCRETE BOX CULVERT 
 
 ------------------------------------------------------------------------------- 
      |0030.40 MOBILIZATION     |               |                | 
  0047|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |4044.00 PREPARATION OF   |               |                | 
  0048|STRUCTURE  AT STA.       |          1.000|                | 
      |1948+47.00               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4051.01 EXCAVATION FOR   |               |                | 
  0049|BOX CULVERTS             |         53.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4101.06 CLASS 47B-3000   |               |                | 
  0050|CONCRETE FOR BOX CULVERT |         75.160|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4151.00 REINFORCING      |               |                | 
  0051|STEEL FOR BOX CULVERT    |       6958.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               PAGE:           6 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |8010.03 CRUSHED ROCK FOR |               |                | 
  0052|BASE COURSE              |         16.930|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0003 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0004  GROUP 4B CULVERT AT STA. 2081+37.00 
               TRIPLE 12' X 12' CONCRETE BOX CULVERT 
 
 ------------------------------------------------------------------------------- 
      |0030.40 MOBILIZATION     |               |                | 
  0053|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |4051.01 EXCAVATION FOR   |               |                | 
  0054|BOX CULVERTS             |        264.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4101.06 CLASS 47B-3000   |               |                | 
  0055|CONCRETE FOR BOX CULVERT |        367.270|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4151.00 REINFORCING      |               |                | 
  0056|STEEL FOR BOX CULVERT    |      41280.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6040.00 REMOVE STRUCTURE |               |                | 
  0057|AT STA. 2081+37.00       |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8010.03 CRUSHED ROCK FOR |               |                | 
  0058|BASE COURSE              |         74.200|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0004 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0005  GROUP 4C CULVERT AT STA. 3004+91.00 
               TRIPLE 12' X 12' CONCRETE BOX CULVERT 
 
 ------------------------------------------------------------------------------- 
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                                                               PAGE:           7 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |0030.40 MOBILIZATION     |               |                | 
  0059|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |4051.01 EXCAVATION FOR   |               |                | 
  0060|BOX CULVERTS             |        135.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4101.06 CLASS 47B-3000   |               |                | 
  0061|CONCRETE FOR BOX CULVERT |        396.660|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |4151.00 REINFORCING      |               |                | 
  0062|STEEL FOR BOX CULVERT    |      42540.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6040.00 REMOVE STRUCTURE |               |                | 
  0063|AT STA. 3004+91.00       |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8010.03 CRUSHED ROCK FOR |               |                | 
  0064|BASE COURSE              |         80.480|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0005 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0006  GROUP 5 SEEDING 
 
 ------------------------------------------------------------------------------- 
      |0030.50 MOBILIZATION     |               |                | 
  0065|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |L001.01 SEEDING, TYPE A  |               |                | 
  0066|                         |         19.000|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L001.02 SEEDING, TYPE B  |               |                | 
  0067|                         |         10.000|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |L032.75 MULCH            |               |                | 
  0068|                         |         63.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0006 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0007  GROUP 6 BRIDGE AT STA. 2039+61.62 
               1-76'-0" & 2-62'-0" SPANS STEEL GIRDER WELDED PLATE BRIDGE 
 
 ------------------------------------------------------------------------------- 
      |0030.60 MOBILIZATION     |               |                | 
  0069|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |1043.50 RIPRAP FILTER    |               |                | 
  0070|FABRIC                   |        597.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3050.15 CONCRETE FOR     |               |                | 
  0071|PAVEMENT APPROACHES      |        174.800|                | 
      |CLASS 47BD-4000          |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3051.10 EPOXY COATED     |               |                | 
  0072|REINFORCING STEEL FOR    |      32875.000|                | 
      |PAVEMENT APPROACHES      |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6000.10 ABUTMENT NO.1    |               |                | 
  0073|EXCAVATION               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |6000.11 ABUTMENT NO.2    |               |                | 
  0074|EXCAVATION               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |6000.21 PIER NO.2        |               |                | 
  0075|EXCAVATION               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |6000.60 PIER NO.1        |               |                | 
  0076|EXCAVATION               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
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                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |6004.48 BRIDGE JOINT     |               |                | 
  0077|NOSING                   |         12.000|                | 
      |                         |CF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6005.33 PREFORMED        |               |                | 
  0078|EXPANSION JOINT, TYPE B  |         81.300|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6005.65 EXPANSION        |               |                | 
  0079|BEARING, PTFE TYPE       |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6005.83 FIXED BEARING    |               |                | 
  0080|                         |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6006.56 BRIDGE DECK      |               |                | 
  0081|GROOVING                 |       1065.700|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6010.22 CLASS 47B-3000   |               |                | 
  0082|CONCRETE FOR BRIDGE      |        111.300|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6010.26 CLASS 47BD-4000  |               |                | 
  0083|CONCRETE FOR BRIDGE      |        243.600|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6030.00 PREPARATION OF   |               |                | 
  0084|BRIDGE AT STATION        |          1.000|                | 
      |2039+61.62               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6071.11 STEEL            |               |                | 
  0085|SUPERSTRUCTURE AT        |LUMP           |LUMP            | 
      |STATION  2039+61.62      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |6081.00 STRUCTURAL STEEL |               |                | 
  0086|FOR SUPERSTRUCTURE       |        950.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6104.00 BROKEN CONCRETE  |               |                | 
  0087|RIPRAP                   |        195.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               PAGE:          10 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |6105.01 ROCK RIPRAP,     |               |                | 
  0088|TYPE A                   |        195.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6105.30 SALVAGING AND    |               |                | 
  0089|PLACING TOPSOIL ON       |        505.000|                | 
      |RIPRAP                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6131.50 EPOXY COATED     |               |                | 
  0090|REINFORCING STEEL        |      60750.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6139.50 SUBSURFACE       |               |                | 
  0091|DRAINAGE MATTING         |         50.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6210.14 HP 12 INCH X 53  |               |                | 
  0092|LB STEEL PILING          |       1355.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8091.00 GRANULAR         |               |                | 
  0093|BACKFILL                 |        240.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0007 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0008  GROUP 7 GUARDRAIL 
 
 ------------------------------------------------------------------------------- 
      |0030.70 MOBILIZATION     |               |                | 
  0094|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |7011.20 W-BEAM GUARDRAIL |               |                | 
  0095|                         |        287.500|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |7020.00 BRIDGE APPROACH  |               |                | 
  0096|SECTIONS                 |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |7024.25 GUARDRAIL END    |               |                | 
  0097|TREATMENT, TYPE I        |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |7024.27 GUARDRAIL END    |               |                | 
  0098|TREATMENT, TYPE II       |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0008 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0009  GROUP 8B ELECTRICAL 
 
 ------------------------------------------------------------------------------- 
      |0030.81 MOBILIZATION     |               |                | 
  0099|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |A001.12 PULL BOX, TYPE   |               |                | 
  0100|PB-5                     |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |A008.99 STREET LIGHTING  |               |                | 
  0101|UNIT, TYPE SL-BT-40-12-0.|          7.000|                | 
      |25                       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |A020.30 LIGHTING CONTROL |               |                | 
  0102|CENTER, TYPE R           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |A070.10 1 1/2-INCH       |               |                | 
  0103|CONDUIT IN TRENCH        |       1454.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |A074.12 1 1/2-INCH       |               |                | 
  0104|CONDUIT, JACKED          |        143.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |A080.22 STREET LIGHTING  |               |                | 
  0105|CABLE, NO. 6 BARE        |       1597.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |A080.24 STREET LIGHTING  |               |                | 
  0106|CABLE, NO. 6 USE         |       3194.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0009 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0010  GROUP 9 BITUMINOUS 
 
 ------------------------------------------------------------------------------- 
      |0002.55 OVERLAY BROKEN   |               |                | 
  0107|LINES                    |       1730.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.60 OVERLAY SOLID    |               |                | 
  0108|LINES                    |        917.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.76 PERMANENT        |               |                | 
  0109|PAVEMENT MARKING, PAINT  |      84500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0030.90 MOBILIZATION     |               |                | 
  0110|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |1020.01 DELINEATOR,      |               |                | 
  0111|TYPE I                   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1020.02 DELINEATOR,      |               |                | 
  0112|TYPE II                  |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |1020.03 DELINEATOR,      |               |                | 
  0113|TYPE III                 |         19.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |2001.00 GRAVEL SURFACE   |               |                | 
  0114|COURSE                   |         47.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |2021.00 MAILBOX POST     |               |                | 
  0115|                         |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3010.42 CONCRETE CURB    |               |                | 
  0116|REPAIR                   |        173.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3014.13 COMBINATION      |               |                | 
  0117|CONCRETE CLASS 47B-3500  |         20.000|                | 
      |CURB AND GUTTER          |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3016.21 CONCRETE CLASS   |               |                | 
  0118|47B-3000 SIDEWALKS       |        229.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3016.39 DETECTABLE       |               |                | 
  0119|WARNING PANEL            |        240.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3020.24 CONCRETE CLASS   |               |                | 
  0120|47B-3500 DRIVEWAY        |         96.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3039.11 CONCRETE         |               |                | 
  0121|PAVEMENT REPAIR, TYPE A, |         21.890|                | 
      |FULL DEPTH               |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3039.12 CONCRETE         |               |                | 
  0122|PAVEMENT REPAIR, TYPE B, |         55.370|                | 
      |FULL DEPTH               |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3039.13 CONCRETE         |               |                | 
  0123|PAVEMENT REPAIR, TYPE C, |        409.170|                | 
      |FULL DEPTH               |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |3221.13 CONCRETE         |               |                | 
  0124|PAVEMENT, CLASS PR-3500  |         16.700|                | 
      |JOINT REPAIR             |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |7521.24 24" WHITE        |               |                | 
  0125|PREFORMED PAVEMENT       |         42.000|                | 
      |MARKING                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |8022.15 HYDRATED         |               |                | 
  0126|LIME/WARM MIX ASPHALT    |       3000.000|                | 
      |FOR STATE MAINTENANCE    |EACH           |                | 
      |PATCHING                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8022.20 HYDRATED         |               |                | 
  0127|LIME/WARM MIX ASPHALT    |      18970.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8028.01 FOUNDATION       |               |                | 
  0128|COURSE REPLACEMENT       |         12.100|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |8101.50 STABILIZED       |               |                | 
  0129|SUBGRADE  TYPE CEMENT    |        574.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9002.10 ASPHALTIC        |               |                | 
  0130|CONCRETE FOR STATE       |       3000.000|                | 
      |MAINTENANCE PATCHING,    |TON            |                | 
      |TYPE SPR                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9005.75 ASPHALTIC        |               |                | 
  0131|CONCRETE, TYPE SPR       |      17900.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9005.76 ASPHALTIC        |               |                | 
  0132|CONCRETE, TYPE SPR       |        570.000|                | 
      |(FINE)                   |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9009.00 PLACEMENT OF     |               |                | 
  0133|ASPHALTIC CONCRETE FOR   |       5663.000|                | 
      |DRIVEWAYS AND            |SY             |                | 
      |INTERSECTIONS            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9009.86 SURFACING 6"     |               |                | 
  0134|                         |        574.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9010.50 ASPHALTIC        |               |                | 
  0135|CONCRETE FOR PATCHING,   |        500.000|                | 
      |TYPE SPR                 |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |9020.95 PERFORMANCE      |               |                | 
  0136|GRADED BINDER (64-34)    |        102.000|                | 
      |FOR STATE MAINTENANCE    |TON            |                | 
      |PATCHING                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9021.13 PERFORMANCE      |               |                | 
  0137|GRADED BINDER (64-34)    |        644.980|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9034.00 PREPARATION OF   |               |                | 
  0138|INTERSECTIONS AND        |       1225.000|                | 
      |DRIVEWAYS                |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9053.00 TACK COAT        |               |                | 
  0139|                         |      19610.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9053.20 FOG SEAL         |               |                | 
  0140|                         |      20220.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9111.00 WATER            |               |                | 
  0141|                         |        142.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9111.14 WATER FOR CEMENT |               |                | 
  0142|STABILIZED BITUMINOUS    |        391.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9170.00 EARTH SHOULDER   |               |                | 
  0143|CONSTRUCTION             |        552.242|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9173.15 TRENCHED         |               |                | 
  0144|WIDENING                 |        520.368|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9179.23 COLD MILLING,    |               |                | 
  0145|CLASS 3  TYPE A          |         14.185|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9179.33 COLD MILLING,    |               |                | 
  0146|CLASS 3                  |       5492.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |9179.35 COLD MILLING,    |               |                | 
  0147|CLASS 5                  |       3445.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9186.00 CONCRETE SURFACE |               |                | 
  0148|MILLING                  |       3309.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9188.50 SURFACING UNDER  |               |                | 
  0149|GUARDRAIL                |        255.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9190.12 CEMENT           |               |                | 
  0150|STABILIZED BITUMINOUS    |        269.642|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9190.61 CEMENT           |               |                | 
  0151|                         |       1566.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9206.29 NON-WOVEN        |               |                | 
  0152|PAVEMENT OVERLAY FABRIC  |      10599.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9300.37 RAP INCENTIVE    |               |                | 
  0153|PAYMENT FOR STATE        |       5100.000|         1.00000|       5100.00 
      |MAINTENANCE PATCHING     |EACH           |                | 
 ------------------------------------------------------------------------------- 
      |9300.38 RAP INCENTIVE    |               |                | 
  0154|PAYMENT                  |      32249.000|         1.00000|      32249.00 
      |                         |EACH           |                | 
 ------------------------------------------------------------------------------- 
      |9300.52 ASPHALT PAVEMENT |               |                | 
  0155|SMOOTHNESS TESTING I/D   |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |L010.00 SODDING          |               |                | 
  0156|                         |         56.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0010 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0011  GROUP 10 GENERAL ITEMS 
 
 ------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:          17 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |0001.08 BARRICADE, TYPE  |               |                | 
  0157|II                       |       2750.000|         0.50000|       1375.00 
      |                         |BDAY           |                | 
 ------------------------------------------------------------------------------- 
      |0001.10 BARRICADE, TYPE  |               |                | 
  0158|III                      |       4852.000|                | 
      |                         |BDAY           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0001.75 TEMPORARY SIGN   |               |                | 
  0159|DAY                      |        350.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0001.90 SIGN DAY         |               |                | 
  0160|                         |      14766.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0001.99 CONTRACTOR       |               |                | 
  0161|FURNISHED SIGN DAY       |       2860.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0003.10 FLAGGING         |               |                | 
  0162|                         |         50.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0003.20 FURNISHING AND   |               |                | 
  0163|OPERATING PILOT VEHICLE  |         20.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0005.10 TRAFFIC CONTROL  |               |                | 
  0164|MANAGEMENT               |        230.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0030.00 MOBILIZATION     |               |                | 
  0165|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |4022.05 TEMPORARY SLOPE  |               |                | 
  0166|DRAIN                    |        750.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9110.01 RENTAL OF LOADER,|               |                | 
  0167|FULLY OPERATED           |        175.000|                | 
      |                         |HOUR           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               PAGE:          18 
                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |9110.02 RENTAL OF MOTOR  |               |                | 
  0168|GRADER, FULLY OPERATED   |         50.000|                | 
      |                         |HOUR           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9110.03 RENTAL OF DUMP   |               |                | 
  0169|TRUCK, FULLY OPERATED    |        175.000|                | 
      |                         |HOUR           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9110.07 RENTAL OF SKID   |               |                | 
  0170|LOADER, FULLY OPERATED   |        175.000|                | 
      |                         |HOUR           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |9110.27 RENTAL OF        |               |                | 
  0171|CRAWLER MOUNTED          |        125.000|                | 
      |HYDRAULIC EXCAVATOR,     |HOUR           |                | 
      |FULLY OPERATED           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.75 TEMPORARY SILT   |               |                | 
  0172|CHECK                    |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.90 TEMPORARY SILT   |               |                | 
  0173|FENCE                    |       4000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L022.92 TEMPORARY EARTH  |               |                | 
  0174|CHECK                    |       1500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L032.56 SLASH MULCH      |               |                | 
  0175|GRINDING                 |       2500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L032.57 SLASH MULCH      |               |                | 
  0176|PLACEMENT                |       2500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L032.70 TEMPORARY MULCH  |               |                | 
  0177|                         |          6.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |L860.24 STORM EVENT      |               |                | 
  0178|RESTORATION - INCENTIVE  |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    11/03/14 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: 7592A             PROJECT(S): S-136-4(1014) 
 
 CALL ORDER NO. : 710 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |L860.50 ENVIRONMENTAL    |               |                | 
  0179|COMMITMENTS - CONTRACTOR |LUMP           |LUMP            | 
      |COMPLIANCE               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0011 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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